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INVITATION TO BID 
07ITB54805K-DJ 

INSTALLATION OF EMERGENCY/STANDBY ENGINE GENERATORS AT 
FOUR FULTON COUNTY SENIOR MULTIPURPOSE COMPLEXES 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for the 
Installation of Emergency/ Standby Engine Generators at Four Fulton County Senior Multipurpose 
Complexes  will be received by the Fulton County Department of Purchasing and Contract Compliance 
at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA 30303, until 11:00a.m., local time, on Monday, 
[Insert Bid Date, Month and Year], and then at said office publicly opened and read aloud. 
 
Description of Project: 

 
This Invitation to Bid (ITB) scope includes Electrical and general requirements for the installation of 
emergency/standby engine generators at four Fulton County Senior Multipurpose Complexes.  The 
installation will include site/civil work (for basic land clearing, repair of landscaping damaged by 
construction, and installation of concrete pad for the generator) and electrical work (installation of conduit 
and conductors from generator to transfer equipment in electrical rooms, and connection of transfer 
equipment to existing electrical service).  
 
Bid Documents: 

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance Bond, 
Payment Bond, Contract Agreement), and other Documents (Drawings and/or Specifications) may be 
examined at the following locations:  
 
McGraw Hill Construction Dodge 
3200 Riverside Dr 
STE 310 
Macon, Georgia 31210 

Fulton County 
Public Works Department  
STE 6001 
141 Pryor ST, S.W., 6th Floor 
Atlanta, Georgia30303 

AGC Builders Exchange 
1940 The Exchange 
STE 300 
Atlanta, Georgia 30339 

CMD / Construction Market Data 
30 Technology Blvd 
STE 100 
Norcross Georgia 30092 

FW Dodge Corporation 
4170 Ashford-Dunwoody Rd 
STE 200 
Atlanta, Georgia 30319 

Minority Business Development Agency 
401 West Peachtree St 
Summit Bldg STE 1715 
Atlanta Georgia 30308 

 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
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Bid documents, drawings and technical specifications, may be purchased directly from: 
 
Imaging Technologies 
640 10th Street NW 
Atlanta, GA 30318 
404.873.5911 voice 
404.870.6611 fax 
 
 

The approximate cost for a set of drawings is $ 9.00, and $40.00 for the specifications. Drawings and 
specifications may be viewed and/or purchased online from Imaging Technologies at: 
 

http://www.itrepro.com/reprographics/online/planroom.asp 
 
Applications for documents, along with a non-refundable $50.00 payment must be made to Department of 
General Services, 141 Pryor Street, S.W., Suite G-119, Atlanta, Georgia 30303. Payment must be in the 
form of a company or personal check . Checks returned for any reason will result in the bid being deemed 
non-responsive.  This amount includes all fees for printing and distribution and will be used to defray a 
portion of the printing cost that may have been incurred for the tendering of the Project. Partial sets of the 
bid document will not be issued.  
 
For payment information, contact Jim Winslett, Department of General Services at (404) 505-5797.  All 
other questions should be addressed by the procedures outlined in this ITB to Donna Jenkins Fulton 
County Department of Purchasing and Contract Compliance at (404) 730-4213, 
Donna.Jenkins@fultoncountyga.gov.  
 
Term of Contract:  

The term of this contract is 365 calendar days including the post completion inspection period.   
 
No Contact Provision 

It is the policy of Fulton County that the evaluation and award process for County contracts shall be free 
from both actual and perceived impropriety, and that contacts between potential vendors and County 
officials, elected officials and staff regarding pending awards of County contracts shall be prohibited. 
 

A. No person, firm, or business entity,  however situated or composed, obtaining a copy of or 
responding to this solicitation, shall initiate or continue any verbal or written communication 
regarding this solicitation with any County officer, elected official, employee, or designated 
County representative, between the date of the issuance of this solicitation and the date of 
the County Manager’s recommendation to the Board of Commissioners for award of the 
subject contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity regarding this 

solicitation, if same are authorized and permitted by the terms and conditions of this 
solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated County 
representatives shall result in a written finding by the Purchasing Agent that the submitted Bid 
or proposal of the person, firm, or entity in violation is “non-responsive”, and same shall not 
be considered for award. 
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Bid Contact 

Information regarding the bid or bid requirements, either procedural or technical, may be obtained by 
submitting questions in writing to: 
 
Fulton County Department of Purchasing and Contract Compliance 
Attn:  Donna Jenkins, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 730-4213  
Fax:  (404) 335-5807 
Reference Bid # 07ITB54805K-DJ 
 
Or donna.jenkins@fultoncountyga.gov 
 
Basis of Award 
 
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  No bid may be 
withdrawn for a period of sixty (60) days after the date of bid opening except as permitted by O.C.G.A., §36-
91-41 et seq., as amended.  Each Bid must be accompanied by a Bid Bond in accordance with the Bid 
Bond Requirements provided in the Contract Documents, on a Surety Company’s Standard Bid Bond Form 
acceptable to the County in an amount no less than 5% of the amount bid.  The successful bidder will be 
required to furnish a Performance Bond and Payment Bond, on or before the issuance of Notice to 
Proceed, each in the amount of 100% of the Contract Amount.  All other required Contract Documents must 
be fully completed and executed by the Contractor and his/her Surety, and submitted to the Owner on or 
before the issuance of the Notice to Proceed. 
 
Pre-Bid Conference 

Date:  Wednesday, June 6, 2007 
Time:  2:00pm 
Location: Fulton County Department of Purchasing and Contract Compliance,  

Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 

 
A optional pre-bid conference will be held in the Fulton County Department of Purchasing and Contract 
Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 
30303.  Inquiries regarding the solicitation either technical or otherwise may be submitted in 
writing prior to the pre-bid conference and will be addressed at the pre-bid conference.  Any 
additional questions asked at the pre-bid conference must be submitted in written form at the pre-bid 
conference and will be responded to in the form of an addendum with the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process, the 
specifications/technical documents, and to provide non-binding verbal responses to questions concerning 
these bid specifications and to discuss issues from the bidders perspective.  However, no verbal 
response provided at the pre-bid conference binds the County.  Only those responses to written 
questions that are responded to by the County in written communications will be official. 
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Facility Site Visits 
Site visits to the Senior Centers will be conducted over 2 days as follows: 
 

Date:  Thursday, June 7, 2007  
Time:  10:00 a.m. 
Locations: Helene S. Mills Senior Multipurpose Facility  meet at this location 

 515 John Wesley Dobbs Ave 
Atlanta GA 30312 
 
Dorothy C. Benson Senior Multipurpose Center 
6500 Vernon Woods Drive 
Atlanta, GA 30328 
 
Immediately after the site visit at Helene Mills facility, the group will 
depart and re-convene at the Dorothy Benson facility. 
 
 
 

Date:  Friday, June 8, 2007  
Time:  10:00 a.m. 
Locations: H.J.C. Bowden Senior Multipurpose Facility meet at this location 

 2885 Church Street 
 East Point, GA 30344 

 
Harriet G. Darnell Senior Multipurpose Facility 
6500 Vernon Woods Drive 
Atlanta, GA 30328 
 
Immediately after the site visit at the HJC Bowden facility, the group 
will depart and reconvene at the Harriet Darnell facility. 
 

 
The facility site visits are not mandatory but all bidders are strongly encouraged to attend. 
 
 

END OF SECTION  
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INSTRUCTIONS TO BIDDERS 

A. Contract Documents 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all documentation 
accompanying the Bid and any post-Bid documentation required by the County prior to the Notice of 
Award), Bonds, all Special Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and addenda, together with written amendments, change orders, field orders and the 
Construction Manager's written interpretations and clarifications issued in accordance with the General 
Conditions on or after the date of the Contract Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing surface 
structures at or contiguous to the site are not Contract Documents.  

 
The Contract Documents shall define and describe the complete work to which they relate. 

 

B. Bid Preparation and Execution 

All Bids must be made on the Bid forms contained herein. The original signed Bid with three (3) copies 
shall be submitted in a sealed envelope, addressed to the Department of Purchasing and Contract 
Compliance, Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, 
Georgia 30303, and labeled "Bid for ITB-07ITB54805K-DJ, Installation of Emergency/Standby 
Engine Generators at Four Fulton County Senior Multipurpose Complexes. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 
1. Bid Form 
2.  Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully executed  
6. Risk Management Insurance Provisions Form 
 
Any bids received after the stated time and date will not be considered. It shall be the sole responsibility 
of the bidder to have his/her bid delivered to the Fulton County Department of Purchasing and Contract 
Compliance for receipt on or before the stated time and date (see Section 00020). If a bid is sent by 
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing Department.  Bids 
delayed by mail will not be considered, shall not be opened, and arrangements shall be made for their 
return at the bidder's request and expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at the 
opening. 

C. Addenda and Interpretations 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid documents will be 
made to any Bidder orally.  
 
Bidders requiring clarification or interpretation of the Contract Documents shall make a request in 
writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the address below.  To 
be given consideration, requests must be received no later than Monday, July 2, 2007 at 5:00pm.  
Telephone inquiries will not be accepted. 
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 Fulton County Department of Purchasing and Contract Compliance 
 Attn: Donna Jenkins, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 (404) 730-4213 
 Fax:  (404) 335-5807 
 Donna.Jenkins@fultoncountyga.gov 
 Reference Bid # 07ITB54805K-DJ 

 
Only communications from firms that are in writing and signed will be recognized by the County as 
duly authorized expressions on behalf of proposers/bidders.  Any and all such interpretations and 
any supplemental instructions will be in the form of written Addenda to the Contract Documents 
which, if issued, will be mailed, shipped or faxed to all prospective Bidders (at the respective 
addresses furnished) prior to the date fixed for the opening of Bids. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any obligation 
under the Bid.  All Addenda shall become part of the Contract Documents. 

D. Site Examination 

There will be a site visit for this project.  It will be held on June 7 and 8, 2007 at 10:00am.   Bidders are 
not required to attend. 

E. Bidder’s Modification and Withdrawal of Bids 

A Bidder may modify or withdraw its bid by written request, provided that the request is received by the 
County prior to the bid due date and time at the address to which bids are to be submitted.  Provided 
further, that in case of an electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof 
over the authorized signature of the  Bidder must be received by the County at the address to which 
original Bids are to be submitted within three (3) calendar days after issue of the electronic message.  
Following withdrawal of its bid, the Bidder may submit a new bid, providing delivery is affected prior to 
the established bid opening date and time.  No bid may be withdrawn after bid due date for sixty 
(60) calendar days. 

F. Bid and Contract Security 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany each Proposal. 
The bid bond shall be submitted in a separate, sealed envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of five percent (5%) of 
the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall apply ONLY TO THIS BID.  
The bid name and contract number must appear on the security instrument.  The bond must remain in 
full force and effect until the Bidder executes the final Contract.  Bids not satisfying the bonding 
requirements of this project will be declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public works 
construction contract shall be approved and filed with purchasing agent.  At the option of the County, if 
the surety named in the bond is other than a surety company authorized by law to do business in this 
state pursuant to a current certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on the United States 
Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond, 
performance bond, or payment bond required by this.  In the case of a bid bond, such approval shall be 
obtained prior to acceptance of the bid or proposal.  In the case of payment bonds and performance 
bonds, such approval shall be obtained prior to the execution of the contract. 



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                               Section 00100 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes             Instructions to Bidders 

 

 
 

I -3  

 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of Insurance to do 

business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a new or 
additional bond or bonds within ten days.  Thereupon, if so ordered by the County, all work on the 
contract shall cease unless such new or additional bond or bonds are furnished.  If such bond or bonds 
are not furnished within such time, the County may terminate the contract and complete the same as 
the agent of and at the expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% of the 
bid amount.  The Bid Bond shall be included in a separate envelope marked on the outside “Bid Bond”.  
Checks or letters of credit of any type will not be accepted. A certified cashier’s check will be 
acceptable.  Provide a completed and fully executed Bid Bond.  When the bidder’s package is opened, 
a purchasing agent will verify the presence of the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason not 
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other available 
remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the State of 
Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an underwriting 
limitation in excess of 100% of the bid amount. The Bonds and Surety shall be subject to approval by 
the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 

G. Right to Reject Bids 

The County reserves the right to reject any or all bids and to waive informalities. No bids will be received 
after the time set for opening bids. Any unauthorized conditions, limitations or provisions attached to the 
Bid, except as provided herein, will render it informal and may cause its rejection. Unbalanced bids will 
be subject to rejection. Any bidder may withdraw his/her bid, either personally or by telegraphic or 
written request, at any time prior to the scheduled closing time for receipt of bids. Telegraphic or written 
requests for withdrawal must be in the possession of the County prior to the closing time for receipt of 
bids. 

H. Applicable Laws 

All applicable laws and regulations of the State of Georgia and ordinances and regulations of Fulton 
County shall apply.  Protestors shall seek resolution of their complaints in the manner provided in the 
Fulton County Code of Laws §2-324, which is incorporated by reference herein. 

I. Examination of Contract Documents 

Prospective bidders shall examine the contract documents and before submitting a bid, shall make a 
written request to the County for an interpretation or correction of any ambiguity, in consistency or error 
therein which could be discovered by a bidder.  At the bid opening each bidder shall be presumed to 
have read and be familiar with the contract documents. 

J. Termination 

The County may terminate the contract resulting from this solicitation at any time the vendor fails to 
carry out the contract provisions, if in the opinion of the County, the performance of the contract is 
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unreasonably delayed, or the vendor is in direct violation of the contract conditions.  The County shall 
provide the vendor with notice of any conditions which violate or endanger the performance of the 
contract and, if after such notice the contractor fails to remedy such conditions within thirty (30) days, to 
the satisfaction of the County, the County may exercise their option in writing to terminate the Contract 
without further notice to the Contractor and order the Contractor to stop work immediately and vacate 
the premises.  Vendor agrees by its bid submission that the County’s decision is final and valid. 

K. Indemnification and Hold Harmless Agreement 

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification and Hold 
Harmless Agreement 

L. Bid Opening 

Bids will be opened in public and read aloud. All bidders are requested to be present at the opening. 

M. Determination of Successful Bidder 

Fulton County desires to complete this work in a timely manner.  The Contract will be awarded to the 
lowest responsive, responsible bidder(s), if awarded.   
 

1. Responsibility:  The determination of the bidder’s responsibility will be made by the County 
based on whether the bidder meets the following minimum requirements:  
 

a. The County reserves the right to reject any bid if the evidence submitted by, or 
investigation of, the bidder fails to satisfy the County that he/she is properly 
qualified to carry out the obligations of the Contract. 

b. Is properly licensed to perform this type of work in Fulton County.  Bidders must 
have a utility contractors license to perform this work.  O.C.G.A. §43-14-8.3 (h) 

c. Maintains a permanent place of business individually or in conjunction with the 
prime contractor. 

d. Has the appropriate and adequate technical experience.  Designated Project 
Manager must be proficient in all aspects of contracted work. 

e. Has adequate personnel and equipment to do the work expeditiously. 
f. Has suitable financial means to meet obligations incidental to the work. 

 
2. Responsiveness: The determination of responsiveness will be made by the County based on 

a consideration of whether the bidder has submitted a complete Bid form without irregularities, 
excisions, special conditions, or alternative bids for any item unless specifically requested in the 
Bid form. 

N. Wage Clause 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract he will comply 
with all lawful agreements, if any, which the Contractor had made with any association, union, or other 
entity, with respect to wages, salaries, and working conditions, so as not to cause inconvenience, 
picketing, or work stoppage. 

O. Notice of Award of Contract 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify the 
successful Bidder of the Award of Contract. 

 
The award shall be made by the Board of Commissioners of Fulton County to the lowest responsive, 
responsible bidder(s) as soon as possible after receipt of bids, taking into consideration price and the 
responsiveness to the requirements set forth in the Invitation for Bid.  In such case, no claim shall be 
made by the selected Contractor(s) for loss of profit if the contract is not awarded or awarded for less 
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work than is indicated and for less than the amount of his bid.  The total of the awarded contract shall 
not exceed the available funds allocated for this project. 

 
Should the County require additional time to award the contract, the time may be extended by mutual 
agreement between the County and the successful bidder.  If an Award of Contract has not been made 
within sixty (60) days from the bid date or within the extension mutually agreed upon, the Bidder may 
withdraw the Bid without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the date of the 
notice to proceed. The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order from the user department.   The 
contract shall become effective on the Contract Date and shall continue in effect until the end of the 
term of the contract or until the project has been closed-out unless earlier terminated pursuant to the 
termination provisions of the contract.   

P. Execution of Contract Documents 

Upon notification of Award of Contract, the County shall furnish the Contractor the conformed copies of 
Contract Documents for execution by the Contractor and Contractor’s surety. 
 
Within ten (10)days after receipt the Contractor shall return all the documents properly executed by the 
Contractor and the Contractor’s surety.  Attached to each document shall be an original power-of-
attorney for the person executing the bonds for the surety and certificates of insurance for the required 
insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney and 
certificates of insurance, the County shall complete the execution of the documents.  Distribution of the 
completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, the County 
shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor shall have the 
right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done only by mutual 
agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County approved 
document form.  The County reserves the right to reject any agreement that does not conform to the 
Invitation for Bid and any County requirements for agreements and contracts.  The County reserves the 
right to modify the agreement resulting from this bid upon the recommendation of the County Attorney. 

Q. Joint Venture  

Any Bidder intending to respond to this solicitation as a joint venture must submit an executed joint 
venture agreement with its offer.  The agreement must designate those persons or entities authorized to 
execute documents or otherwise bind the joint venture in all transactions with Fulton County, or be 
accompanied by a document, binding upon the joint venture and its constituent members, making such 
designation.  Offers from joint ventures that do not include these documents will be rejected as being 
non-responsive. 

R. Contractors Compliance With All Assurances And/Or Promises Made In Response To 
Procurement 

Should any Bidder submit a response to the County promising to provide a certain level of service for 
either the scope of work, MFBE participation, or any other matter, including where such promise or 
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assurance is greater than what is required by the procurement documents, and should this response 
containing the promise or assurance be accepted by the County and made a part of the Contract 
Documents, then this degree or level of service promised by the bidder relating to the scope of work, 
MFBE participation, or other matter shall be considered to be a material part of the Agreement between 
the bidder and the County, such that the bidder’s failure to provide the agreed upon degree or level of 
service or participation shall be a material breach of the Agreement giving the County just cause to 
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement. 

S. Bid General Requirements 

The following information pertains to the submission of a Bid to Fulton County, and contains instructions 
on how Bids must be presented in order to be considered.  Listed below are the requirements for all 
Bidders interested in doing business with Fulton County. 

 
1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and returned 

with the Bid unless otherwise specified in writing by the Purchasing Department.  Type or neatly 
print the date, company name, and the full legal name and title of the person(s) signing the Bid 
in the place provided at the bottom of each Bid sheet.  Any additional sheets submitted must 
contain the same signature and Bidder information. 
 

2. All signatures must be executed by person(s) having contracting authority for the Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  may be 
submitted in addition to the original when multiple copies of the Bid are specifically requested in 
the solicitation.  
 

4. The envelope in which the Bid response is submitted must be sealed and clearly labeled with 
the Bid number, project title, due date and time, and the name of the company or individual 
submitting the proposal.  Bids must be received by the opening date and time shown on this Bid 
in order to be considered.  The Purchasing Agent has no obligation to consider Bids which are 
not in properly marked envelopes.  Contract Compliance submittals shall be submitted in a 
separate sealed envelope or package. 
 

5. The original and the required number of copies of the Bid must be returned to: 
 

Fulton County Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

 
Any inquiries, questions, clarifications or suggestions regarding this solicitation should be 
submitted in writing to the Purchasing Contact Person.  Contact with any other County 
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton 
County “No Contact Provision” policy outlined in S35 and in Section 00020, Invitation to Bid. 
 

6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 
Destination, and must include all costs chargeable to the Contractor executing the Contract, 
including taxes.  Unless otherwise provided in the Contract, Fulton County shall have no liability 
for any cost not included in the price.  The Contractor shall provide Fulton County the benefit 
through a reduction in price of any decrease in the Contractor’s costs by reason of any tax 
exemption based upon Fulton County’s status as a tax-exempt entity. 
 

7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is submitted.  
The Bidder is solely responsible for the accuracy of information placed on a Bid sheet, including 
prices. Clerical or mathematical error is insufficient to void a successful Bid but a Bidder may 
withdraw a sealed Bid prior to opening without a penalty. 
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8. All prices must be submitted in the format requested and less all trade discounts.  When 

multiple items are being Bid, Bidder must show both the unit price and the total extended price 
for each item. When applicable, the Bidder must include an additional lump sum Bid for groups 
or items.  In the event a Bidder is offering an additional discount on groups of items, Bidder 
must indicate the total lump sum Bid for the particular group of items before any extra discount, 
the amount of extra discount, and the net total for the particular group.  In the event of an 
extension error, unit pricing shall prevail. 
 

9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid 
under the terms and conditions spelled out in the Bid documents.  In the event of a conflict 
between the different Bid documents, the County’s cover Contract (if used) shall have 
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s 
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized 
person(s) against any price increase for the time period designated in the Bid specifications, 
and Fulton County must be given the benefit of any price decrease occurring during such 
designated time period. 
 

12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered unless 
specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each item 
unless otherwise specified in writing by Fulton County.  The delivery date may be a factor in 
deciding the Bidder’s capability to perform. 
 

14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and must 
show Fulton County’s purchase order number as well as the proper department and address to 
which delivery was made, as listed on the purchase order or in the Bidder’s contract with Fulton 
County. 
 

15. Unless clearly shown as “no substitute” or words to that effect, any items in this invitation to Bid 
which have been identified, described or referenced by a brand name or trade name are for 
reference only.  Such identification is intended to be descriptive but not restrictive, and is to 
indicate the general quality and characteristics of products that may be offered.  Each item Bid 
must be individually identified as to whether it is a specified item or an equivalent item by typing 
or printing after the item(s):  The brand name; model or manufacturer’s number, or identification 
regularly used in the trade.  Deviations from the specifications must be clearly and fully listed on 
the Bid sheet, including photographs or cuts, specifications, and dimensions of the proposed 
“alternate”.  Fulton County is the sole judge of “exact equivalent”, or “alternate”.  The factors to 
be considered are: function, design, materials, construction, workmanship, finishes, operating 
features, overall quality, local service facilities, warranty terms and service, and other relevant 
features of item(s) Bid. 
 

16. For all Bids, Fulton County reserves the right to request representative samples.  If requested, 
samples must be delivered at the Bidder’s cost within three (3) business days.  Samples are 
submitted at the risk of the Bidder and may be subjected to destructive tests by Fulton County. 
Samples must be plainly tagged with Fulton County’s Bid number, item name, manufacturer, 
and the name of the Bidder. 
 

17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of components or 
necessary parts shall be made even though the specifications may not detail or mention them.  
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Unit(s) must be furnished with factory installed equipment and must be comparable with the 
basic form, fit, and functional requirements which are all to be included in the base price as well 
as any other equipment included as standard by the manufacturer or generally provided to the 
buying public. 
 

18. All successful Bidders must assume full responsibility for all item(s) damaged prior to F.O.B. 
Destination delivery and agree to hold harmless Fulton County of all responsibility for 
prosecuting damage claims. 
 

19. All successful Bidders must assume full responsibility for replacement of all defective or 
damaged goods within thirty (30) days of notice by Fulton County of such defect or damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring warranty service 
on any and all items including goods, materials, or equipment provided to the County with 
warranty coverage.  If a successful Bidder is not the manufacturer, all manufacturers’ 
warranties must be passed through to Fulton County.  The Bidder and not Fulton County is 
responsible for contacting the manufacturer of the warranty service provided during the 
warranty period and supervising the completion of the warranty service to the satisfaction of 
Fulton County. 
 

21. As a successful Bidder providing any equipment which requires fitting and assembly, the Bidder 
shall be solely responsible for such installation being performed by a manufacturer’s authorized 
or approved servicer or an experienced worker, utilizing workmanship of the highest caliber.  
The Bidder must verify all dimensions at the site, shall be responsible for their correctness, and 
shall be responsible for the availability of replacement parts when specified in writing by Fulton 
County in the specifications, purchase order, or other contract. 
 

22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and other 
disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 
distribution of the type of goods, materials, equipment or services for which the Bidder is 
submitting a Bid response in addition, all Bidders are required to provide Fulton County with 
three (3) written references documenting the successful completion of Bids or contracts for the 
types of items including goods, materials, equipment, or services for which the Bidder is 
submitting a Bid response.  In instances where a Bidder has never supplied such goods, 
material, equipment, or services before, the Bidder must submit with the Bid response a 
statement and supporting documentation demonstrating such expertise, knowledge, or 
experience to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be made unless 
authorized in the Bid specifications. 
 

24. Bidders may be required to furnish evidence that they maintain permanent places of business 
of a type and nature compatible with their Bid proposal, and are in all respects competent and 
eligible vendors to fulfill the terms of the specifications.  Fulton County may make such 
investigations as it deems necessary to determine the ability of the Bidder to perform such 
work, and reserves the right to reject any Bidder if evidence fails to indicate that the Bidder is 
qualified to carry out the obligation of the Contract and to complete the work satisfactorily. 
 

25. All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures, non-
discrimination in contracting and procurement ordinances, and relevant state and federal laws 
including but not limited to compliance with EEOC hiring guidelines and requirements under the 
Americans with Disabilities Act.  Successful Bidder must obtain all permits, licenses, and 
inspections as required and furnish all labor, materials, insurance, equipment, tools, 
supervision, and incidentals necessary to accomplish the work in these specifications. 
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26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 
subsequent to being granted an award, or who fails to perform in accordance with the Bid 
specifications the Bidder will be subject to damages and all other relief allowed by law. 
 

27. Successful Bidders contract directly with Fulton County and are the party or parties obligated to 
perform.  Contracts may not be assigned and any failure to perform the Contract in accordance 
with the specifications will constitute a breach of Contract and may result in a Bidder being 
found to be “non-responsive” in the future. 
 

28. In case of default by the successful Bidder, Fulton County may procure the articles for services 
from another source and hold the successful Bidder responsible for any resulting excess cost. 
 

29. The County may award any Bid in whole or in part to one or more vendors or reject all Bids 
and/or waive any technicalities if it is in the best interests of the County to do so.  In the event 
that all Bids are not rejected, Bids for items including goods, materials, equipment, and services 
will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton County.  
Submitting the lowest Bid, as published at the Bid opening, does not constitute an award or the 
mutual expectation of an award of a Contract and purchase order.  For purposes of this notice 
and the attached Bid sheets, a purchase order is a Contract to provide items including goods, 
materials, equipment, and services and is intended to have the full force and effect of a 
Contract.  A breach of the terms and conditions of a purchase order constitutes a breach of 
Contract. 
 

30. Bids for projects that are solicited pursuant to the Georgia Local Government Public Works 
Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the time 
set by the governmental entity for opening of Bids. At the end of this time period, the Bid will 
cease to be valid, unless the Bidder provides written notice to the County prior to the scheduled 
expiration date that the Bid will be extended for a time period specified by the County.  
 

31. In the evaluation of the Bids, any award will be subject to the Bid being: 
 
a. Compliant to the specification – meets form, fit, and function requirements stated or implied 

in the specification. 
b. Lowest cost to the County over projected useful life. 
c. Administratively Compliant – Including all required bonds, insurance, established quality of 

work and general reputation, financial responsibility, relevant experience, and related 
criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open Records 

Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 

33. All proposals and Bids submitted to Fulton County involving Utility Contracting are subject to the 
Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-8.2(h).  The Utility 
Contractor License number of the person who will perform the utility work shall be written on the 
face of the Bid envelope. 
 

34. The apparent silence of this specification, and any supplement thereto, as to details, of the 
omission from it of a detailed description concerning any point, will be regarded as meaning 
only the best commercial practices are to prevail.  Only materials of the highest quality, correct 
type, size, and design are to be used.  All interpretations of this specification will be made upon 
the basis of this statement, with Fulton County interpretation to prevail. 
 

35. It is the policy of Fulton County that the evaluation and award process for County contracts 
shall be free from both actual and perceived impropriety, and that contacts between potential 
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vendors and County officials, elected officials and staff regarding pending awards of County 
contracts shall be prohibited. 
 
a. No person, firm, or business entity,  however situated or composed, obtaining a copy of or 

responding to this solicitation, shall initiate or continue any verbal or written communication 
regarding this solicitation with any County officer, elected official, employee, or designated 
County representative, between the date of the issuance of this solicitation and the date of 
the County Manager’s recommendation to the Board of Commissioners for award of the 
subject contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
b. All verbal and written communications initiated by such person, firm, or entity regarding this 

solicitation, if same are authorized and permitted by the terms and conditions of this 
solicitation, shall be directed to the Purchasing Agent. 

 
c. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated County 
representatives shall result in a written finding by the Purchasing Agent that the submitted 
Bid or proposal of the person, firm, or entity in violation is “non-responsive”, and same shall 
not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an executed 

Joint Venture Agreement with this Bid.  This agreement must designate those persons or 
entities authorized to execute documents or otherwise bind the Joint Venture in all transactions 
with Fulton County, or are accompanied by a document, binding upon the Joint Venture and its 
constituent members, making such designation.  Bids from Joint Ventures that do not include 
these documents will be rejected as being “non-responsive”. 
 

37. Any Bidder intending to respond to this solicitation must complete all of the Procurement 
Affidavit Forms provided in this solicitation.  Bids that do not include these completed 
documents will be rejected as being “non-responsive”.  
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Required Bid Submittal Check List for InvitationTto Bid (ITB) 
 
 

The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required submittals are in 
the envelope before it is sealed.  Failure to submit all required submittals may deem your proposal 
non-responsive. 
 
Submit one (1) Original bid, signed and dated and five (5) complete copies of the Original Bid including all 
required documents. 
 

Item # Required Bid Submittal 

Check List 

Check (√) 

 

1 Bid Form (Section 00300) –  All dollar amounts must be both in writing AND 
figures and represent prices for the published scope of work without 
exceptions. 

 

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form, 
Section 00300, and on the form included with each addendum). 

 

3 Bid Bond (Section 00410) (separate envelope if Public Works Construction 
project) 

 

4 Purchasing Forms (Section 00420) 
Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Certificate of Acceptance of Request for Bid/Proposal    
                  Requirements  
Form C -    Contractor’s Georgia Utility License Certification 
Form D  -  Certificate Regarding Debarment  
Form E  -  Disclosure Form & Questionnaire  

 

 

5 Office of Contract Compliance Requirements (Section 00430) 
      Exhibit A  -  Promise of Non-Discrimination (for Prime and each Sub) 
      Exhibit B  -  Employment Record (for Prime and each Sub) 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

 

6 Risk Management Insurance Provisions Form (Section 00490) and proof of 
insurance, either letter from insurer or Certificate of Insurance. 

 

 

END OF SECTION 
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BID FORM 
 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For: 07ITB54805K-DJ 
Installation of Emergency/Standby Engine Generators at Four Fulton County Senior Multipurpose Complexes) 
 
 

Submitted on ____________________, 20__. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid as principal 
or principals is or are named herein and that no other person than herein mentioned has any interest in this 
Bid or in the Contract to be entered into; that this Bid is made without connection with any other person, 
company or parties making a Bid; and that it is in all respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully in regard to 
all conditions pertaining to the place where the work is to be done; that he has examined the Drawings and 
Specifications for the work and contractual documents relative thereto, and has read all instructions to 
Bidders and General Conditions furnished prior to the openings of bids; that he has satisfied himself relative 
to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of Commissioners of 
Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all necessary materials, 
equipment, machinery, tools, apparatus, means of transportation and labor necessary, and to complete the 
construction of the work in full and complete accordance with the shown, noted, and reasonably intended 
requirements of the Specifications and Contract Documents to the full and entire satisfaction of the Board of 
Commissioners of Fulton County, Atlanta, Georgia, with a definite understanding that no money will be 
allowed for extra work except as set forth in the attached General Conditions and Contract Documents for the 
following prices. 
 
THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY EVALUATED 
AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE BIDDER.  Please make sure 
that all line items below are accurately calculated and total up to this inclusive amount. 
 
The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of bids. 
 
BASE BID TOTAL, ITEMS 1 THROUGH  (BELOW), INCLUSIVE, THE AMOUNT OF:  
 
 $                                                    
(Dollar Amount In Numbers) 
 
                                                     
(Dollar Amount In Words) 
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BID BREAKDOWN FORM - SUMMARY 
 

  

Bid Breakdown Forms must be completed and submitted with the Bid Form. 
One summary form and four (4) bid breakdown forms, one for each facility, is required. 

  
Make sure that all line items below are accurately calculated and total up to the inclusive BASE BID TOTAL 
amount entered on Page 1. 

Method of Bidding  

The unit or lump sum price for each of the several items in the Bid of each Bidder shall include its pro rata 
share of overhead and profit so that the sum of the products, obtained by multiplying the quantity shown for 
each item by the unit price, represents the total Bid.  Any Bid not conforming to this requirement may be 
rejected.  Additionally, Unbalanced Bids or conditional Bids will be subject to rejection.  The special attention 
of all Bidders is called to this provision, for should conditions make it necessary to revise the quantities, no 
limit will be fixed for such increased or decreased quantities nor extra compensation allowed. 
 
ITEM1 – Furnishing all products, materials and equipment and performing all labor necessary to complete 
and put into operation the Installation of Emergency/Standby Engine Generators at Four Fulton County Senior 
Multipurpose Complexes, including all work shown on the Drawings and/or Specified, and not included in Items 
2 through 6 below, the amount  
of:               

      DOLLARS ($    ). 
 Summary   

    01. Division 01 GENERAL REQUIREMENTS 

  01.3 Owner’s Allowance (aggregate for all 4 facilities)     $ 50,000.00  
           
 

02. 
 
Dorothy C. Benson Senior Multipurpose Complex (Line 19)  

 
     $           ____________

03. H.J.C. Bowden Senior Multipurpose Facility (Line 19)          $           ____________

04. Harriet G. Darnell Senior Multipurpose Facility (Line 19)          $           ____________

05. Helene S. Mills Senior Multipurpose Facility (Line 19)          $           ____________

06. Total ( 4 Senior Centers plus Owner’s Allowance)         $           ____________

   

 
The total of line 06 above, for all four Senior Centers plus the Owner’s Allowance, must equal the 

BASE BID AMOUNT shown on the BID FORM. 
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BID BREAKDOWN FORM – PER FACILITY 
 

  

Bid Breakdown Form must be completed and submitted with the Bid Form. 
One (1) bid breakdown form is required for each multipurpose senior center. 

  
A breakdown of the Base Bid amount shall be provided below.  Bidders are required to submit the completed form with 
the Bid Form.  This breakdown will be used for the evaluation of bids, along with access to back-up supporting 
documentation, if requested.  A more detailed Schedule of Values will be required of the successful Bidder subsequent to 
contract award. 

 

 

Senior Center:           Dorothy C. Benson Senior Multipurpose Complex 
    01. Division 01 GENERAL CONDITIONS & REQUIREMENTS 

  01.1 Bond Cost Amount $           

  01.2 Owner’s Allowance $ inc. on summary         

  01.3 All other Division 01 Work not listed above $           

  Subtotal All Division 01 Work          $ 
  
 

         

02.   Division 02 SITEWORK    $  
  

03.   Division 03 CONCRETE    $   

16.   Division 16 ELECTRICAL  $   
 

17. 
 

Subtotal 
  
 Division 01 to Division 16:   $   

18. 
  
 Contractor's Overhead and Profit (not included in above) 
                                                                           Line 17 + Line 18 = $

19. 
  
 TOTAL BASE BID AMOUNT 
                                                                           Line 17 + Line 18 = $
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Senior Center:           H.J.C. Bowden Senior Multipurpose Facility 
    01. Division 01 GENERAL CONDITIONS & REQUIREMENTS 

  01.1 Bond Cost Amount $           

  01.2 Owner’s Allowance $ inc. on summary         

  01.3 All other Division 01 Work not listed above $           

  Subtotal All Division 01 Work          $ 
  
 

         

02.   Division 02 SITEWORK    $  
  

03.   Division 03 CONCRETE    $   

16.   Division 16 ELECTRICAL  $   
 

17. 
 

Subtotal 
  
 Division 01 to Division 16:   $   

18. 
  
 Contractor's Overhead and Profit (not included in above) 
                                                                           Line 17 + Line 18 = $

19. 
  
 TOTAL BASE BID AMOUNT 
                                                                           Line 17 + Line 18 = $

 
Senior Center:          Harriet G. Darnell Senior Multipurpose Facility 
 
    01. Division 01 GENERAL CONDITIONS & REQUIREMENTS 

  01.1 Bond Cost Amount $           

  01.2 Owner’s Allowance $ inc. on summary         

  01.3 All other Division 01 Work not listed above $           

  Subtotal All Division 01 Work          $ 
  
 

         

02.   Division 02 SITEWORK    $  
  

03.   Division 03 CONCRETE    $   

16.   Division 16 ELECTRICAL  $   
 

17. 
 

Subtotal 
  
 Division 01 to Division 16:   $   

18. 
  
 Contractor's Overhead and Profit (not included in above) 
                                                                           Line 17 + Line 18 = $

19. 
  
 TOTAL BASE BID AMOUNT 
                                                                           Line 17 + Line 18 = $
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Senior Center:          Helene S. Mills Senior Multipurpose Facility 
    01. Division 01 GENERAL CONDITIONS & REQUIREMENTS 

  01.1 Bond Cost Amount $           

  01.2 Owner’s Allowance $ inc. on summary         

  01.3 All other Division 01 Work not listed above $           

  Subtotal All Division 01 Work          $ 
  
 

         

02.   Division 02 SITEWORK    $  
  

03.   Division 03 CONCRETE    $   

16.   Division 16 ELECTRICAL  $   
 

17. 
 

Subtotal 
  
 Division 01 to Division 16:   $   

18. 
  
 Contractor's Overhead and Profit (not included in above) 
                                                                           Line 17 + Line 18 = $

19. 
  
 TOTAL BASE BID AMOUNT 
                                                                           Line 17 + Line 18 = $
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and equipment, 
on a date to be specified in a written order of the Contracting Officer and to fully complete all work under this 
Contract within 365 consecutive calendar days.  
 
The Bidder declares that he understands that the quantities shown for the unit prices items are subject to 
either increase or decrease, and that should the quantities of any of the items of work be increased, the 
Bidder proposes to do the additional work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the unit 
price bid and will make no claim for anticipated profits for any decrease in quantities; and that actual 
quantities will be determined upon completion of work, at which time adjustments will be made to the contract 
amount by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit prices shall apply 
and the totals shall be corrected to agree with the unit prices.  In case of discrepancies between written 
amounts and figures, written amounts shall take precedence over figures and the sum of all Bid extensions (of 
unit prices) plus lump sum items shall take precedence over BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract Agreement 
and Bonds within ten (10) days after receipt of conformed contract documents for execution, the Bid Bond 
accompanying his bid and the monies payable thereon shall be paid into the funds of the Owner as liquidated 
damages for such failure. 
 
Enclosed is a Bid Bond in the approved form, in the sum of:       
 
          Dollars ($   )  
 
 according to the conditions of “Instructions to Bidders” and provisions thereof. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and date appearing on 
each addendum) and thereby affirms that its Bid considers and incorporates any modifications to the originally 
issued Bidding Documents included therein. 
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
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BIDDER:            
 
 By:           
    [Name Typed or Printed] 
                 
    [ Name Signed] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
  

Bidder’s Contractor License No:         
          [State/County] 
 License Expiration Date:         
 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a partnership, it 
shall be signed by a partner.  If signed by others, authority for signature shall be attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, are as 
follows:  
 

Name Address 
              

              

              

              

              

              

              
END OF SECTION 
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BID BOND  
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless the 
Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for the 
protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount payable by the 
terms of the Contract. No bid shall be read aloud or considered if a proper bid bond has not been 
submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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BID BOND 
[INSERT PROJECT # AND TITLE]  
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

             

hereinafter called the PRINCIPAL, and          

             

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the State of 

Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in the penal sum of  

           Dollars and 

Cents ($    ) good and lawful money of the United States of America, to be 

paid upon demand of the COUNTY, to which payment well and truly to be made we bind ourselves, our 

heirs, executors, and administrators and assigns, jointly and severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for  [INSERT PROJECT # AND PROJECT 
TITLE], a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY of 

the award of the Contract execute the Contract in accordance with the Bid and upon the terms, conditions 

and prices set forth therein, in the form and manner required by the COUNTY, and execute sufficient and 

satisfactory Performance and Payments Bonds payable to the COUNTY, each in the amount of one 

hundred percent (100%) of the total contract price, in form and with security satisfactory to said COUNTY, 

then this obligation to be void; otherwise, to be and remain in full force and virtue in law; and the SURETY 

shall upon failure of the PRINCIPAL to comply with any or all of the foregoing requirements within the 

time specified above immediately pay to the COUNTY, upon demand the amount hereof in good and 

lawful money of the United States of America, not as a penalty, but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the Court. 

 

Enclosed is a Bid Bond in the approved form, in the amount of         

           Dollars 
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($    ) being in the amount of five percent (5%) of the Contract Sum.  The 

money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to execute a 

Contract within ten (10) days after receipt of the Contract and at the same time furnish a Payment Bond 

and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be duly signed 
and sealed this   day of     , 200_. 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the Secretary of the Corporation 

named as principal in the within bond; that      , who signed the said 

bond of said corporation; that I know this signature, and his/her signature thereto is genuine; and that said 

bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its governing 

body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 
 
 
 

 
END OF SECTION 
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PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted with the bid 
package.  This section does not contain all forms required to be included with the bid package submittal. 
 
To be deemed responsive to this RFP, Bidders must provide the information requested and complete in 
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the Project 
must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as required, and 
complete the appropriate portions of the forms provided in this section. 
 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

• Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

• Form C:  Certification Regarding Debarment  
 

• Form D:  Disclosure Form and Questionnaire  
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 
 
STATE OF GEORGIA 
 
COUNTY OF FULTON 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-320 
(11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the supplies, 
materials or equipment to be furnished and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal and certify 
that I am authorized to sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another to 
withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to the 
bidder only, or if furnished to any other bidder, that the material shall be at a higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, OR 
OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid 
Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or Appendices        
To       , In Its Entirety, And Agrees That No Pages Or Parts Of The Document Have Been Omitted, That 
He/She Understands, Accepts And Agrees To Fully Comply With The Requirements Therein, And That 
The Undersigned Is Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein 
And To Legally Obligate The Bidder/Proposer Thereto. 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C: CERTIFICATION REGARDING DEBARMENT 
 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, proposed 

for debarment, declared ineligible, or otherwise excluded from doing business with any government 
agency.  Any such exclusion may cause prohibition of your firm from participating in any procurement 
by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be placed.  

If it is later determined that the prospective vendor knowingly rendered a false certification, the 
Purchasing Agent may pursue all available remedies, including suspension and/or debarment, for 
withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at anytime 

the Offeror learns that its certification was erroneous when submitted or has become erroneous by 
reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing of any 

changes, if as a result of such changes, the Offeror certification regarding debarment is affected. 
 
DEBARMENT ORDINANCE 
 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the debarment 
of contractors. 
 
Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the 
Purchasing Agent, after consultation with user department, the County Manager and the County Attorney 
shall have the authority to suspend an entity for cause from consideration for award of county contracts.  
As used in this section, the term entity means any business entity, individual, firm, contractor, 
subcontractor or business corporation, partnership, limited liability corporation, firm, contractor, 
subcontractor or business structured; provided, further, that any such entity shall also be subject to 
suspension under this section if any of its constituents, members, subcontractors at any tier of such 
entity’s and the entity, or any constituent or member, knew or should have known of the commission of 
the act.  The suspension shall be for a period not to exceed three (3) years unless cause is based on a 
felony conviction for an offense related or associated with fraudulent contracting or misappropriation of 
funds wherein the suspension shall not exceed seven (7) years. 
 
Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to obtain 
a public or private contract or subcontract, or in performance of such contract or subcontract; 

 
(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, receiving stolen property or other offense indicating a lack of business 
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integrity or business honesty which currently, seriously and directly affects responsibility as a 
county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and submission of 

bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by the 
Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit provided in a county 

contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance with the terms 
of one or more contracts; provided, that failure to perform or unsatisfactory performance caused 
by acts beyond the control of the contractor shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or business entity 

certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of Ethics. 
 

(6) Knowing misrepresentation to the county, of the use which a majority owned contractor intends 
to make a minority business enterprise (a business entity at least 51 percent of which is owned 
and controlled by minority persons, as defined in Fulton County Code Chapter 6, Article B, 
Minority Business Enterprise Affirmative Action Program and certified as such by the County) 
as a subcontractor or a joint venture partner, in performing work under contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of your 
bid/proposal from consideration or termination of the Contract, once awarded.  This document must be 
completed and included as a part of the bid/proposal package along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct, 
and complete. 
 
 
      On this _______ day of __________________, 200__ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM D:  DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers and 

directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a solicitation for 
a County contract by either submitting a proposal in response to a Request for Proposal or a 
Request for Qualification or a Bid in response to an Invitation to Bid.  
 
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and operations of 
said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five (5) years, 

or such shorter period of time that said Offeror has been in business. 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will be 

directly involved in the subject project has or had within the last five (5) years: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly received 
revenues from Fulton County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with Fulton County.   
Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of your bid 
or proposal from consideration or termination of the Contract, once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) years with 

respect to said Offeror.  If any answer is yes, explain fully the following: 
 

(a) whether a petition under the federal bankruptcy laws or state insolvency laws was filed by or 
against said Offeror, or a receiver fiscal agent or similar officer was appointed by a court for 
the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently reversed, 

suspended or vacated by any court of competent jurisdiction, permanently enjoining said 
Offeror from engaging in any type of business practice, or otherwise eliminating any type of 
business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal proceeding in which 

there was a final adjudication adverse to said  or Offeror, which directly arose from activities 
conducted by the business unit or corporate division of said Offeror which submitted a bid or 
proposal for the subject project. If so please explain. 

 
 
2. Have you or any member of your firm or team to be assigned to this engagement been indicted or 

convicted of a criminal offense within the last five (5) years?  
 
 
 Circle One:  YES   NO 
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3. Have you or any member of your firm or team ever been terminated (for cause or otherwise) from 
any work being performed for Fulton County or any other Federal, State or Local Government ? 

 
 
 Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation adverse to 

Fulton County or any other Federal, State or Local Government, or private entity during the last 
three (3) years? 

 
 
 Circle One:  YES   NO 
 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any matter 

involving the business practices or activities of his or her employer), been notified within the five (5) 
years preceding the date of this offer that any of them are the target of a criminal investigation, 
grand jury investigation, or civil enforcement proceeding? 

 
 
 Circle One:  YES   NO 
 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the person(s), 
the nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed in any 
other document, a response may be made by attaching a copy of such disclosure.  (For example, 
said Offeror's most recent filings with the Securities and Exchange Commission (“SEC”) may be 
provided if they are responsive to certain items within the questionnaire.)  However, for purposes 
of clarity, Offeror should correlate its responses with the exhibits by identifying the exhibit and its 
relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information requested and 
fully answer all questions requested by Fulton County.  Such disclosure must be submitted at the time of 
the bid or proposal submission and included as a part of the bid/proposal submitted for this project.   
Disclosure is required for Offerors, joint venture partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or respond to any 
and all information requested/required by Fulton County can result in the bid/proposal declared as non-
responsive.  This document must be completed and included as a part of the bid/proposal package along 
with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct, 
and complete. 
 
 
      On this _______ day of __________________, 200__ 
 
 
              
      (Legal Name of Proponent)     (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 200__ 
 
 
__________________________________________________ 
(Notary Public)      (Seal) 
 
 
Commission Expires _________________________________ 
        (Date) 
 
 
 
 
 
 
 
 

END OF SECTION 
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CONTRACT COMPLIANCE REQUIREMENTS 
 
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against 
businesses by reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that 
Fulton County and all vendors and contractors doing business with Fulton County shall provide to 
all businesses the opportunity to participate in contracting and procurement paid, in whole or in 
part, with monetary appropriations of the Board. Similarly, it is the policy of the Board that the 
contracting and procurement practices of Fulton County should not implicate Fulton County as 
either an active or passive participant in the discriminatory practices engaged in by private 
contractors seeking to obtain contracts with Fulton County.  
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with 
their bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular racial, 
gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County.  The 
respondent must outline a plan of action to encourage and achieve diversity and equality in the 
available procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of  racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 

female business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit 
G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-
consultants and suppliers have been promptly paid for work and materials, (less any retainage by 
the prime contractor prior to receipt of any further progress payments).  In the event the prime 
contractor is unable to pay subcontractors, sub-consultants or suppliers until it has received a 
progress payment from Fulton County, the prime contractor shall pay all subcontractors, sub-
consultants or suppliers funds due from said progress payments within forty-eight (48) hours of 
receipt of payment from Fulton County.  In no event shall a subcontractor, sub-consultant or 
supplier be paid later than fifteen (15) days as provided for by state law. 



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                      Section 00430 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                              Contract Compliance Requirements 
 

5 -2  
 

REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being 
deemed non-responsive: 
 
• Exhibit A - Promise of Non-Discrimination (for Prime and each Sub-contractor) 
• Exhibit B - Employment Report (for Prime and each Sub-contractor) 
• Exhibit C - Schedule of Intended Subcontractor Utilization  
• Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
• Exhibit E - Declaration Regarding Subcontractor Practices  
• Exhibit F - Joint Venture Disclosure Affidavit  
• Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 
submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 
• Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
 
“Know all persons by these presents, that I/WE (                                                      ),            
                                           Name 
 
                                                     
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
(3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

(4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
(5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
(6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:             
 
 
ADDRESS:             
 
             
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this 
project, then the demographic employment make-up of the subcontractor(s) must be identified 
and submitted with this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     

CATEGORY 
NATIVE      
INDIAN 

      
AFRICAN 
AMERICAN

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN 

  
OTHER

Male/Female 
       
M 

     
F 

      
M 

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         

Professional 
(Arch., P.E., etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form 
must be completed and submitted with the bid/proposal.   All prime bidders/proposers must 
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized 
under the scope of work/services. 
 
Prime Bidder/Proposer:          
 
ITB/RFP NUMBER:           
 
Project Name or Description of Work/Service(s):       
 
             
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not        a 

minority or female owned and controlled business.  (Please indicate below the portion of 
work, including, percentage of bid amount that your firm will carry out directly):    

 
            

 
            

 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:          
 
ADDRESS:            
 
             
 
PHONE:            
 
CONTACT PERSON:           
 
ETHNIC GROUP*:    COUNTY CERTIFIED**     
 
WORK TO BE PERFORMED:          
 
             
 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:  % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE);   
**If yes, attach copy of recent certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, attach copy of 
recent certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be 
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions 
regarding sub-contractor utilization.  The undersigned further certifies that he/she is legally 
authorized by the Bidder to make the statement and representation in this Exhibit and that said 
statements and representations are true and correct to the best of his/her knowledge and belief.  
The undersigned understands and agrees that if any of the statements and representations are 
made by the Bidder knowing them to be false, or if there is a failure of the intentions, objectives 
and commitments set forth herein without prior approval of the County, then in any such event the 
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the 
contract, entitling the County to terminate the Contract for default.  The right to so terminate shall 
be in addition to, and in lieu of, any other rights and remedies the County may have for other 
defaults under the contract. 
 
 
Signature/Title:            
 
Firm or Corporate Name:          
 
Address:            
 
             
 
Telephone: (       )           
 
Fax Number: (       )           
 
Email Address:            
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EXHIBIT D 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 
 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at 
time of bid submission. 
 
To:              

(Name of Prime Contractor Firm) 
 
From:              

(Name of Subcontractor Firm) 
 
ITB/RFP Number:            
 
Project Name:             
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, or 
services to be performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated 
Dollar Amount 

        

        

        

        

        

        
 
 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid. 
 
      Hereby declares that it is my/our intent to 
  (Bidder) 
 
Perform 100% of the work required for        
       (IFB/RFP Number) 
 
             
(Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, 
and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to 
subcontract the work.  The determination to subcontract some portion of the work 
at a later date shall be made in good faith and the County reserves the right to 
require additional information to substantiate a bidder’s decision to subcontract 
work following the award of the contract.  Nothing contained in this provision shall 
be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to 

verify Item Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:      Title:     Date:   
 
Signature:            
 
Firm:             
 
Address:            
 
Phone Number:           
 
Fax Number:            
 
Email Address:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
 
IFB No.        
 
Project Name       
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be 
undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement 
pursuant to the above mentioned project.  The information requested below is to clearly identify 
and explain the extent of participation of each firm in the proposed joint venture.  All items must 
be properly addressed before the business entity can be evaluated. 
 
1. Firms: 
 

1) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 

2) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 

3) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 
 
NAME OF JOINT VENTURE (If applicable):        
 
OFFICE ADDRESS:           
 
PRINCIPAL OFFICE:           
 
OFFICE PHONE:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 
 
Note:  Attach additional sheets as required 
 
2. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate 

the percentage make-up for each joint venture partner. 
 
 
3. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
4. Describe any Ownership, options for Ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
5. Describe the estimate contract cash flow for each joint venturer. 
 
 
6. To what extent and by whom will the on-site work be supervised? 
 
 
7. To what extent and by whom will the administrative office be supervised? 
 
 
8. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
9. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
10. Describe the experience and business qualifications of each joint venturer. 
 
 
11. Submit a copy of all joint venture agreements and evidence of authority to do business in 

the State of Georgia as well as locally, to include all necessary business licenses. 
 
 
12. Percent of ownership by each joint venture in terms of profit and loss sharing:  

            
 
13. The authority of each joint venturer to commit or obligate the other:   

            
 
14. Number of personnel to be involved in project, their crafts and positions and whether they 

are employees of the small business enterprise, the majority firm or the joint venture: 
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 
 
15. Identification of control and participation in venture; list those individuals who are 

responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

 
Financial  Supervision 

Name   Race  Sex  Decisions  Field Operation 
             
             
             
             
             
 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the 
Fulton County Department of Purchasing and Contract Compliance and Departments of Finance, 
under the direction of the County Manger’s Office, to examine, from time to time, the books, 
records and files to the extent that such relate to this County project. 
 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT 
WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT 
AND GRANT THE ABOVE PRIVILEGE. 

      FOR:      
        (Company) 

Date:            
        (Signature of Affiant) 

             

        (Printed Name) 

             

         (Company) 

Date:             

        (Signature of Affiant) 

             

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  20  , before me, appeared  
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      ,  the undersigned known to me to be the 
person described in the foregoing Affidavit and acknowledge that he (she) executed the 
same in the capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract Compliance.  
Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any other available legal 
remedy.  Sanctions may include the suspending of any payment or part  thereof, termination or cancellation of the contract, and the denial to participate in any future 
contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

  
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
 
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                  
 (Signature)         (Printed Name) 

END OF SECTION 



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00490 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                       Insurance and Risk Management Provisions 
 

 
 

6 -1  

INSURANCE AND RISK MANAGEMENT PROVISIONS  
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the State 
of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County. Respondents 
shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County Government as to form 
and content. Either of the following forms of evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the successful 
Bidder/Respondent that a Certificate of Insurance shall be issued in compliance with the Insurance 
and Risk Management Provisions outlined below. 

 
• A Certificate of Insurance complying with the Insurance and Risk Management Provisions outlined 

below (Request for Bid/Proposal number and Project Description must appear on the Certificate of 
Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to or 
greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required under the 
terms and conditions of the contract shall be maintained during the entire length of the contract, including any 
extensions or renewals thereto, and until all work has been completed to the satisfaction of Fulton County 
Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In compliance 

with the Georgia Workers Compensation Acts and any other State or Federal Acts or Provisions in 
which jurisdiction may be granted) 
 
Employer’s Liability Insurance BY ACCIDENT  EACH ACCIDENT $1,000,000 
Employer’s Liability Insurance BY DISEASE  POLICY LIMIT  $1,000,000 
(Aggregate)    BY DISEASE  EACH EMPLOYEE  $1,000,000 
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability Insurance) 
 

Bodily Injury and Property Damage Liability  Each Occurrence  $1,000,000 
(Other than Products/Completed Operations) General Aggregate  $2,000,000 
 
Products\Completed Operation   Aggregate Limit   $2,000,000 
Personal and Advertising Injury   Limits    $1,000,000 
Fire Damage     Limits       $100,000 

 
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Combined Single Limits    Each Occurrence  $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 

 
4. ELECTRONIC DATA PROCESSING LIABILITY 

(Required if computer contractor)   Limits    $1,000,000 
 
5. UMBRELLA LIABILITY  

(In excess of above noted coverages)  Each Occurrence            $10,000,000 
 
 
6. PROFESSIONAL LIABILITY 

Each Occurrence  $5,000,000 
(To be provided when the Contract includes specified Professional Services, and will be written with all 
Environmental/Pollution exclusions deleted). 



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00490 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                       Insurance and Risk Management Provisions 
 

 
 

6 -2  

 
7. ENVIRONMENTAL/POLLUTION LIABILITY 

Each Occurrence   $2,000,000 
 
8. FIDELITY BOND  

(Employee Dishonesty)   Each Occurrence      $100,000 
 
9. BUILDERS RISK:  “All-risk” form of builder’s risk insurance providing coverage against loss or damage 

by fire or other peril on an "all-risk" form, including demolition and increased cost of construction, debris 
removal and the full replacement cost of the Project foundations and containing an agreed amount 
endorsement, and, until Final Completion and Acceptance of the Project.  Such policy of insurance shall 
contain at least the following sub-limits of insurance and deductibles: 

 
Sub-limits: 
Property in Transit      $1,000,000 
Property in Offsite Storage     $1,000,000 
Plans & Blueprints      $25,000 
Debris Removal      25% of Insured Physical Loss 
Delay in Completion / Soft Cost    TBD 
 
Deductibles: 
Flood and Earthquake     $25,000 
Water Damage other than Flood    $100,000 
All other Perils      $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, for damages caused by fire or other causes of loss to the extent 
covered by property insurance obtained pursuant to this Section, or other property insurance applicable to the 
Work, accept such rights as they have to the proceeds of such insurance. 
 
The policy will name Fulton County, The Contractor and Subcontractors of all tiers as Insureds under the 
policy. 
 
Certificates of Insurance 
 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least forty-
five (45) days prior written notice to Fulton County Government. Policies and Certificates of Insurance are to 
list Fulton County Government as an Additional Insured (except for Workers’ Compensation) and shall 
conform to all terms and conditions (including coverage of the indemnification and hold harmless agreement) 
contained in the Insurance and Risk Management Provisions. The General Liability Additional Insured 
language should apply to on-going and completed-operations, using ISO form CG 2010 (11/85 version) or 
equivalent. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the County 
for its inspection and approval such policies of insurance with all endorsements, or confirmed specimens 
thereof certified by the insurance company to be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 

Fulton County Department of Purchasing and Contract Compliance   
130 Peachtree Street, S.W. 
Suite 1168 
Atlanta, Georgia  30303-3459  

 
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 
 

USE OF PREMISES 
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Contractor shall confine its apparatus, the storage of materials and the operations of its workers to 
limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County Government 
and shall not unreasonably encumber the premises with its materials. 
 

PROTECTION OF PROPERTY 
 
Contractor will adequately protect its own work from damage, will protect Fulton County Government’s 
property from damage or loss and will take all necessary precautions during the progress of the work to 
protect all persons and the property of others from damage or loss.  
 
Contractor shall take all necessary precautions for the safety of employees of the work and shall comply with 
all applicable provisions of the Federal, State and local safety laws and building codes to prevent accidents or 
injury to persons on, about, or adjacent to the premises where work is being performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions and progress of the 
work, all necessary safeguards for the protection of its employees, Fulton County Government employees 
and the public and shall post all applicable signage and other warning devices to protect against potential 
hazards for the work being performed. 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 
Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton County, its 
Commissioners, officers, employees, subcontractors, successors, assigns and agents, from and against any 
and all losses (including death), claims, damages, liabilities, costs and expenses (including but not limited to 
all actions, proceedings, or investigations in respect thereof and any costs of judgments, settlements, court 
costs, attorney’s fees or expenses, regardless of the outcome of any such action, proceeding, or 
investigation), caused by, relating to, based upon or arising out of any act or omission by Contractor/Vendor, 
its directors, officers, employees, subcontractors, successors, assigns or agents, or otherwise in connection 
(directly or indirectly) with its acceptance, or the performance, or nonperformance, of its obligations under 
these agreements.   Such obligations shall not be construed to negate, abridge or otherwise reduce any other 
rights or obligations of indemnity which would otherwise exist as to any party or person as set forth in this 
paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth hereinabove, 
shall also include, but is not limited to, any matter arising out of any actual or alleged infringement of any 
patent, trademark, copyright, or service mark, or other actual or alleged unfair competition disparagement of 
product or service, or other tort or any type whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, its 
Commissioners, officers, employees, subcontractors, successors, assigns and agents from and against any 
and all claims or liability for compensation under the Worker’s Compensation Act, Disability Benefits Act, or 
any other employee benefits act arising out of injuries sustained by any employees of Contractor/Vendor.  
These indemnities shall not be limited by reason of the listing of any insurance coverage. 
 
If the bid/quotation involves construction services, the Contractor/Vendor will be responsible fully for 
any and all damage to the work during the course of construction, until the point of Final acceptance 
by Fulton County. 
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FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY AGREEMENT MAY 
NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  TO THE EXTENT THAT 
CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, FULTON COUNTY MAY 
NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREEING TO 
COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, AND THE 
REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO SIGN 
CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR. 
 
 
 
COMPANY: ___________________________  SIGNATURE: __________________________ 
 
 
NAME: _______________________________ TITLE: ________________________________   
 
 
DATE: _______________________________ 
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SECTION 7 
  

SECTION 00 500 OWNER – SAMPLE CONTRACTOR AGREEMENT 
             
  
AGREEMENT: 
  
Made as on the __________ day of __________________________________, in the year of Two Thousand and Six. 
  
Between the Owner (County): 
  

FULTON COUNTY BOARD OF COMMISSIONERS  
Fulton County Government Center 
141 Pryor Street, S.W. 
Atlanta, Georgia 30303 

  
And the Contractor: 

  
  
  
  

  

The Project:                              
  
Installation of Engine Generators for Fulton County Senior Multipurpose Complexes 
  
  
The Work: 
  
ITB  Number:    06ITB XXXXXX-XX 

Contract Name:   Installation of Engine Generators for Fulton County Senior Multipurpose Complexes 
 
  
Contract Sum:                    Refer to Article 9, Payments & Completion 
  

The Construction Manager:   The Engineer: 
Jim Winslett  Jerry Sumrell, P.E. 
General Services Department                                  Hartrampf, Inc. 
Facility Engineering                                                  7000 Central Parkway, Suite 1475 
3977 Aviation Circle                                                  Atlanta, Georgia 30328 
Atlanta, Georgia 30336                                                  
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The Owner and the Contractor agree as set forth below: 
  

ARTICLE 1 
  
            CONTRACT DOCUMENTS 
  
1.1         DEFINITIONS - The following is a partial list of terms and their meanings as used in the administration of the 

project and in the Contract Documents: 
  
1.1.1      Documents:   
  

A.    "Bidding Documents" include (1) the Invitation for Bids, which is comprised of the Bid Manual (including 
Instructions to Bidders, the Bid Form, and other bidding information), the Project Manual (including the 
Owner-Contractor Agreement and other Contract forms, the General Requirements, the Specifications, 
schedules and other project information) and the Drawings which are bound separately and listed in a List 
of Drawings included in the Project Manual; and (2) any Addenda to the Invitation for Bids issued prior to 
receipt of bids. 

  
B.    "Contract Documents" for the Work consist of the Bidding Documents and all modifications issued after 

award of the Contract.  A modification is (1) a written amendment to the Contract signed by both parties, 
(2) a Change Order, (3) a written interpretation issued by the Construction Manager pursuant to 
Subparagraph 2.3.8 of this Agreement, or (4) a written order for a minor change in the Work issued by the 
Construction Manager pursuant to Article 12 of this Agreement.  

  
                     The Contract Documents represent the entire and integrated agreement between the parties hereto and 

supersede all prior negotiations, representations or agreements, either written or oral.  The Contract 
Documents may be amended or modified only by a modification as defined in above in this 
Subparagraph.  The Contract Documents shall not be construed to create any contractual relationship of 
any kind between any persons or entities other than the County, including the Construction Manager, and 
the Contractor.  Nothing contained in the Contract Documents shall create any contractual relationship 
between the County, Construction Manager, or any other consultant employed by the County, and any of 
the Contractor’s subcontractors or sub-subcontractors. 

  
1.1.2      The Work: 
  

The Work comprises the completed construction required of the Contractor as described in the Contract 
Documents, and includes all labor, materials, equipment, and services necessary to produce the constructed 
facility in a complete, finished and operating manner. 

  
1.1.3      The Project: 
  

The Project is the total construction of which the Work performed under this Contract, as described in the 
Contract Documents or as required by any law, ordinance, code or standard, may be a part.  

  
1.1.4      Approve: 
  

Where used in conjunction with the County's response to submittals, requests, applications, inquiries, reports 
and claims by Contractor, the meaning of the term "approved" shall be held to limitations of the County's 
responsibilities and duties as described herein.  In no case shall "approval" be interpreted as a release of 
Contractor from responsibilities to fulfill the requirements of the Contract Documents. 

  
1.1.5       Bidder: 
  

Any individual, company, corporation, partnership, or joint venture who submits a bid for the Work required as 
distinct from a sub-bidder who submits a bid to a prime bidder. 
         

1.1.6        Directed, Required, Acceptable: 
  

When these words refer to work or its performance, "directed", "required", "requested", "authorized", "selected", 
"permitted", "ordered", "designated", "prescribed", and words of like implication, mean "by direction of", the 
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County.  Likewise, "acceptable", "satisfactory", "in the judgment of", and words of like import, mean 
"recommended by", "acceptable to", "satisfactory to", or "in the judgment of" the County. 

  
1.1.7        As Shown, As Indicated, As Detailed: 
  

These words, and words of like implication, refer to information contained by drawings and/or specifications 
describing the Work, unless explicitly stated otherwise in other Contract Documents. 

  
1.1.8             Manufacturer: 
  

An individual, company, or corporation who manufactures, fabricates or assembles a standard product.  A 
standard product is one that is not made to special design, and is furnished either directly to the Contractor or 
through a material supplier or vendor to the Contractor. 

  
1.1.9             Material Supplier or Vendor: 
  

An individual, company, or corporation who supplies, but who is not responsible for the installation of, materials, 
products and equipment for this particular contract. 

  
1.1.10         Notice of Award: 
  

This notice is provided by the County to the apparent successful Bidder, and indicates that it is the County's 
intent to award the Contract to that Bidder, contingent upon the Bidder's execution of the Owner-Contractor 
Agreement and submission of other necessary documents as specified in the Bidding Documents, and 
contingent upon the County's subsequent acceptance of same and formal approval of the Contract by the 
Fulton County Board of Commissioners. 

  
1.1.11         Notice to Proceed: 
  

This notice is provided by the County to the successful Bidder after the County has accepted and approved the 
Bidder's executed Owner-Contractor Agreement and other documents as required by and specified in the 
Bidding Documents.  The actual date for commencement of the Work shall be extracted from the Notice to 
Proceed and inserted into the Agreement in the appropriate location, when the County executes the Agreement. 

  
1.1.12         Plans or Drawings: 
  

All drawings, sketches or reproduction of drawings pertaining to required Work. 
  
1.1.13         Product: 
  

The term "product" includes materials, systems and equipment. 
  
1.1.14         Project Manual: 
  

The Project Manual includes the Owner-Contractor Agreement and other Contract forms, the General 
Requirements, the Specifications, schedules and other project information, all contained in one or more 
volumes.  

  
1.1.15         Bid: 
  

A complete and properly signed document whereby a Bidder proposes to perform the Work or designated 
portion thereof for the sums stipulated therein, supported by all data called for by the bidding requirements and 
documents. 

  
1.1.16         Provide: 
  

As a directive to the Contractor, "provide" means "furnish and install completely." 
  
1.1.17         Specifications: 
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Descriptions, provisions and requirements, pertaining to method and manner of performing work, or the 
quantities and qualities of materials to be furnished under the terms of the Contract. 

  
1.2         EXECUTION, CORRELATION AND INTENT 
  
1.2.1       Execution of this Owner-Contractor Agreement is a representation that the Contractor has visited the site, has 

become familiar with the local conditions under which the Work is to be performed, and has correlated personal 
observations with the requirements of the Contract Documents. 

  
1.2.2       The intent of the Contract Documents is to include all items necessary for the proper execution and completion 

of the Work.  The Contract Documents are complementary, and what is required by any one shall be as binding 
as if required by all.  Work not covered in the Contract Documents shall not be required unless it is consistent 
therewith and is reasonably inferable therefrom as being necessary to produce the intended results.  Words and 
abbreviations which have well-known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings. 

  
1.2.3 The organization of the Bid Manual and Project Manual and the Specifications provided to the Contractor into 

divisions, sections and articles, and the arrangement of the Drawings provided to the Contractor, shall not 
control the Contractor in dividing the Work among subcontractors and trades, or in establishing the extent of 
work to be performed by any such entity; nor shall any responsibility be assumed by the County, or 
Construction Manager for the manner in which the Contractor utilizes such documentation provided to divide 
the Work among such entities. 

  
1.2.4 If any portion of the Contract Documents shall be in conflict with any other portion, the various documents 

comprising the Contract Documents shall govern in the following order of precedence:  the Owner-Contractor 
Agreement; the General Requirements; the Technical Specifications; the Drawings.  As between figures given 
on Drawings and the scaled measurements, the figures shall govern; as between large-scale Drawings and 
small-scale Drawings, the larger scale shall govern.  All such discrepancies and/or conflicts shall be submitted 
in writing to the Construction Manager for clarification before the Contractor’s Bid is submitted, so that an 
addendum may be issued if necessary. 

  
1.3         OWNERSHIP AND USE OF DOCUMENTS 
  
1.3.1       All Drawings and Specifications furnished by the Architect are and shall remain the property of the County.  

They are to be used by the Contractor only with respect to this Project and are not to be used on any other 
project.  Submission or distribution of same to meet official regulatory requirements or for other purposes in 
connection with the Project is not to be construed as publication in derogation of the rights of the County or 
other reserved rights. 

  
1.4         ASSEMBLY OF CONSTRUCTION DRAWINGS AND SPECIFICATIONS PRIOR TO NOTICE TO PROCEED 
  
1.4.1      It is the intent of the Architect and the Construction Manager to assemble a set of Contract Documents to be 

used for construction which, to the greatest extent possible, incorporates all changes which may have been 
issued by addendum for this Contract.  Every effort will be made by the Architect and the Construction Manager 
to have this set of Contract Documents available for the Contractor at the time the Notice to Proceed is issued.  
If for any reason these documents are not available at the time of issuance of the Notice to Proceed, the County 
may direct the Work, or certain portions thereof, to commence using the documents in their state at the time of 
bid.  No changes will be incorporated into this reissued set of Contract Documents that were not previously 
issued by addendum; however, it is the responsibility of the Contractor to review this reissued set of Contract 
Documents and to verify that the incorporation of addendum changes has been executed properly. 

  
  

******************** 
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ARTICLE 2 
  
            ADMINISTRATION 
  
2.1         CONSTRUCTION MANAGER 
  
2.1.1      MANAGEMENT APPROACH 
  
2.1.1.1     The County has established a process for the design and construction of infrastructure and facilities projects in 

its Capital Improvements Program which utilizes a team concept involving the use of a Construction Manager.  
The Construction Manager, in connection with a wide range of services that they provide, assist and support the 
County in the comprehensive program planning, organization, coordination, control, budgeting, and 
implementation of the design and construction of each project in the program.  It is the County’s intent that the 
Construction Manager, Architect, Engineers and Contractor work as a unified team with the County in the 
delivery of this project. 

  
2.1.2      THE CONSTRUCTION MANAGER 
  
2.1.2.1     The Construction Manager is the person or entity identified as such herein. The term “Construction Manager” 

means the Construction Manager or the Construction Manager’s authorized representative. 
  
2.1.2.2     The County has designated a Construction Manager to be responsible for the implementation and delivery of 

projects within the County Capital Improvements Program.  The Construction Manager’s services include 
project-specific planning and management of design, construction, and support services required to complete 
projects in accordance with performance goals.  The Construction Manager also is responsible for all status 
reporting of implementation activities, and provides technical and planning support.  Specific areas of 
Construction Manager responsibility include 1) program and strategic planning, 2) projects definition, 3) funding 
coordination, 4) program priority management, 5) master scheduling, 6) project scope and performance 
parameters, 7) program status reporting, and 8) project monitoring and quality assurance, 9) project 
implementation planning, 10) procurement of design and construction contracts, 11) design services 
management, 12) equipment and materials procurement, 13) permitting and regulatory compliance, 14) field 
construction management and safety, 15) construction contract administration, 16) design and construction 
status reporting, 17) project records management, and 18) management information systems (MIS) for the 
program. 

  
2.2         THE ARCHITECT 
  
2.2.1       The Architect is the person or entity identified as such herein.  The term “Architect” means the 

Architect/Engineer or the Architect’s/Engineer’s authorized representative. 
  
2.2.2       In the event that design and engineering services are provided for the Work of this contract by more than one 

prime entity under contract with the County, the term “Architect” as used in this Agreement shall apply to the 
entity as regards that portion of the Work for which such entity provided services to the County.  Nothing in this 
Agreement shall be construed to create any contractual or other obligation of any separate prime design and/or 
engineering firm to another. 

  
2.3         ADMINISTRATION OF THE CONTRACT 
  
2.3.1      The Construction Manager and the Architect shall provide administration services as hereinafter described. 
  
2.3.2       For the administration and management of this Contract, the Construction Manager shall serve as the County’s 

agent and representative.  The Construction Manager shall advise and consult with the County and the 
Architect.  The Construction Manager shall exercise full authority on behalf of the County for all matters 
pertinent to enforcement of the Contract, unless otherwise specifically excepted in this Agreement.  The primary 
point of contact for the Contractor shall be the Construction Manager.  All correspondence from the Contractor 
to the County related to contract administration and performance of the Work shall be forwarded through the 
Construction Manager, unless directed otherwise by the Construction Manager.  Likewise, all correspondence 
and instructions to the Contractor on behalf of the County shall be forwarded through the Construction 
Manager.  
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2.3.3       The Construction Manager, with the assistance of the Architect, will determine in general that the construction is 

being performed in accordance with design and engineering requirements, and will endeavor to guard the 
County against defects and deficiencies in the Work. 

  
2.3.4       The Architect will visit the site at intervals appropriate to the state of construction to become generally familiar 

with the progress and quality of the Work, and to determine in general if the Work is proceeding in accordance 
with the Contract Documents.  However, the Architect will not be required to make exhaustive or continuous on-
site inspections to check the quality or quantity of the Work.  On the basis of on-site observations as the 
Architect, the Architect will keep the County informed of the progress of the Work, and will endeavor to guard 
the County against defects and deficiencies in the Work. 

  
2.3.5       The Construction Manager and the Architect will not be responsible for or have control or charge of construction 

means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection 
with the Work, nor will they be responsible for the Contractor’s failure to carry out the Work in accordance with 
the Contract Documents. The Construction Manager and the Architect will not be responsible for or have control 
or charge over the acts or omissions of the Contractor, its subcontractors, or any of their agents or employees, 
or any other persons performing the Work. 

  
2.3.6       The County, the Construction Manager, the Architect and any other consultants employed by the County shall 

at all times have access to the Work.  The Contractor shall provide safe facilities for such access so that they 
may perform their functions. 

  
2.3.7       Based on the Construction Manager’s observations and the Architect’s recommendations regarding the 

Contractor’s Applications for Payment, the Construction Manager shall determine the amounts owing to the 
Contractor, in accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 

  
2.3.8       The Architect shall render interpretations of the Contract Drawings and Specifications necessary for the proper 

execution or progress of the Work.  Either party to the Contract may make written requests through the 
Construction Manager to the Architect for such interpretations. 

  
2.3.9       All interpretations of the Architect shall be consistent with the intent of and reasonably inferable from the 

Contract Documents and shall be in writing or in graphic form. 
  
2.3.10      In matters relating to artistic effect, the interpretation of the Architect shall be final, if the County determines that 

it is consistent with the intent of the Contract Documents. 
  
2.3.11      Except as otherwise provided in this Agreement, the resolution of any dispute or disagreement concerning a 

question of fact arising under this Agreement shall be decided by the Construction Manager.  The Construction 
Manager shall reduce its decision to writing and mail or otherwise furnish a copy thereof to the Contractor.  The 
decision of the Construction Manager shall be final and conclusive unless, within thirty (30) calendar days from 
the Contractor’s receipt of such decision, the Construction Manager receives in its office a written appeal from 
the Contractor.  The Construction Manager shall render a decision, which shall be final and conclusive.  No 
decision of the Construction Manager shall be pleaded in any suit involving a question of fact arising under this 
Agreement, provided such decision is supported by substantial evidence and is not fraudulent, capricious, 
arbitrary, or so grossly erroneous as necessarily implying bad faith.  In connection with any appeal proceeding 
under this Subparagraph, the Contractor shall be afforded an opportunity to be heard and to offer evidence in 
support of its appeal.  Pending any final decision of a dispute or disagreement hereunder, the Contractor shall 
proceed diligently with the Work. 

  
2.3.12     The Architect shall have authority to reject Work which does not conform to the Contract Documents, and to 

require special inspection and testing, but will take such action only after consultation with the Construction 
Manager.  Subject to review by the Architect, the Construction Manager will have the authority to reject Work 
which does not conform to the Contract Documents.  Whenever, in the Construction Manager's opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract Documents, the 
Construction Manager shall have authority to require special inspection or testing of the Work in accordance 
with Subparagraph 7.7.3, whether or not such Work be then fabricated, installed or completed.  Neither the 
Architect’s nor the Construction Manager's authority to act under this Subparagraph, nor any decision made by 
them in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility 
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of the Architect or the Construction Manager to the Contractor, any subcontractor, any of their agents or 
employees, or any other person performing any of the Work. 

  
2.3.13      The Construction Manager will receive from the Contractor all shop drawings, product data, and samples and 

transmit same to the Architect for review. 
  
2.3.14      The Architect will review for contract compliance or take other appropriate action upon the Contractor’s 

submittals such as shop drawings, product data and samples, but only for conformance with the design concept 
of the Work and the information given in the Contract Documents.  Such action shall be taken with reasonable 
promptness.  The Architect’s review of a specific item shall not indicate approval of an assembly of which the 
item is a component. 

  
2.3.15      The Construction Manager and the Architect shall take appropriate action on Change Orders in accordance with 

Article 12 of this Agreement, and shall have authority to order minor changes in the Work as provided in 
Subparagraph 12.4.1 of this Agreement. 

  
2.3.16      The Construction Manager, jointly with the Architect, shall conduct inspections to determine the dates of 

Substantial Completion and Final Completion, and shall receive and forward to the County for review written 
warranties and related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with Substantial and 
Final Completion requirements indicated in Article 9 of this Agreement.  

  
  

******************** 
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ARTICLE 3 
  
             COUNTY 
  
3.1         DEFINITION 
  
3.1.1       The County (Owner) is the person or entity identified as such herein.  The term “County” means the County or 

the County's authorized representative.  The term “County” also means any agent of the County.  The terms 
“County” and “Owner” may be used interchangeably in the Contract Documents. 

  
3.2         INFORMATION AND SERVICES REQUIRED OF THE COUNTY 
  
3.2.1       The County shall furnish all reasonably available site information describing the physical characteristics, legal 

limitations and utility locations for the site of the Project, and a legal description of the site. 
  
3.2.2       Except as indicated otherwise, the County shall secure and pay for necessary easements required for the 

construction of permanent structures. 
  
3.2.3       Information or services under the County's control shall be furnished by the County with reasonable 

promptness. 
  
3.2.4       The County shall forward all instructions to the Contractor through the Construction Manager. 
  
3.2.5       Upon Notice to Proceed, the County will furnish to the Contractor, free of charge, three (3) copies of the 

Contract Documents, including modifications thereto, and will be furnished, at actual cost of reproduction and 
delivery, as many additional copies as may be required.  Subcontractors and vendors must obtain their copies 
of the Contract Documents from the Contractor from its allotment. 

  
3.3         COUNTY'S RIGHT TO STOP THE WORK 
  
3.3.1      If the Contractor fails to correct defective Work as required by Paragraph 13.2, or persistently fails to carry out 

the Work in accordance with the Contract Documents, the County, by a written order signed personally or by an 
agent specifically so empowered by the County in writing, may order the Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of the County to stop the 
Work shall not give rise to any duty on the part of the County to exercise this right for the benefit of the 
Contractor or any other person or entity.  The Contractor shall bear all direct and indirect costs attributable to a 
work stoppage by the County in accordance with this Subparagraph 3.3.1. 

  
  
  
3.4         COUNTY'S RIGHT TO CARRY OUT THE WORK 
  
3.4.1       If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and 

fails within seven (7) days after receipt of written notice from the County to commence and continue correction 
of such default or neglect with diligence and promptness, the County may, after four (4) days following receipt 
by Contractor of an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies.  In such case an appropriate Change Order shall be issued deducting from the 
payments then or thereafter due the Contractor for the cost of correcting such deficiencies, including  
compensation for the County's Agents or Professional Consultants for additional services made necessary by 
such default, neglect or failure. If the payments then or thereafter due the County are not sufficient to cover 
such amount, the Contractor shall pay the difference to the County. 

  
**************



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00500 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                                                Owner-Contractor Agreement 

   

 
 

7 -12  

ARTICLE 4 
  
            CONTRACTOR 
  
4.1         DEFINITION 
  
4.1.1       The Contractor is the person or entity identified as such herein.  The term “Contractor” means the Contractor or 

the Contractor’s designated representative. 
  
4.1.2       The Contractor is the prime entity that provides construction services including labor, materials, equipment, 

tools, construction equipment and machinery, water, heat, utilities, transportation, furnishings, equipment and 
other facilities and services for execution and completion of the Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated into the Work.  The term “Contractor” shall be taken to include 
the Contractor’s subcontractors, sub-subcontractors, and other entities providing materials, labor and 
construction for execution of the Work.   

  
4.2          (not used) 
  
4.3            REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY THE CONTRACTOR 
  
4.3.1       Starting upon the Contractor’s receipt of the Notice to Proceed, the Contractor shall again carefully study and 

compare the Contract Documents and field conditions of the jobsite and shall immediately report to the 
Construction Manager any error, inconsistency, ambiguity or omission that may be discovered; or, if no such 
errors, inconsistencies, ambiguities or omissions are found, the Contractor shall so state in writing to the 
Construction Manager.  The Contractor shall perform no portion of the Work at any time without Contract 
Documents or, where required, without reviewed shop drawings, product data or samples for such portion of the 
Work and where such review allows fabrication or installation in accordance with the Section 01 340 of the 
General Requirements. 

  
4.3.2       If the Contractor has not performed a complete review of the Contract Documents within thirty (30) days since 

the Contractor’s receipt of the Notice to Proceed, and should dimensional discrepancies, conflicts, or problems 
of inadequate detail be discovered after that time period has elapsed, the Contractor must report same to the 
Construction Manager immediately, and then proceed to rectify such dimensional discrepancies, conflicts, or 
problems of inadequate detail.  However, if the dimensional discrepancies, conflicts, or problems of inadequate 
detail which are discovered after that time period has elapsed are due to the Contractor’s failure to properly 
research and review the Contract Documents, the Contractor will be completely responsible for all additional 
direct and indirect costs associated with the resolution of the dimensional discrepancies, conflicts, or problems 
of inadequate detail, if any costs should occur. Additional costs are those direct and indirect costs which are 
above and beyond the costs which would have been incurred by the County, had there been no occurrence of 
dimensional discrepancy, conflict, or problem of inadequate detail. 

  
4.3.3      In the event that dimensional discrepancies, conflicts, or problems of inadequate detail are discovered after the 

expiration of the 30-day period, which could not reasonably have been discovered by the Contractor’s thorough 
review of the Contract Documents as required by this Paragraph 4.3, the County will accept a proposal from the 
Contractor for the direct costs associated with these problems, provided that the Contractor can fully substantiate 
its direct costs according to the requirements of Article 12 of this Agreement. 

  
4.4         SUPERVISION AND CONSTRUCTION PROCEDURES 
  
4.4.1      The Contractor shall provide qualified personnel to supervise and direct the Work. The Contractor shall be solely 

responsible for all construction, fabrication, delivery, erection, installation, means, methods, techniques, 
sequences and procedures, and shall coordinate all portions of the Work. 

  
4.4.2      The Contractor shall be responsible to the County for the acts and omissions of the Contractor's officers, 

directors, employees, subcontractors, suppliers, and their agents and employees, and any other persons 
performing any of the Work. 

  
4.4.3      The Contractor shall not be relieved from obligations to perform the Work in accordance with the Contract 

Documents, either by the activities or duties of the Architect, the Construction Manager in the administration of 
the Contract, or by inspections, tests or reviews required or performed by persons other than the Contractor. 
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4.5         LABOR AND MATERIALS 
  
4.5.1      The Contractor shall provide and pay for all labor, materials, equipment, tools, construction equipment and 

machinery, water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to 
be incorporated in the Work. 

  
4.5.2      The Contractor shall at all times enforce strict discipline and good order among the Contractor's employees and 

shall not employ on the Work any unfit person or anyone not skilled in the task assigned them. 
  
4.5.3      After the Owner-Contractor Agreement has been executed, the Construction Manager and the Architect will 

consider a request for the substitution of materials or equipment in place of those specified only if the 
Contractor can demonstrate that the material or equipment specified is no longer available, or that the delivery 
date of specified product is such that the scheduled date of Substantial Completion of the Work will be delayed 
if the specified product remains a requirement.  Refer to Section 01 630 of the General Requirements for 
additional details and instructions regarding substitutions after contract execution. 

  
4.6         WARRANTY 
  
4.6.1      The Contractor warrants to the County that all materials and equipment furnished under this Contract shall be 

new unless otherwise specified, and that all Work shall be of good, first quality, free from faults and defects.  All 
Work not conforming to these requirements, including substitutions not properly approved and authorized by the 
County, may be considered defective. If required by the County, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment.  This warranty is not limited by the provisions 
under Paragraph 13.2 of this Agreement. 

  
4.7         TAXES 
  
4.7.1      The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof 

provided by the Contractor which are legally enacted at the time proposals or bids are received, whether or not 
yet effective at time of bid. 

  
4.8         PERMITS, FEES AND NOTICES 
  
4.8.1      The Contractor shall apply for, pay for and secure all permits required for the proper execution of the Work, 

including all required land disturbance, demolition, and building permits issued by Fulton County and/or any 
other authority having jurisdiction.  The Contractor shall secure and pay for all other permits and governmental 
fees required to execute the Work, including but not limited to licenses and inspections necessary for the proper 
execution and completion of the Work, and for the occupancy of the Work upon Substantial Completion and 
which are legally required at the time bids are received. 

  
4.8.1.1     Other permits required by any department of Fulton County Government, or any other jurisdiction 

must be paid for and obtained by the Contractor. 
  

4.8.1.2     Contractor shall be responsible for obtaining interim and/or final Certificates of Occupancy from the 
authority having jurisdiction.  The Contractor shall be responsible for all costs which may be 
necessary in order to obtain these certificates.  

  
4.8.1.3     Contractor shall be responsible for acquiring and installing water and sewer taps for the project 

including all fees.  Cost of meters and other materials and labor shall be the responsibility of the 
Contractor. 

  
4.8.2      The Contractor shall give all notices and comply with all laws, codes, ordinances, rules, regulations and lawful 

orders of any public authority having jurisdiction which bear on the performance of the Work.  The Construction 
Manager shall be notified within two (2) days in writing of any jurisdiction observations or inspections that 
require changes to the design and engineering requirements in the Contract Documents.  

  
4.8.3      It is not the responsibility of the Contractor to make certain that the Contract Documents are in accordance with 

applicable laws, statutes, building codes and regulations.  If the Contractor observes that any of the Contract 
Documents are at variance therewith in any respect, the  



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00500 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                                                Owner-Contractor Agreement 

   

 
 

7 -14  

Contractor shall promptly notify the Construction Manager in writing, and any necessary changes shall be 
accomplished by appropriate modification.  All necessary modifications shall be issued to the Contractor in 
writing by the Construction Manager. 

  
4.8.4      If the Contractor performs any Work knowing it to be contrary to applicable laws, statutes, building codes, and 

regulations, and such Work is performed without notice of such having been made to the Construction 
Manager, the Contractor shall assume full responsibility therefor and shall bear all direct and indirect costs and 
liabilities attributable thereto. 

  
  
4.9         ALLOWANCES 
  
4.9.1      The Contractor shall include in the contract sum all allowances stated in the Contract Documents.  Descriptions 

of allowances, if any, are found in Section 01 020 of the General Requirements.   
  

4.9.2      The total amount of each allowance is exclusively for County use.  The Contractor shall not include any mark-up 
within the allowance amount, although applicable mark-up may be included in the total Contract Sum.   

  
4.10       SUPERINTENDENT 
  
4.10.1     The Contractor shall employ a competent, full time, experienced superintendent and necessary assistants who 

shall be in attendance at the Project site during the progress of the Work.  The superintendent shall have 
project experience comparable to the Contract scope, type, size and cost and shall have full authorization by 
the Contractor to fully represent the Contractor. All communications given to the superintendent shall be as 
binding as if given to the Contractor.  Important communications shall be confirmed in writing.  Other 
communications shall be so confirmed on written request in each case. 

  
4.10.2     The superintendent shall remain on the Project not less than eight (8) hours per day, five days per week 

minimum, unless the job is closed down due to a general strike or conditions beyond the control of the 
Contractor, or until Termination of the Contract in accordance with the Contract Documents.  The 
superintendent shall not be employed on any other Project during the course of this Work. 

  
4.10.3     The superintendent or project supervisor shall be satisfactory to the Construction Manager and shall not be 

changed except with the consent of the Construction Manager, unless the superintendent proves to be 
unsatisfactory to the Contractor and ceases to be in his employ. At any time during the execution of the Work, 
should the superintendent become unsatisfactory to the Construction Manager, the Contractor shall within 15 
(fifteen) days upon receiving written notice from the Construction Manager, remove and replace the 
superintendent.  Any such replacement superintendent shall be satisfactory to the Construction Manager. 

  
4.10.4     In the event that any of the following conditions shall exist, the Contractor shall require that its superintendent be 

at the job site not less than ten (10) hours per day, six (6) days per week. This shall be done at no additional 
cost to the County. 

  
4.10.4.1   should Substantial Completion not be accomplished on schedule; 

  
4.10.4.2   should Final Completion not be accomplished on schedule; 

  
4.10.4.3   should a schedule review show the Contractor to be fourteen (14) or more days behind schedule at 

any time during construction up until 30 days prior to a scheduled Substantial Completion; 
4.10.4.4   should the schedule review show the Contractor to be seven (7) or more days behind schedule at any 

time during the last thirty (30) days prior to scheduled Substantial Completion. 
  
4.10.5     The Contractor’s superintendent shall document work activities and conditions on a daily basis.  Reference 

Section 01 320 of the General Requirements for procedural details. 
  
4.11       CONTRACTOR’S CONSTRUCTION SCHEDULE 
  
4.11.1     The Contractor shall prepare and submit for the Construction Manager's review a detailed Contractor's 

Construction Schedule for the Work, which shall provide for expeditious and practicable execution of the Work.  
The schedule shall not exceed time limits indicated under this Agreement and shall be revised at intervals as 
required by conditions of the Work and the Project.  Schedules shall be kept current and updated and submitted 
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monthly with a written report of changes.  The Contractor shall also submit to accompany the construction 
schedule, a schedule showing percentage amount of work completed and dollar value for each month of 
construction.  Reference Section 01 310 of the General Requirements for procedural details. 

  
4.11.2     The Contractor shall prepare and keep current, for the Construction Manager's review, a schedule of submittals 

which is coordinated with the Contractor's construction schedule.  Schedule shall show submittal date, date sent 
to Construction Manager, date received from Construction Manager, dates of receipt from and return to 
subcontractors and suppliers, and action taken. 

  
4.12       (not used) 
  
4.13       DOCUMENTS AND SAMPLES AT THE SITE 
  
4.13.1     The Contractor shall maintain at the Project site, on a current basis, one record copy of all Drawings, 

Specifications, Shop Drawings, Samples, Product Data, Addenda, Change Orders, Modifications and other 
documents related to the Work in good order and marked currently to record all changes made during 
construction. These shall be available to the Architect and the Construction Manager for review at any time and 
shall be delivered to the Construction Manager for submittal to the County upon completion of the Work.  The 
Contractor shall advise the Construction Manager on a current basis of all changes in the Work made during 
construction. 

  
4.14       SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
  
4.14.1     The Contractor shall prepare and submit to the Construction Manager, per the procedures contained in Section 

01 340 of the General Requirements, a comprehensive Submittal Register for review and approval by the 
Construction Manager. 

  
4.14.2     The Contractor shall prepare, review, approve and submit to the Architect, through the Construction Manager, 

with reasonable promptness and in such sequence as to cause no delay in the Work or to any separate 
contractor, all Shop Drawings, Product Data and Samples required by the Contract Documents for review.  The 
Contractor shall coordinate its Shop Drawings, Product Data and Samples with those of other separate 
contractors, if any.  Reference Section 01 340 of the General Requirements for definitions and procedural 
details. 

  
4.14.3     By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor represents that it has 

determined and verified all materials, field measurements and field construction criteria related thereto, or shall 
do so with reasonable promptness, and has checked and coordinated the information contained within such 
submittals between all trades and with the requirements of the Work, the Project and the Contract Documents. 

4.14.4     The Contractor shall not be relieved of responsibility for any deviation from the requirements of the Contract 
Documents by the Architect’s review of Shop Drawings, Product Data or Samples, unless the Contractor has 
clearly and specifically informed the Architect in writing of such deviation at the time of submission and the 
Architect has taken no exception to the specific deviation.  The Contractor shall not be relieved of responsibility 
for errors and omissions in the Shop Drawings, Product Data or Samples by the Architect’s review. 

  
4.14.5     The Contractor shall make any corrections required by the Architect and shall resubmit the required number of 

corrected copies of Shop Drawings/Product Data or new Samples.  Resubmittal of Shop Drawings, Product 
Data, or Samples necessitated by required corrections shall not be cause for an extension of time.  The 
Contractor shall direct specific attention in writing on resubmitted Shop Drawings, Product Data or Samples to 
revisions other than the corrections requested on previous submittals. 

  
4.14.6     Resubmitted Shop Drawings, Product Data, or Samples necessitated by required corrections due to 

nonconformance with the Contract Documents which contain the same nonconformity as the first submittal shall 
be reviewed with the Contractor’s understanding that all associated labor costs of said review will be back-
charged to the Contractor, and drawn against the next sequential payment application. 

  
4.15       USE OF SITE 
  
4.15.1     The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the 

Contract Documents, and shall not unreasonably encumber the site with any materials or equipment.  The 
Contractor shall control accessibility to the site and not unreasonably impede the normal flow of traffic in the 
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vicinity, including truck and equipment entrances, allowable use of contiguous sidewalks and streets, and 
parking facilities.  Reference Section 01 500 of the General Requirements for details. 

  
4.16       CUTTING AND PATCHING / EXISTING STRUCTURES AND UTILITIES 
  
4.16.1     The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete the Work. 
  
4.16.2     The Contractor shall not damage or endanger any portion of the Work or the work of the County or any separate 

contractors by cutting, patching or otherwise altering any Work, or by excavation.  The Contractor shall not cut 
or otherwise alter the work of the County or any  
separate contractor except with the written consent of the County and of such separate contractor. The 
Contractor shall not unreasonably withhold from the County or any separate contractor consent to cutting or 
otherwise altering the Work.  Reference Section 01 045 of the General Requirements for details regarding 
cutting and patching. 

  
4.16.3     The Contractor shall coordinate and be responsible for any modifications to existing structures which may be 

required to complete the Work. 
  

4.16.4     Construction operations that require physical connection to existing operating buildings or structures and/or 
affect air quality, noise or utilities, shall be maintained so as to not interfere with any existing ongoing building 
operations. 

  
4.16.5     The Contractor shall coordinate and be responsible for all modifications and connections to the existing utilities, 

as well as be responsible to coordinate any upgrades and new utility work. 
  
4.17       CLEANING UP 
  
4.17.1     The Contractor shall at all times keep the premises free from accumulation of waste materials or rubbish caused 

by the Contractor’s operations, and shall adhere to all of the terms of the General Requirements.  At the 
completion of the Work, the Contractor shall remove all the waste materials and rubbish from and about the 
Project as well as all the tools, construction equipment, machinery and surplus materials. 

  
4.17.2     If the Contractor fails to clean up adequately, the County may do so as provided in Paragraph 3.4 of this 

Agreement, and the cost thereof shall be charged directly as a deduct to the Contract Sum. 
  
4.18       COMMUNICATIONS 
  
4.18.1     The Contractor shall forward all communications to the County and the Architect through the Construction 

Manager. 
  
4.19       COPYRIGHT, ROYALTIES AND PATENTS 
  
4.19.1     The Contractor shall pay all royalties and license fees, shall defend all suits or claims for infringement of any 

patent rights, and shall hold the County, the Architect, the Construction Manager, and other consultants of the 
County for the Project, and their agents and employees, harmless from loss on account thereof.  If the 
Contractor has reason to believe that the design, process or product selected is an infringement of a patent, it 
shall be responsible for such loss unless such information is promptly given to the County. 

  
4.20       INDEMNIFICATION 
  
4.20.1     To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the County, the 

Architect, the Construction Manager, and other consultants of the County for the Project, and their agents and 
employees from and against any and all claims, damages, losses and expenses, including, but not limited to, 
attorneys' fees and claims for contribution arising out of, resulting from or related to  the performance of the 
Work, provided that any and all  such claims, damages, losses or expenses are caused in whole or in part by 
any act, error, omission, or negligence of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is 
caused in part by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge or 
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or 
person described in this Paragraph 4.20. 
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4.20.2     In any and all claims against any person or entity indemnified under this Paragraph 4.20 by any officer, director, 
or employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 4.20 shall 
not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any subcontractor under workers' or workmen's compensation acts, disability benefit 
acts or other employee benefit acts. 

  
  

******************** 
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ARTICLE 5 
  
             SUBCONTRACTORS 
  
5.1         DEFINITIONS 
  
5.1.1          A subcontractor is a person or entity who has a direct contract with the Contractor to perform any portion of the 

Work.  The term “subcontractor” means a subcontractor or an authorized representative thereof.  The term 
“subcontractor” does not include any separate contractor who may be hired by the County or the Construction 
Manager or any separate contractor’s subcontractors. 

  
5.1.2          A sub-subcontractor is a person or entity who has a direct or indirect contract with a subcontractor to perform 

any portion of the Work.  The term “sub-subcontractor” means a sub-subcontractor or an authorized 
representative thereof. 

  
5.2         SUBCONTRACTUAL RELATIONS 
  
5.2.1      By an appropriate written agreement, the Contractor shall require each subcontractor, to the extent of the Work 

to be performed by the subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 
and to assume toward the Contractor all the obligations and responsibilities which the Contractor, by these 
Documents, assumes toward the County, the Architect, and the Construction Manager.  Said agreement shall 
preserve and protect the rights of the County, the Architect and the Construction Manager under the Contract 
Documents with respect to the Work to be performed by the subcontractor so that the subcontracting thereof 
will not prejudice such rights, and shall allow to the subcontractor, unless specifically provided otherwise in the 
Contractor-Subcontractor agreement, the benefit of all rights, remedies, and redress against the Contractor that 
the Contractor, by these Documents, has against the County.  Wherever appropriate, the Contractor shall 
require each subcontractor to enter into similar agreements with their sub-subcontractors. 

  
5.2.2      The Contractor shall make available to each proposed subcontractor, prior to the execution of such entities’ 

agreement with the Contractor, copies of the Contract Documents to which the subcontractor will be bound by 
this Paragraph 5.2, and identify to the subcontractor any terms and conditions of the proposed agreement which 
may be at variance with the Contract Documents.  Each subcontractor shall similarly make copies of such 
Documents available to their sub-subcontractors, who shall also be bound therein. 

  
5.2.3      In the event that a subcontractor or sub-subcontractor fails to perform as required according to the Contract 

Documents, the Contractor, at the written direction of the County or the Construction Manager and after such 
notice as is proper according to the Contract Documents, shall direct and guarantee the removal or replacement 
of said subcontractor or sub-subcontractor at no cost to the County. If desired by the County, the work which 
was to be performed by the subcontractor or sub-subcontractor shall then be removed from the Contractor's 
Work and shall be performed by contractors working directly for either the County or the Construction Manager.  

  
5.3         AWARDS OF SUBCONTRACTS  
  
5.3.1      Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, within ten (10) 

days after the receipt of the Notice of Award of the Contract, shall furnish to the Construction Manager in writing 
for review by the County, the Architect, and the Construction Manager, the names of persons or entities 
(including those who are to furnish materials or equipment fabricated to a special design) proposed for each of 
the principal portions of the Work and executed Contract Compliance Exhibits C, D and E.  This requirement 
shall be coordinated with the requirement for a similar submittal described in Subparagraph 4.5.3 above. 

  
5.3.2      The Construction Manager will promptly reply to the Contractor in writing stating whether or not the County, the 

Architect or the Construction Manager, after due investigation, has reasonable objection to any such proposed 
person or entity.  Failure of the Construction Manager to reply within ten (10) days shall constitute notice of no 
reasonable objection. 

  
5.3.3      The Contractor shall not contract with any such proposed person or entity to whom the County, the Architect, or 

the Construction Manager has made reasonable objection under the provisions of this Paragraph 5.3. 
  
5.3.4      If the County, the Architect, or the Construction Manager has reasonable objection to any such proposed person 

or entity, the Contractor shall submit a substitute to whom the County, the Architect, and the Construction 
Manager have no reasonable objection, and the Contract Sum shall be increased or decreased by the 
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difference in costs occasioned by such substitution and an appropriate Change Order shall be issued; however, 
no increase in the Contract Sum shall be allowed for any such substitution unless the Contractor has acted 
responsively within ten (10) days by submitting name as required by Subparagraph 5.3.1. 

  
5.3.5      The Contractor shall make no substitution for any subcontractor, person, or entity previously selected if the 

County, the Architect, or the Construction Manager make reasonable objection to such substitution. 
 
 
 

******************** 



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00500 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                                                Owner-Contractor Agreement 

   

 
 

7 -20  

ARTICLE 6 
  
            WORK BY COUNTY OR BY SEPARATE CONTRACTORS 
  
6.1         COUNTY'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 
  
6.1.1      The County reserves the right to perform work related to the Project with the County's own forces, and to award 

separate contracts in connection with other portions of the Project, other work on the site under these or similar 
conditions of the Contract, or work which has been extracted from the Contractor’s work by the County.   

  
6.1.2      When separate contracts are awarded for different portions of the Project or other work on the site, the term 

“separate contractor” in the Contract Documents in each case shall mean the contractor who executes each 
separate County Agreement. 

  
6.1.3      Prior to any separate contractor starting work, the County shall require that such separate contractor submit an 

executed insurance certificate indicating all coverages required by the separate contractor’s Contract 
Documents are in effect, or otherwise be covered under the County’s Owner-Controlled Insurance Program. 

  
6.2         MUTUAL RESPONSIBILITY 
  
6.2.1      The Contractor shall afford the County and separate contractors reasonable opportunity for the introduction and 

storage of their materials and equipment and the execution of their work, and shall connect and coordinate the 
Work with theirs as required by the Contract Documents. 

  
6.2.2      If any part of the Contractor's Work depends for proper execution or results upon the work of the County or any 

separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report 
within fourteen (14) days to the Construction Manager any apparent discrepancies or defects in such other work 
that render it unsuitable for such proper execution and results.  Failure of the Contractor to so report in writing 
shall constitute an acceptance of the County's or separate contractor's work as fit and proper to receive the 
Work, except as to any defects which may subsequently become apparent in such work by others. 

  
6.2.3      Any costs caused by defective or untimely work shall be borne by the party responsible therefore. 
  
6.2.4      Should the Contractor wrongfully cause damage to the work or property of the County, or to other work or 

property on the site, the Contractor shall promptly remedy such damage. 
  
6.2.5      Should the Contractor be caused damage by any other contractor on the Project, by reason of such other 

contractor's failure to perform properly his contract with the County, no action shall lie against the County or the 
Construction Manager, and neither the County nor the Construction Manager shall have liabilities therefore, but 
the Contractor may assert his claim for damages against such other contractor as the third party beneficiary 
under the contract between such other contractor and the County or the Construction Manager. 
  
If, after reasonable attempts at resolution, the Contractor and any separate contractor involved in such a third 
party damages claim are unable to resolve such dispute, the Construction Manager shall intervene to assist the 
parties in the settlement of such claims.  The Construction Manager  may make monetary determinations as 
necessary in order to resolve the issue.  Such determinations shall be final.  Such action shall in no way 
prejudice the County's position as stated in the preceding paragraph or elsewhere in the Contract Documents. 

  
6.2.6      Where the Work of this Contract shall be performed concurrently in the same areas as other construction work, 

the Contractor shall, with the supervision of the Construction Manager,  establish a mutually acceptable 
schedule and procedures that shall permit all jobs to proceed with minimum interference. 

  
6.3         COUNTY'S RIGHT TO CLEAN UP 
  
6.3.1      If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning up, the 

County may clean up and charge the cost thereof to the Contractor or contractors responsible therefore as the 
Construction Manager shall determine to be just. 

  
  

******************** 
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ARTICLE 7 
  
            MISCELLANEOUS PROVISIONS 
  
7.1         GOVERNING LAW & FORUM SELECTION 
  
7.1.1      The Contract shall be governed by the laws of the State of Georgia and all other applicable local laws and 

statutes unless indicated otherwise. 
  
7.1.2      The Contract shall be deemed to have been made and performed in Fulton County, Georgia.  All suits or causes 

of action that may arise out of the Contract shall be brought in the courts of the State of Georgia in Fulton 
County. 

  
7.1.3      The Georgia Open Records Act, O.C.G.A. § 50-18-70 et seq, applies to this Agreement.  Contractor 

acknowledges that any documents or computerized data provided to the County by the Contractor may be 
subject to release to the public.  Contractor also acknowledges that documents and computerized data created 
or held the Contractor in relation to this Agreement may be subject to release to the public, to include 
documents turned over to the County.  Contractor shall cooperate with and provide assistance to the County in 
rapidly responding to the Open Records Act requests no later than 24 hours following receipt of any such 
requests by Contractor.  Contractor shall promptly comply with the instructions or requests of the County in 
relation to responding to Open Records Act requests.  

  
  
7.2         SUCCESSORS AND ASSIGNS 
  
7.2.1      The County and the Contractor respectively bind themselves, their partners and successors, to the other party 

hereto and to the partners and successors of such other party with respect to all covenants, agreements and 
obligations contained in the Contract Documents.  Neither party to the Contract shall assign the Contract or the 
proceeds therefrom, or sublet it as a whole without the written consent of the other. 

  
7.3         WRITTEN NOTICE 
  
7.3.1      All notices shall be in writing and delivered in person or transmitted by certified mail, postage prepaid, to the 

person and address provided herein.  Any notice transmitted according to this Paragraph 7.3 shall be deemed 
to have been delivered as required by the contract.  If delivered in person, the notice shall be effective as of the 
date of such delivery.  If transmitted by mail, the notice shall be effective as of the date it is placed in the mail by 
the sender. 

  
7.3.2      Written notices to the County, relative to the project, shall be made through the Construction Manager: 
  
              Fulton County 
              General Services / Facility Engineering 
              3977 Aviation Circle 
              Atlanta, GA 30336 
              Attn: Vernon Robinson 
  
7.3.3      Written notices to the Contractor relative to this contract shall be sent to: 
               
              Insert Contractor contact 
  
  
7.4         NOTICE OF CLAIMS 
  
7.4.1      If the Contractor contends that it has suffer injury or damage to person or property because of any act or 

omission of the County or any of the County’s employees, agents, or others for whose acts the County is legally 
liable, notice of claim shall be made by the Contractor in writing within ten (10) days after the first observance of 
such perceived injury or damage. 

  
7.4.2      If the Contractor contends it is entitles to an increase in the Contract Sum, or an extension of the Contract Time, 

or contends it has any other claim for monetary compensation, damages or time extensions from the Owner, 
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the Contractor shall give the Owner written notice of such claim within ten (10) days after the occurrence giving 
rise to such claim. 

  
7.4.3      The notice requirements under Articles 7.4.1 and 7.4.2 are conditions precedent to the assertion of any claim by 

the Contractor. If the Contractor fails to give the Owner timely written notice of a claim, as required by Articles 
7.4.1 and 7.4.2, the Contractor will be deemed to have waived the claim, and the Owner shall have no further 
liability respecting the claim. The right of the Owner to receive notice of claims under Articles 7.4.1 and 7.4.2 
may not be waived or modified by the Owner except in writing, and the Contractor shall not rely on any 
purported waiver of this notice requirement by verbal instructions or other conduct of the Owner. 

  
7.5         PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
  
7.5.1      The Contractor is required to furnish a Labor and Materials Payment Bond and a Performance Bond in penal 

sums of at least the full amount of the Contract, issued by a surety registered to do business in the State of 
Georgia and acceptable to the County.  These bonds shall secure the faithful performance of the Contract, and 
the payment of all persons, firms or corporations to whom the Contractor may become legally indebted for 
professional services, construction labor, materials or equipment of any nature employed or used by it in 
performing the Work. 

  
7.5.2      The bonds shall be written on forms acceptable to the County.  Refer to Section 00 610 of the Project Manual for 

required terms and conditions. 
  
7.5.3      Bonds shall be made out to Fulton County, Georgia. 
  
7.6         RIGHTS AND REMEDIES 
  
7.6.1      The duties and obligations imposed by the Owner-Contractor Agreement and the rights and remedies available 

thereunder shall be in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise 
imposed or available by law. 

  
7.6.2      No action or failure to act by the County, the Architect, the Construction Manager, or the Contractor shall 

constitute a waiver of any right or duty afforded any of them under the Contract, nor shall any such action or 
failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically 
agreed in writing. 

  
7.7         TESTS AND INSPECTIONS 
  
7.7.1      All testing and inspection, whether required by the specification sections or by laws, ordinances, rules, 

regulations, codes or orders of any public authority having jurisdiction, or whether performed by the Contractor 
for quality control, shall be at the Contractor's expense unless otherwise indicated in the Contract Documents.  
The Contractor shall procure and pay for the services of an independent testing and inspection agency 
registered in Georgia, and acceptable to and for the County.  The Contractor shall submit testing and inspection 
agency qualifications and a comprehensive work plan specific to project to the Construction Manager, with a 
listing of testing and inspection work required by the Contract Documents, all of which shall be reviewed and 
accepted by the Construction Manager prior to commencement of any testing or inspection services.   

  
7.7.2    If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having 

jurisdiction require any portion of the Work to be inspected, tested or approved, the Contractor shall give the 
Construction Manager forty-eight (48) hours advance notice of its readiness so the Construction Manager 
and/or other representative of the County may observe such inspection, testing or approval.  The Contractor 
shall bear all costs of such inspections, tests or approvals conducted by public authorities. 

  
7.7.3      If the County, the Architect, the Construction Manager, or public authority having jurisdiction determines that any 

Work requires special inspection, testing or approval which this Paragraph 7.7 does not include, the 
Construction Manager shall, upon written authorization from the County, instruct the Contractor to make 
arrangements for such special inspection, testing or approval, by an entity acceptable to the County, and the 
Contractor shall give notice as provided in Subparagraph 7.7.2 above.  If such special inspection or testing 
reveals a failure of the Work to comply with the requirements of the Contract Documents, the Contractor shall 
bear all costs thereof, including compensation for the Architect’s, the Construction Manager’s and/or other 
consultant’s additional services made necessary by such failure, if any; otherwise the County shall bear such 
costs, and an appropriate Change Order shall be issued. 
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7.7.4      Required certificates of inspection, testing or approval shall be secured by the Contractor and the Contractor 

shall promptly deliver them to the Construction Manager. 
  
7.7.5      If the County, the Architect, the Construction Manager, or other consultant wishes to observe the inspections, 

tests or approvals required by the Contract Documents, they shall do so promptly and, where practicable, at the 
source of supply. 

  
7.7.6      In the event notice of readiness pursuant to Subparagraph 7.7.2 above, shall have been issued prematurely by 

the Contractor, his action shall be deemed to be a "false start," and the Contractor shall be liable for the 
damage resulting from the aforesaid false start, including but not limited to, the salary, professional fees and 
travel and living expenses of the persons or parties inconvenienced by the false start. 

  
7.7.7      Neither the observations of the County, the Architect, or the Construction Manager, in their administration of the 

Contract, nor inspections, tests or approvals by persons other than the Contractor, shall relieve the Contractor 
from his obligations to perform the work in accordance with the Contract Documents. 

  
7.7.8      Re-inspections and re-tests to confirm compliance after corrections have been made shall be paid for by the 

Contractor. 
  
7.7.9      All references to standard specifications, American National Standards Institute (ANSI) Standards, American 

Society for Testing and Materials (ASTM) Standards, or standard methods, trade association standards, or 
other material of like character in the Contract, shall mean the latest revision or edition of the pertinent standard 
or specification in effect as of the date of bid submission unless a specific date is established in the Contract 
Documents. 

  
7.7.10     Where these methods (ASTM designations; other test standards) or criteria have not been stipulated in the 

Contract Documents, the Contractor may contest the applicability of methods or criteria to be used or which 
have been used. 

  
7.7.11     If any test indicates a failure to comply with Contract requirements, the Contractor, at its own expense and 

subject to the following conditions, may promptly undertake counter-testing for the purpose of demonstrating 
compliance with Contract requirements. 

  
7.7.12     Counter-tests shall be undertaken and concluded within fourteen (14) days after notice to Contractor of failure of 

previously conducted tests.  The testing agency shall be selected by the Contractor, but shall be subject to 
approval by the County, the Architect, and/or the Construction Manager. Quantity and nature of counter-tests 
shall be determined by the County after consultation with the Contractor and others.  The tests may be 
observed by the County's representatives and timely advance notice of date, hour and place shall be provided 
by the Contractor per Subparagraph 7.7.2 above.  Application of Paragraph 13.2 of this Agreement is stayed 
pending reports on the counter-tests, provided that such reports are delivered within seven (7) days of 
completion of test. 

  
7.7.13     If counter-tests demonstrate compliance with Contract requirements, and the Contractor has met the time 

requirements of Subparagraph 7.7.12 above, the County shall reimburse the Contractor for all definable costs of 
the counter-tests, as determined by the Construction Manager; and a Change Order shall be issued covering 
such costs and, if warranted, a reasonable extension of the Contract Time as determined by the Construction 
Manager.  Otherwise, all responsibility for the costs and delays occasioned by the counter-tests shall remain 
with the Contractor. 

  
7.7.14     If the counter-tests indicate defective work or failure to conform to the Contract Documents, the Architect or the 

Construction Manager may reject the work, after which Paragraph 13.2 of this Agreement applies. 
  
7.7.15     If the Contractor objects to the use of a test method or criterion which has not been stipulated in the Contract 

Documents, it shall so notify the Construction Manager at least seven (7) days prior to the start of the testing. 
  
7.7.16     The Contractor shall provide the Construction Manager with a copy of all inspection and test reports.  Reports 

indicating compliant results shall be distributed on white bond paper and reports indicating non-compliance for a 
specific test shall be distributed on yellow bond paper. 

  
7.8         INTEREST 
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7.8.1      PROMPT PAY PROVISION:  The COUNTY shall make monthly partial payments to the CONSULTANT in 

accordance with the provisions of the Contract Documents. COUNTY and CONSULTANT, their agents and 
assigns, agree that in the event any contract provision pertaining to the time of payment, conditions precedent 
to payment, the rate of payment, and any rates of interest, differs from any provision of the Georgia Prompt Pay 
Act, such provision of the Prompt Pay Act is hereby waived and said Contract provision shall control. 

  
7.9         WORK PERFORMANCE & CONDUCT 
  
7.9.1      In accordance with O.C.G.A. 36-10-2.1, the Contractor's performance under this Agreement shall be documented 

with the Fulton County Purchasing Department and may be used by the County in consideration for future 
contracts. 

  
7.9.2      The Contractor shall be responsible for maintaining satisfactory standards of employees' competency, conduct, 

courtesy, appearance, honesty, and integrity, and shall be responsible for taking such disciplinary action with 
respect to any employee, as may be necessary. 

  
7.9.3      The County may request the Contractor to immediately remove from this assignment and/or dismiss any 

employee found unfit to perform duties due to one or more of the following reasons: 
  

7.9.3.1     Neglect of duty. 
  

7.9.3.2     Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by words or actions 
or fighting. 

  
7.9.3.3     Theft, vandalism, immoral conduct or any other criminal action. 

  
7.9.3.4     Selling, consuming, possessing, or being under the influence of intoxicants, including alcohol, or 

illegal substances while on assignment for the County. 
  

7.9.3.5     Other reasons that adversely affect the performance of the work. 
  

7.10       SEVERABILITY 
  
7.10.1     If any provision of this Agreement is held to be unenforceable by for any reason, the unenforceability thereof 

shall not affect the remainder of the Agreement, which shall remain in full force and effect, and enforceable in 
accordance with its terms.  If any part of this Agreement is found to be in conflict with applicable laws, such part 
shall be inoperative, null and void insofar as it is in conflict with said laws, but the remainder of this Agreement 
shall be in full force and effect. 

  
7.11       FORCE MAJEURE 
  
7.11.1     Neither the County nor the Contractor shall be deemed in violation of this Agreement if either is prevented from 

performing its obligations hereunder for any reason beyond its control, including, but not limited to, acts of God, 
civil or military authority, act of public enemy, accidents, fires, explosions, earthquakes, floods or catastrophic 
failures of public transportation, provided however, that nothing herein shall relieve or be construed to relieve 
the Contractor from performing its obligations hereunder in the event of riots, rebellions, or legal strikes. 

  
  

  
******************** 
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ARTICLE 8 
  
             TIME 
  
8.1         DEFINITIONS 
  
8.1.1      Unless otherwise provided, the Contact Time is the period of time allotted in the Contract Documents from 

issuance of a Notice to Proceed to the Contractor’s Substantial Completion of the Work as defined below, 
including authorized adjustments thereto. 

  
8.1.2      The date of award of the Contract is the date specified in the Notice of Award.  This is the date which should be 

used on the certificate of insurance, performance and payment bonds, and any other information required prior 
to the issuance of a Notice to Proceed by the County.  This date shall also be the date entered in the Contract 
Documents on page 1 of this Agreement.  In the event of a conflict between these dates, the date indicated in 
this Agreement shall prevail. 

  
8.1.3      The date of commencement of the Work is the date established in the Notice to Proceed. 
  
8.1.4      The Date of Substantial Completion of the Work or designated portion thereof is the date certified by the Architect 

and the Construction Manager when construction is sufficiently complete, in accordance with the Contract 
Documents, so that the County or the County's separate contractors can occupy or utilize the Work or a 
designated portion thereof for the use for which it is intended.  A Certificate of Occupancy is required to achieve 
Substantial Completion, as well as submission of complete and final project record documents to the 
Construction Manager for review, including record drawings, operation and maintenance manuals, warranties 
and other submittal requirements detailed in the General Requirements. 

  
8.1.5      The Date of Final Completion of the Work is the date certified by the Architect and the Construction Manager 

when all construction is fully complete, including rectification of all punch list items, and when all record 
documentation and other closeout items required by the Contract Documents have been reviewed and found 
acceptable by the Construction Manager. 

  
8.1.6      The term "day" as used in the Contract Documents shall mean "calendar day" unless specifically designated 

otherwise. 
  
8.1.7      The term “milestone” shall mean a date at which an intermediate portion of the Work must be completed, as 

indicated in the Contract Documents. 
  
8.2         CONTRACT TIME LIMITS 
  
8.2.1      Milestones:  The Contractor shall begin the Work on the date specified in the Notice to Proceed.  The Contractor 

shall carry the Work forward expeditiously with adequate forces and achieve the following interim milestones: 
  

8.2.2      Substantial Completion of the Work: The Contractor shall carry the Work forward expeditiously with adequate 
forces and shall achieve Substantial Completion of the Work within  Eighteen Weeks after receipt of the Notice 
to Proceed, or this Contract shall be subject to termination by the County in addition to the imposition of 
damages as set forth herein. 

  
8.2.3      Final Completion of the Work:  The Work shall be fully completed fourteen (14) calendar days thereafter or 

  Twenty Weeks after receipt of the Notice to Proceed. 
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8.3         LIQUIDATED DAMAGES - NOT APPLICABLE 
  
8.4        DELAYS AND EXTENSIONS OF TIME 
  
8.4.1      It is hereby understood and mutually agreed, by and between the Contractor and the County, that the date of 

beginning and the time for completion of the Work, including any activities to be done hereunder are 
ESSENTIAL CONDITIONS of this Contract; and it is further mutually understood and agreed that the Contract 
Time specified in this Contract shall commence on the date specified in the Notice to Proceed.  The County and 
separate contractors are entitled to rely upon such dates which by its acceptance of this Contract, have been 
agreed upon by the Contractor. 

  
8.4.2      The Contractor agrees that said Work shall be executed regularly, diligently and uninterruptedly at such rate of 

progress as shall insure full completion thereof within the time specified.  It is expressly understood and agreed 
that the Contractor has considered all contingencies and factors affecting its ability to perform all the Work 
within the time specified, including among others, delays caused by bad weather and other possible delays 
caused by the industrial conditions prevailing in this locality, and after consideration of these factors, it has 
made an allowance for such factors before agreeing to the completion date specified in the Contract  
Documents, and does, further, agree that all things considered, such completion date is a reasonable time for 
completion of all Work to be performed hereunder, without the need for any extension of time or any other 
reasons than those specified below. 

  
8.4.3      Completion time shall not be extended for normal bad weather.  The following bad weather days per month shall 

be anticipated and included in the contractual time period given for project completion.  The Contractor's 
request for additional time shall only be granted for days beyond those listed below for which work was actually 
significantly impeded or precluded by bad weather.  The burden of proof and documentation for such request 
for additional time beyond the days shown below shall rest solely with the Contractor.  Documentation must 
clearly show the additional weather days are historically unique to the area.  No change in Contract Sum will be 
granted by the County for adjustments to the Contract Time due to weather. 

  
  
January 

  
10 days 

  
  

  
July 

  
 4 days 

  
February 

  
10 days 

  
  

  
August 

  
 2 days 

  
March               

  
  7 days 

  
  

  
September 

  
 2 days 

  
April                  

  
  6 days 

  
  

  
October 

  
 2 days 

  
May 

  
  4 days 

  
  

  
November 

  
 5 days 

  
June  

  
  3 days 

  
  

  
December 

  
 9 days 

  
              8.4.3.1     Requests for time extensions for delays due to severe weather shall be considered only after the 

building is enclosed. 
  
              8.4.3.2     Only those days lost in excess of the cumulative allowable number of bad weather calendar days, 

according to the schedule above, will be considered. 
  
              8.4.3.3     Time extensions for time losses due to severe weather conditions will not be 
                             considered in fractions of less than one-half (1/2) day. 
  
8.4.4      It is further agreed that time is of the essence of each and every portion of this Contract wherein a definite and 

certain length of time is fixed for the performance of any act whatsoever; and where under the Contract an 
additional time is allowed for the completion of any of the Work, the new time limit fixed by such extension shall 
be of the essence of this Contract. 

  
8.4.5      The County, Architect, and Construction Manager shall not be responsible or liable to the Contractor for 

compensation, damages, expenses or any other costs as a result of, or due to any delays, impact and/or 
acceleration. 
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8.4.6      In no event shall delay damages be due resulting from the Contractor’s submittal of a schedule indicating early 
completion of the Work, regardless of whether such schedule is acknowledged or approved by the Construction 
Manager, which is then followed by the Contractor’s subsequent completion of the Work on a later date but still 
within the Contract Time, regardless of cause. 

  
8.4.7      If the Contractor is delayed at any time in the progress of the Work by any of the following causes, or by any 

other cause which the Construction Manager determines may cause the delay, then the Contract Time may be 
extended, without cost as a no cost change order, for such time as the Construction Manager may determine 
when the delay in completion of work is due: 

  
8.4.7.1     to any preference, priority or allocation order duly issued by Government or the County. 

  
8.4.7.2     to unforeseeable cause beyond the control and without the fault or negligence of the Contractor, 

restricted to acts of God, or of the public enemy, acts of a separate contractor in the performance of 
the Contract with the County, fire, floods, epidemics, quarantine restrictions, strikes or labor 
disputes, freight embargoes or other unusual delays in transportation, and unusually severe weather 
in excess of normal weather losses allowed in Subparagraph 8.4.3 above. 

  
8.4.7.3     to any delays of subcontractors or suppliers occasioned by any of the causes specified except that 

delays occasioned by the failure of the Contractor, subcontractors, or suppliers to issue purchase 
orders with sufficient lead time to assure delivery by the date needed, and production line schedule 
delays of the product manufacturer, shall not be considered grounds for a time extension. 

  
8.4.8      Provided further, that the Contractor shall, within ten (10) days from the beginning of such delay notify the County 

through the Construction Manager as agent for the County, in writing, of the causes of the delay for each delay 
caused by reasons other than the weather, and provide whatever supporting or substantiating information 
required by the Construction Manager.  The Construction Manager shall, where possible, ascertain the facts 
and extent of the delay or delays for time extension, other than those caused by weather, filed by the Contractor 
and report his findings and recommendations to the County no less frequently than monthly. If the Construction 
Manager recommends a time extension, it shall be documented in a no cost change order.  In cases where a 
time extension is filed, except those that are of a continuing nature and extend beyond the normal monthly 
reporting period stated herein, the Construction Manager shall ascertain the facts and render its 
recommendation within thirty (30) days of the receipt of the final data relating to the time extension. 

             
8.4.9      If no agreement is made stating the dates upon which interpretations as provided in Subparagraph 2.3.8 of this 

Agreement shall be furnished, then no time extension for delay shall be allowed on account of failure to furnish 
such interpretations until fifteen (15) days after written request is made for them, and not then unless need for 
such time extension is clearly demonstrated to the Construction Manager, and that such request for 
interpretation shall have been made prior to thirty (30) days having elapsed since the receipt of the Notice to 
Proceed. 

  
8.4.10     If no event shall Contractor be entitled to other general condition costs, home office overhead, lost profits, loss of 

use of capital or any other type of consequential damages. 
  
  

******************** 
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ARTICLE 9 
  
            PAYMENTS AND COMPLETION 
            Note: this form to be filled out after award of contract 
  
9.1        CONTRACT SUM 
  
9.1.1     The County shall pay the Contractor for the performance of the Work, subject to additions and deductions by 

Change Order as provided in the Contract Documents, a Contract Sum not to exceed the following amount: 
  

$                                                                                                                                                
(in numbers) 

  
                                                                                                                                     

             
                                                                                                                                     
 (in words) 

                
The Contract Sum is determined as follows: 

  
Base Bid Amount                                                                                              $                        

Bid Alternate No.                                                                                               $                        

Bid Alternate No.                                                                                               $                         

              

            TOTAL BASE CONTRACT AMOUNT.                                                               $                            

             
9.1.1.1  UNIT PRICES – NOT APPLICABLE 
  
                  

9.2        SCHEDULE OF VALUES 
  
9.2.1     Before the first Application for Payment, the Contractor shall submit to the Construction Manager a Schedule of 

Values allocated to the various portions of the Work (including costs for design and other professional services), 
prepared in such form and supported by such data to substantiate its accuracy as the Architect and the 
Construction Manager may require, and as is further defined in the General Requirements.  This schedule, as 
approved by the Architect and the Construction Manager, shall be used as the basis for the Contractor’s 
Applications for Payment. 

  
9.3        PAYMENTS 
  
9.3.1     After the Construction Manager has issued a Certificate for Payment as described in Paragraph 9.5 below, the 

County shall, subject to the provisions of this Article and the General Requirements, pay the Contractor ninety 
(90) percent of the portion of the Contract Sum properly allocable to labor, materials, and equipment 
incorporated in the Work, suitably stored at the site or at some other location agreed upon in writing by the 
parties as of the date the Application for Payment is submitted to the Construction Manager, less the aggregate 
of previous payments in each case. 

  
9.3.2     No certification of an Application for Payment by the Construction Manager, any payment, or any partial or entire 

use or occupancy of the Project by the County, shall constitute an acceptance of any Work not in accordance 
with the Contract Documents. 

  
9.3.3     Neither the County, Architect, or Construction Manager shall have any obligation to pay or to see to the payment 

of any monies to any subcontractor except as may otherwise be required by law. 
  
9.3.4     The Contractor hereto expressly agrees that the payment provisions within this Article 9 shall supersede the rates 

of interest, payment periods, and contract and subcontract terms provide for under the Georgia Prompt Pay Act, 
O.C.G.A. 13-11-1 et seq., pursuant to 13-11-7(b), and the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Prompt Pay Act shall have no application to this Contract.  
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9.3.5     The Contractor shall promptly pay each subcontractor upon receipt of payment from the County, out of the 

amount paid to the Contractor on account of such subcontractor’s Work, the amount to which said subcontractor 
is entitled, reflecting the percentage actually retained, if any, from payments to the Contractor on account of such 
subcontractor’s Work.  The Contractor shall, by an appropriate agreement with each subcontractor, require each 
subcontractor to make payments to their sub-subcontractors in a similar manner. 

  
9.3.6     The County reserves the right to inquire of the Contractor’s subcontractors and suppliers directly or indirectly, to 

determine the current status of indebtedness.  Should undisputed amounts be owed to any such subcontractors 
or suppliers, and upon seven (7) days written notice to the Contractor, the County may make checks payable 
jointly to the Contractor and the subcontractor or supplier, or directly to the subcontractor or supplier for the 
account of the Contractor in such amount.  Payment to the Contractor or for its account shall not be deemed to 
be an admission or approval by the County of the sufficiency of the Work covered by such payment. 

  
9.3.7     The County reserves the right to require the Contractor to designate on each check for payment exceeding four 

hundred dollars ($400.00) to material suppliers, subcontractors or others that such payment is on account of the 
Work covered under this Contract.  

  
9.4        APPLICATIONS FOR PAYMENT 
  
9.4.1     Applications for Payment shall be submitted no more frequently than monthly to the Construction Manager.  Each 

Application for Payment shall be supported by such data substantiating the Contractor’s right to payment as the 
Construction Manager or the County may require, and reflecting retainage, if any, as provided for in the Contract 
Documents.  The Construction Manager will forward a copy to the Architect for its recommendations.  Upon 
receipt of recommendations from the Architect, the Construction Manager, after its own review, will determine the 
amount to be recommended for payment by the County, and shall certify its recommendation and forward a 
Certificate for Payment to the County for review and processing.  Further provisions are contained in the General 
Requirements. Reference Section 01 025 of the General Requirements for procedural details. 

  
9.4.2     The Contractor warrants that title to all Work, materials and equipment covered by an Application for Payment will 

pass to the County either by incorporation in the construction or upon receipt of payment by the Contractor, 
whichever occurs first, free and clear of all liens, claims, security interests or encumbrances, hereinafter referred 
to in the Contract as “liens”; and that no Work, materials or equipment covered by an Application for Payment will 
have been acquired by the Contractor, or by any other person performing Work at the site or furnishing materials 
and equipment for the Project, subject to an agreement under which an interest therein or an encumbrance 
thereon is retained by the seller or otherwise imposed by the Contractor on such other person. 

  
9.4.3          Unless otherwise provided in the Contract Documents, payments will be made on account of materials or 

equipment not incorporated in the Work but delivered and suitably stored at the Project site, and, if approved in 
advance by the County, payments may similarly be made for materials or equipment suitably stored at some 
other location agreed upon in writing.  Payments for materials or equipment stored on or off the Project site shall 
be conditioned upon submission by the Contractor of bills of sale or other such procedures satisfactory to the 
County to establish the County’s title to such materials or equipment or otherwise protect the County’s interest, 
including applicable insurance and transportation to the Project site for those materials and equipment stored off 
of the Project site.  Reference Section 01 025 of the General Requirements for detailed instructions. 

  
9.4.4     Fulton County requires that all contractors submit Interim Waiver and Release Upon Progress Payment and an 

Unconditional Waiver and Release Upon Final Payment when submitting applications for payment. These forms 
are to be attached applications as exhibits. 

  
9.4.5     The Prime Contractor must certify in writing and shall document on the Department of Contract Compliance 

Exhibit G Form (Prime Contractor’s Subcontractor Utilization Report), that all Subcontractors and Suppliers have 
been promptly paid for work and materials and previous progress payments received (less any retainage by the 
Prime Contractor prior to receipt of any further progress payments). In the event the Prime Contractor is unable 
to pay Subcontractors and Suppliers until the Prime Contractor has received a progress payment from Fulton 
County, the Prime Contractor shall pay all Subcontractors or Suppliers funds due from said progress payments 
within 48 hours of receipt of payment from Fulton County. 

  
9.5        CERTIFICATES FOR PAYMENT 
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9.5.1     The Construction Manager will with reasonable promptness upon receipt of the Contractor’s Application for 
Payment, and with recommendations from the Architect, review the Application for Payment and either issue a 
Certificate for Payment to the County with a copy for distribution to the Contractor for such amounts as the 
Construction Manager determines are properly due, or notify the Contractor in writing of the reasons for 
withholding a Certificate for Payment as provided in Subparagraph 9.6.1. 

  
9.5.2     By issuing a Certificate for Payment, it shall not thereby be deemed to be represented that either the Architect or 

the Construction Manager has made exhaustive or continuous on-site inspections to check the quality or quantity 
of the Work, has reviewed the construction means, methods, techniques, sequences or procedures, or has made 
any examination to ascertain how or for what purpose the Contractor has used any monies previously paid on 
account of the Contract Sum. 

  
9.6        PAYMENTS WITHHELD 
  
9.6.1     The Construction Manager may decline to certify payment, and may withhold a certification for payment in whole 

or in part to the extent necessary to reasonably protect the County, if in the Construction Manager's opinion, the 
Construction Manager is unable to make representations as to the accuracy of the Application for Payment to 
reflect the current status of the Work.  If the Contractor and the Construction Manager cannot agree on a revised 
amount, the Construction Manager  shall promptly issue a Certificate for Payment for the amount for which the 
Construction Manager is able to make such representations.  The Construction Manager may also decline to 
certify payment or, because of subsequently discovered evidence or subsequent observations, the Construction 
Manager may nullify the whole or any part of any Certificate for Payment previously issued to such extent as may 
be necessary, in the Construction Manager's opinion, to protect the County from loss for several reasons 
including, but not limited to: 9.6.1.1     defective Work not remedied. 
  
9.6.1.2     third party claims filed or reasonable evidence indicating probable filing of such claims. 
  
9.6.1.3     failure of the Contractor to make payments properly to subcontractors or subconsultants, or for labor, 

materials or equipment. 
  
9.6.1.4     reasonable belief that the Work cannot be completed for the unpaid balance of the Contract Sum for 

the line items under discussion. 
  
9.6.1.5     damage to the County or another contractor. 
  
9.6.1.6     reasonable evidence that the Work will not be completed within the Contract Time; or 
  
9.6.1.7     persistent or repeated failure to carry out the Work in accordance with the Contract Documents or 

written direction provided by the Construction Manager. 
  

9.6.2     When the grounds above are removed, payment shall be made for amounts withheld. 
  
9.7        SUBSTANTIAL COMPLETION 
  
9.7.1     When the Contractor considers that the Work, or a designated portion thereof which is acceptable to the County, 

is substantially complete, the Contractor shall prepare for the Construction Manager a list of items to be 
completed or corrected.  The Contractor shall proceed to complete and correct items on the list.  The failure to 
include any items on such list does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents.  

  
9.7.2     Upon receipt of the Contractor's list of items to be completed or corrected, the Architect, in conjunction with the 

County and the Construction Manager, shall make an inspection to determine that the Work or designated 
portion thereof is substantially complete. When the Architect, on the basis of inspection and consultation with the 
County, and the Construction Manager determines that the Work or designated portion thereof is substantially 
complete, the Construction Manager will then prepare a Certificate of Substantial Completion of the Work, on the 
latest version of AIA Document G704/CMa, Certificate of Substantial Completion – Construction Manager-
Advisor Edition, which shall establish the Date of Substantial Completion of the Work, shall state the 
responsibilities of the County and the Contractor for security, maintenance, heat, utilities, damage to the Work 
and insurance, and shall fix the time within which the Contractor shall complete the items listed therein as 
incomplete or requiring correction.  The Certificate of Substantial Completion shall be submitted to the County, 
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the Architect, the Construction Manager, and the Contractor for their written acceptance of the responsibilities 
assigned to them in such Certificate.   

  
9.7.3     At no time shall a certification of Substantial Completion be considered for issuance unless a Certificate of 

Occupancy has been approved and received. 
  
9.7.4          Prior to and as a condition of the Construction Manager issuing a Certificate of Substantial Completion, all 

Project Closeout Documents including, but not limited to project record documents (as-builts), operation and 
maintenance manuals, warranties and other documents, shall have been submitted to the Construction Manager 
for review and approval. 

  
9.7.5     Warranties required by the Contract Documents shall commence on the Date of Substantial Completion of the 

Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion of the 
Work or designated portion thereof.  Warranties for Work that is not accepted by the County shall commence on 
a date when the Work is finally accepted by the County. 

  
9.7.6     Reference Section 01 700 of the General Requirements for additional procedural details regarding Substantial 

Completion. 
  
9.8        FINAL COMPLETION AND FINAL PAYMENT 
  
9.8.1     Following issuance of the approved Certificate of Substantial Completion of the Work or designated portion 

thereof, and the Contractor's final completion of the Work, the Contractor shall forward to the Construction 
Manager a written notice that the Work is ready for final inspection and acceptance, and shall also forward to the 
Construction Manager a final Application for Payment.  The Architect, in conjunction with the County and the 
Construction Manager shall make such inspections and, when the Architect finds the Work acceptable and fully 
performed, the Construction Manager shall certify the final Application for Payment, which will approve the final 
payment due the Contractor.  This approval shall constitute a representation that, to the best of the Construction 
Manager's knowledge, information and belief, and on the basis of observations and inspections, the Work has 
been completed in accordance with the Terms and Conditions of the Contract Documents and that the entire 
balance found to be due the Contractor, and noted in said certified final Application for Payment, is due and 
payable. 

  
9.8.2     Final payment, including all remaining retainage, shall not become due until the Contractor submits to the 

Construction Manager,  
  

9.8.2.1     A notarized affidavit that all payrolls, bills for materials and equipment, and other indebtedness 
connected with the Work for which the County or the County's property might in any way be 
responsible, have been paid or otherwise satisfied (AIA Document G706, Contractor’s Affidavit of 
Payment of Debts and Claims, latest version),  

  
9.8.2.2     Consent of Surety to Final Payment (AIA Document G707, latest version), and  

  
9.8.2.3     Other data establishing payment or satisfaction of all such obligations, including  receipts, releases and 

waivers of liens arising out of the Contract, to the extent and in such form as may be designated by 
the County (including, but not limited to, AIA Document G706A, Contractor’s Affidavit of Release of 
Liens, latest version).  

  
If any subcontractor or subconsultant refuses to furnish a release or waiver required by the County, 
the Contractor may furnish a bond satisfactory to the County to indemnify the County against any 
such lien.  If any such lien remains unsatisfied after all payments are made, the Contractor shall 
refund to the County all monies that the latter may be compelled to pay in discharging such lien, 
including all costs and reasonable attorneys' fees. 

  
9.8.2.4     All final Project Closeout Documents including, but not limited to project record documents (as-builts), 

operation and maintenance manuals, warranty manuals and other documents, shall have been 
finalized and re-submitted to the County for review and final approval and acceptance. 
Reference Section 01 700 of the General Requirements for additional procedural details regarding 
Final Completion. 
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9.8.3     The making of final payment shall, after the Date of Substantial Completion, constitute a waiver of all claims by 
the County except those arising from: 

  
            9.8.3.1     unsettled liens; 
  
            9.8.3.2     faulty or defective Work appearing after Substantial Completion of the Work; 
  
            9.8.3.3     failure of the Work to comply with the requirements of the Contract Documents; 
  
            9.8.3.4     terms of any special warranties required by the Contract Documents. 
  
9.8.4     The acceptance of final payment shall, after the Date of Substantial Completion of the Work, constitute a waiver 

by the Contractor of all claims except those previously made in writing and identified by the Contractor as 
unsettled at the time of the final Application for Payment. 

  
9.8.5     In the event the Contractor timely disputes the amount of final payment, the amount due the Contractor shall be 

deemed by the Contractor and the County to be an unliquidated sum, and no interest shall accrue or be payable 
on the sum finally determined to be due to the Contractor for any period prior to final determination of such sum, 
whether such determination be by agreement of the Contractor and the County or by final judgment of the proper 
court in the event of litigation between the parties.  The Contractor specifically waives and renounces any and all 
rights it may have under O.C.G.A. 13-6-13 and agrees that in the event suit is brought by the Contractor against 
the County for any sum claimed by the Contractor under the Contract or for any extra or additional Work, no 
interest shall be awarded on any sum found to be due from the County to the Contractor in the final judgment 
entered in such suit.  All final judgments shall draw interest at the legal rate, as specified by law. 

  
9.8.6     All provisions of this Agreement, including without limitation those establishing obligations and procedures, shall 

remain in full force and effect notwithstanding the making or acceptance of final payment prior to the Date of 
Substantial Completion of the Work. 

  
  
  

******************** 
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ARTICLE 10 
  

SAFETY 
  
10.1       OWNER-CONTRACTOR SAFETY, HEALTH AND LOSS PREVENTION PROGRAM 
  
10.1.1     The Contractor shall be responsible for designing and implementing a comprehensive project-specific safety, 

health and loss prevention process and/or program and employee substance abuse program for this project. All 
subcontractors must either implement their own program that meets these requirements or follow the 
Contractor’s safety, health and loss prevention process and/or employee substance abuse program.   

  
10.1.2     Safety, health and loss prevention process and/or employee substance abuse program must meet or exceed all 

governmental regulations (OSHA, EPA, DOT, State, local), comply and other specific Fulton County 
requirements, and with any other safety, health and loss prevention requirements detailed in the contract 
documents including the requirements of the Contractor Safety and Health Management Process which is 
attached hereto and incorporated herein. 

  
10.1.3     Within ten (10) business days of receipt of the Notice of Award (NOA), the Contractor shall submit in writing to 

the County’s designated Representative, the Contractor’s written Safety, Health and Loss Prevention Process 
and/or Program and Employee Substance Abuse Program and those of Sub-Contractors that meet or exceed 
the requirements referenced in the contract documents.  Included in this submittal will be the name and 
qualifications of the site safety representative.   

  
10.1.3.1   Prior to issuing the Notice to Proceed (NTP), a meeting will be held with the Contractor and all Sub-Contractors 

to review the safety, health and loss prevention process and/or program requirements, submittals to be 
provided by the Contractor, and the accident prevention process. 

  
10.1.3.2  These program submittals must be reviewed and accepted by the County’s designated Representative as 

meeting or exceeding safety, health, and loss prevention process and/or program requirements.  A Notice To 
Proceed (NTP) with the work may not be issued until these submittals have been accepted. 

  
10.2       DESIGNATION OF SAFETY REPRESENTATIVE 
  
10.2.1     The Contractor will designate an employee by (name, phone number, pager number) as Site Safety 

Representative.  This employee will have sufficient training and knowledge of safety and health principles, 
regulations, and procedures to report to the Contractor’s Project Manager and/or Superintendent.  Sub-
Contractors must also designate a similar employee responsible for safety and health. The Sub-Contractor’s 
safety designee will coordinate safety activities with the general contractor’s safety designee. 

  
For projects with significant risk or hazard potential or for any project for which the Contractor and its Sub-
Contractors of any tier have 50 total employees or greater on site, Contractor must designate a qualified 
employee to be the full time Site Safety Representative.  This person should address safety, health and loss 
prevention activities for the complete project including Sub-Contractors. 

  
10.3       SAFETY, HEALTH, AND LOSS PREVENTION PROCESS  
  
10.3.1     The County and its agents reserve the right, but assume no duty, to establish and enforce safety, health, and 

loss prevention guidelines and to make the appropriate changes in the guidelines, for the protection of persons 
and property and to review the efficiency of all protective measures taken by the Contractor.  The Contractor 
shall comply with all safety, health, and loss prevention process guidelines and requirements and changes 
made by the County or its agent(s).  The issuance of any such guidelines or changes by the County or its 
agent(s) shall not relieve the Contractor of its duties and responsibilities under this Agreement, and the County 
or its agent(s) shall not thereby assume, nor be deemed to have assumed, any such duties or responsibilities of 
the Contractor. 

  
10.4       COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE LAWS & REGULATIONS 
  
10.4.1     All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or anyone directly or indirectly 

employed by any of them, and all equipment, appliances, machinery, materials, tools and like items 
incorporated or used in the Work, shall be in compliance with and conform to: 
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(a) all applicable laws, ordinances, rules, regulations and orders of any public, quasi-public or other 
governmental authority relating to the safety of persons and their protection against injury, specifically 
including, but in no event limited to, the Federal Occupational Safety and Health Act of 1970, as amended, 
and all rules and regulations now or hereafter in effect pursuant to said Act. 

  
(b) all rules, regulations, and requirements of the County or its agent(s) and its insurance carriers relating there 

to.  In the event of a conflict or differing requirements the more stringent shall govern. 
  
10.5       PROTECTION OF THE WORK 
  
10.5.1     The Contractor shall, throughout the performance of the Work, maintain adequate and continuous protection of 

all Work and temporary facilities against loss or damage from whatever cause, shall protect the property of the 
County and third parties from loss or damage from whatever cause arising out of the performance of the Work, 
and shall comply with the requirements of the County or its agent(s) and its insurance carriers, and with all 
applicable laws, codes, rules and regulations, (as same may be amended) with respect to the prevention of loss 
or damage to property as a result of fire or other hazards. 

  
10.5.2     The County or its agent(s) may, but shall not be required to, make periodic inspections of the Project work area.  

In such event, however, the Contractor shall not be relieved of its aforesaid responsibilities and the County or its 
agent(s) shall not assume, nor shall it be deemed to have assumed, any responsibility otherwise imposed upon 
the assurance of Contractor by this Agreement. 

  
10.6       SAFETY EQUIPMENT 
  
10.6.1     The Contractor shall provide to each worker on the Project work area the proper safety equipment for the duties 

being performed by that worker and will not permit any worker on the Project work area who fails or refuses to 
use the same.  The County or its agent shall have the right, but not the obligation, to order the removal of a 
worker from the Project work site for his/her failure to comply with safe practices or substance abuse policies, 
and the Contractor shall promptly comply with the Safety Program or Substance Abuse Program and all such 
orders. 

  
10.7       EMERGENCIES 
  
10.7.1     In any emergency affecting the safety of persons or property, or in the event of a claimed        violation of any 

federal or state safety or health law or regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided in this Agreement. 

  
10.7.2     The County or its agent(s) may offset any and all costs or expenses of whatever nature, including attorneys' 

fees, paid or incurred by the County or its agent(s) (whether such fees are for in-house counsel or counsel 
retained by the County or its agent), in taking the steps authorized by Section 10.7.1 above against any sums 
then or thereafter due to the Contractor.  The Contractor shall defend, indemnify and hold the County, its 
officers, agents, employees harmless against any and all costs or expenses pursuant to Section 10.7.1, by 
whomsoever incurred.  If the Contractor shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or neglect of the Contractor or its Sub-
Contractors, such additional compensation or extension of time shall be determined in accordance with this 
Agreement. 

  
10.8       SUSPENSION OF THE WORK 
  
10.8.1     Should, in the judgment of the County or its agent(s), the Contractor or any Sub-Contractor fail to provide a safe 

and healthy work place or fail to follow the safety requirements defined in the contract documents and 
approvals, the County or its agent shall have the right, but not the obligation, to suspend work in the unsafe 
areas until deficiencies are corrected.  All costs of any nature (including, without limitation, overtime pay, 
liquidated damages or other costs arising out of delays) resulting from the suspension, by whomsoever 
incurred, shall be borne by the Contractor. 

10.8.2   Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work place or fail to follow the 
safety requirements defined in the contract documents and approvals after being formally notified in writing by 
the County or its agents of such non-compliance, the contract may be terminated following the termination 
provision of the contract.  
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10.9       CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-COMPLIANCE WITH SAFETY PROGRAM 
  
10.9.1     The Contractor recognizes that it has sole responsibility to assure its Safety Program is implemented and to 

assure its construction services are safely provided.  The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability (whether public or private), penalties 
(contractual or otherwise), losses, damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the Contractor, its Sub-Contractors of any tier 
or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, to comply 
with the safety requirements of the contract. The Contractor shall not be relieved of its responsibilities under the 
safety requirements of the Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder.  

               
10.9.2     The Contractor shall not raise as a defense to its obligation to indemnify under this Subparagraph 10.9 any 

failure of those indemnified hereunder to assure Contractor operates safely, it being understood and agreed 
that no such failure shall relieve the Contractor from its obligation to assure safe operations or from its 
obligation to so indemnify. The Contractor also hereby waives any rights it may have to seek contribution, either 
directly or indirectly, from those indemnified hereunder. 

  
10.9.3     In any and all claims against those indemnified hereunder by any employee of the Contractor, any Sub-

Contractor of any tier or anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, the indemnification obligation under this Subparagraph 10.9 shall not be limited in any way 
as to the amount or type of damages, compensation or benefits payable by or for the Contractor or any Sub-
Contractor of any tier under any workers' compensation act, disability benefit or other employee benefit acts. 

  
******************** 
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ARTICLE  11 
  
INSURANCE 

  
11.1         CONTRACTOR PROVIDED-INSURANCE 
  
               It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and Vendors. 

Insurance must be written by a licensed agent in a company licensed to write insurance in the State of 

Georgia. Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County 

Government as to form and content. Either of the following forms of evidence is acceptable:  

  
�        A letter from an insurance carrier stating that upon your firm/company being the successful 

Bidder/Offeror that a Certificate of Insurance shall be issued in compliance with the Insurance and Risk 
Management Provisions outlined below.  

  
�        A Certificate of Insurance complying with the Insurance and Risk Management Provisions outlined 

below (Request for Bid/Proposal number and Project Description must appear on the Certificate of 
Insurance).  

  
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to or 
greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required under the 
terms and conditions of the contract shall be maintained during the entire length of the contract, including any 
extensions or renewals thereto, and until all work has been completed to the satisfaction of Fulton County 
Government. 

  
11.2         ADDITIONAL INSURED 
  
11.2.1      The Additional Insured on policies shall include Fulton County; the County’s officers, agents, employees, and 

consultants; including Sub-Contractors of any tier (but excluding suppliers, vendors, material-delivery, truckers 
or haulers). 

  
11.3         OWNER'S RIGHT TO AUDIT 
  
11.3.1      The Contractor hereby agrees that the County, its officers, agents and insurance carriers may audit the records 

of the Contractor and its Sub-Contractors to confirm the accuracy of the information provided, including, but 
not limited to, the accuracy of all estimated payrolls, and to ascertain any effect on insurance resulting from 
changes in the Work.  The audit will be held during the Contractor's normal business hours at the office of the 
Contractor or at another mutually agreeable location. 

  
11.3.2      The County shall be entitled to credits in insurance premiums that may accrue as a result of the audit. 
  
11.3.3      The Contractor shall maintain or cause to be maintained sufficient records as may be necessary to audit its 

compliance and its Sub-Contractors' compliance. 
  
11.4         CLAIMS 
  
               The Contractor, its Sub-Contractors and uninsured parties shall assist the County and its agents and provide the 

utmost cooperation in the adjustment of claims arising out of the operations conducted under, or in connection 
with, the Work and shall cooperate with the County's insurance carriers in claims and demands that arise out 
of the Work and that the insurance carriers are called upon to adjust or resist. 

  
11.5         NOTICES, COSTS AND LOSSES 
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               (a)  All policies of insurance that either the Contractor, its Sub-Contractors, or the County is required to secure 
and maintain, shall be endorsed to provide that the insurance company shall notify the County, the 
Contractor, and each Named Insured at least thirty (30) days prior to the effective date of any cancellation 
or modification of such policies. 

  
(b)    The Contractor shall furnish to the County’s designated Representative certificates of insurance for 

insurance required to be maintained by the Contractor and its Sub-Contractors, as provided herein. Prior 
to the issuance of the Notice to Proceed, the Contractor shall not be permitted on the Project site. 

  
(c)     The Contractor shall be responsible for all losses greater than their policy limits. 

  
               (f)   Payments by the insurer for all losses covered under the Builder's Risk policy will be made to the County. 

The County will make proceeds from the Builder's Risk policy available to the Contractor for rebuilding 
work damaged by covered perils. 

  
11.6         SUBROGATION AND WAIVER 
  
               The Contractor shall require its Sub-Contractors of every tier to waive the rights of recovery in the same manner 

(as waived in the preceding paragraph by the Contractor) against the County, its officers, agents, employees 
and consultants rendering services at the Project site, and other Project contractors and their Sub-Contractors, 
regardless of tier. 

  
11.7         COVERAGE DETERMINED BY POLICY 
  
               The coverages referred to above are set forth in full in the respective policy forms, and the foregoing 

descriptions of such policies are not intended to be complete, or to alter or amend any provision of the actual 
policies, and in matters, if any, in which the said description may be conflicting with such instruments, the 
provisions of the policies of the insurance shall govern. 

  
11.8         CONTRACTOR’S LIABILITY INSURANCE 
  
11.9         The Contractor shall purchase and maintain during the life of this Agreement, from a company or companies 

licensed to do business in its agents and acceptable to the County, such insurance as shall fully protect him, 
the County, any other Professional Consultant or Engineer or Engineer hired by the County, and any parties, 
consultants, or Sub-Contractors performing work covered by this Agreement from any and all claims, including 
those resulting from bodily injury (including accidental death), professional liability of the property damage 
(other than to the work itself) or personal injury which may arise or result from the Contractor's operations 
under this Agreement whether such operations be by himself or by any Sub-Contractor, or by anyone directly 
or indirectly employed by any of them, or by anyone for whose acts any of them may be liable. 

  
               (a)  Said insurance shall specifically provide coverage during the life of this Agreement to the County, its agents, 

any Professional Consultant or Engineer or Engineer hired by the County, and any Sub-Contractor 
performing work covered by this Agreement for claims made by any persons, including the employees 
and parties in privity of the contract with the Contractor, claiming injury as a result of the performance of 
the Project. 

  
               (b) At a minimum, such insurance must include but not necessarily be limited to: 
  
                     (i)     Worker's Compensation and Employer's Liability insurance (for all operations away from the Project 

site); 
  
                     (ii)    Motor Vehicle Liability insurance, covering all motor vehicles, whether owned, non-owned, or hired (for 

all operations both at and away from the Project site); 
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                     (iii)   Comprehensive (or Commercial) General Liability insurance, with Broad Form Liability endorsement. 
Comprehensive (or Commercial) General Liability policy with Broad Form Liability endorsement shall 
be further endorsed naming County, the Construction Manager, and County's Professional 
Consultants as additional insured (for all operations away from the Project site). 

  
(iv)      Professional Liability insurance, specifying that the Contractor shall be responsible to the County 

for acts, errors and omissions of the Contractor's directors, officers, employees and parties in 
privity of the contract with the Contractor to perform a portion of the work, including their agents 
and employees (for all operations both at and away from the Project site).  The Contractor shall 
require the Engineers and the engineers that are responsible for the design and engineering to 
purchase and maintain liability insurance with no less coverage than $1,000,000.00 or 10% of 
the construction value of the Work, whichever is greater, throughout the duration of the project 
and for two years following the Date of Substantial Completion. 

  
11.10       The insurance required by this Article 11 shall be written for not less than the following liability limits, or greater 

if required by law.  Evidence of such insurance shall be provided PRIOR to the work being performed. 
  
11.11       The insurance required by this Article 11 shall be written for not less than the following liability limits, or greater 

if required by law.  Evidence of such insurance shall be provided PRIOR to the day of actual work being 
performed. 

  
1.       WORKERS COMPENSATION/EMPLOYERS’S LIABILITY INSURANCE – STATUTORY (In compliance with the 

Georgia Workers Compensation Acts and any other State or Federal Acts or Provisions in which jurisdiction may be 
granted) 

  
Employer’s Liability Insurance      By Accident           Each Accident             $500,000 
Employer’s Liability Insurance      BY DISEASE         POLICY LIMIT            $500,000 
(Aggregate)                                   BY DISEASE         EACH EMPLOYEE     $500,000 
  

2.       COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability Insurance) 
  
Bodily Injury and Property Damage Liability             Each Occurrence   $1,000,000 
(Other than Products/Completed Operations)        General Aggregate   $2,000,000 
  
Products\Completed Operation                                   Aggregate Limit   $1,000,000 
Personal and Advertising Injury                                                    Limits   $1,000,000 
Fire Damage                                                                                Limits   $100,000 
  

3.       BUSINESS AUTOMOBILE LIABILITY INSURANCE  
Combined Single Limits                                              Each Occurrence   $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 

  
4.       ELECTRONIC DATA PROCESSING LIABILITY 

(Required if computer contractor)                                                     Limits   $1,000,000 
  

5.       UMBRELLA  LIABILITY  
      (In excess of above noted coverages)                           Each Occurrence   $2,000,000    

  
6.       PROFESSIONAL LIABILITY                                                                            

(Required if respondent providing professional services) Each  Occurrence      $1,000,000 
  

7.       FIDELITY BOND  
      (Employee Dishonesty)                         Each Occurrence        $  100,000  
  



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00500 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                                                Owner-Contractor Agreement 

   

 
 

7 -39  

8.       BUILDERS RISK 
“All-risk” form of builder’s risk insurance providing coverage against loss or damage by fire or other peril on an “all-
risk” form, including demolition and increased cost of construction, debris removal and the full replacement cost of the 
Project foundations and containing an agreed amount endorsement, and, until Final Completion and Acceptance of 
the Project.  Such policy of insurance shall contain at least the following sub-limits of insurance and deductibles: 

  
Sublimits:   

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost $25,000 

Deductibles:   

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

  
Owner and Contractor waive all rights against each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, for damages caused by fire or other causes of loss to the extent covered 
by property insurance obtained pursuant to this Section 4.2.5 or other property insurance applicable to the Work, 
accept such rights as they have to the proceeds of such insurance. 

  
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least thirty (30) days 
prior written notice to Fulton County Government. Policies and Certificates of Insurance are to list Fulton County 
Government as an Additional Insured (except for Workers’ Compensation) and shall conform to all terms and conditions 
(including coverage of the indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions.  
  
If Fulton County Government shall so request, the Offeror, Contractor or Vendor will furnish the County for its inspection 
and approval such policies of insurance with all endorsements, or confirmed specimens thereof certified by the insurance 
company to be true and correct copies.  
  
Such certificates and notices shall be sent to: 
  

                  Fulton County Government – Purchasing Department 
                  130 Peachtree Street, S.W. 
                  Suite 1168 
                  Atlanta, Georgia  30303-3459 

  
The Contractor/Vendor shall insure that the ITB proposal number and Project Description appear on the 
Certificate of Insurance.  The Contractor shall provide and shall require all Sub-Contractors performing work under 
this Agreement to obtain an insurance certificate showing proof of insurance coverage conforming to the above 
limits, and showing FULTON COUNTY GOVERNMENT as the “Certificate Holder” and “Additional Insured”.  
Without such certificate, the Contractor and any Sub-contractor cannot commence work. 

  
  
  
It is understood that Insurance in no way limits the Liability of the Contractor/Vendor. 
  
  

  
******************** 
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ARTICLE 12 
  
CHANGES IN THE WORK 
  
12.1            CHANGE ORDERS 
  
12.1.1      A Change Order is a written order to the Contractor signed to show the approval and the authorization of the 

County, issued after execution of the Contract, authorizing a change in the Work and/or an adjustment in the 
Contract Sum or the Contract Time.  Change Orders shall be written using the Fulton County Change Order 
format and processed per Fulton County Change Order Policy 800-6. The Contract Sum and the Contract Time 
may be changed only by Change Order presented to and approved by the Fulton County Board of 
Commissioners.  A Change Order signed by the Contractor indicates the Contractor's agreement therewith, 
including the adjustment in either or both of the Contract Sum or the Contract Time. 

  
12.1.2      The cost or credit to the County resulting from a change in the Work shall be determined in one or more of the 

following ways: 
  

12.1.2.1          by mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating 
data to permit evaluation; 

12.1.2.2          by unit prices stated in the Contract Documents or subsequently agreed upon; 

12.1.2.3          by cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed 
or percentage fee; or 

12.1.2.4          by the method provided in Subparagraph 12.1.3 below. 
  
12.1.3      If none of the methods set forth in Subparagraphs 12.1.2.1, 12.1.2.2 or 12.1.2.3 above is agreed upon, the 

Contractor, provided a written order signed by the Construction Manager is received, shall promptly proceed with 
the Work involved.  The cost of such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable to the change. The cost of the 
change shall include only the items listed in Subparagraph 12.1.4.1 below, and in the case of either a decrease 
or an increase in the Contract Sum, an allowance for overhead and profit in accordance with Subparagraphs 
12.1.4.2 and 12.1.5 below shall be applied to the cost or credit. 

  
12.1.3.2          In such case, and also under Subparagraph 12.1.3.3 above, the Contractor shall keep and 

present, in such form as the Construction Manager may prescribe, an itemized accounting of all 
actual costs expended, together with appropriate supporting data for inclusion in a Change Order. 

  
12.1.3.2          All hourly rate charges shall be submitted to the Construction Manager for prior review and 

approval. All hourly rate charges shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent.  When authorized to proceed for a 
given change and actual expenditures have been made prior to execution of a Change Order for 
the entire change, such actual expenditures may be summarized monthly, and if approved, 
incorporated into a Change Order.  When both additions and credits covering related Work or 
substitutions are involved in any one change, the allowance for overhead and profit shall be figured 
on the basis of the net increase or decrease, if any, with respect to that change. 

  
12.1.4      In Subparagraphs 12.1.3 and 12.1.4 above, the items included in "Cost" and "Overhead" shall be based on the 

following schedule: 
  

12.1.4.1     Unless otherwise provided in the Contract Documents, "Cost" shall be limited to the following: cost of 
materials incorporated into the Work, including sales tax and cost of delivery; cost of direct labor 
(labor cost may include a pro rata share of foreman's account of the change) including social 
security, old age and unemployment insurance, and fringe benefits required by agreement or 
custom; workers' or workmen's compensation insurance; rental value of equipment and machinery; 
costs for preparing Shop Drawings. 

  
12.1.4.2   Unless otherwise provided in the Contract Documents, "Overhead" shall include the following: bond 

and insurance premiums including increase and decreases from change in the Work, supervision, 
superintendence, construction parking, wages of timekeepers, watchmen and clerks, small tools, 
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consumable supplies, expendables, incidentals, general office expense, the cost of additional 
reproduction for the Contractor's subcontractors beyond that agreed upon in the Contract 
Documents, construction parking, any additional costs of craft supervision by the Contractor's or 
subcontractors’ superintendents, and overhead charges which would be customary and expended 
regardless of the change in the Work due to other overlapping activities which are included as part 
of the original Contract, and all other expenses not included in "Cost" above. 

  
12.1.4.3   In the event that a change is issued by the County which would require the expenditure of substantial 

amounts of special supervision (beyond the foreman level) by the Contractor, the Contractor may, at 
the sole direction of the Construction Manager, be allowed to incorporate these charges into the 
agreement cost for the change. 

  
            12.1.5        In Subparagraphs 12.1.3 and 12.1.4 above, the allowance for overhead and profit combined, included 

in the total cost or credit to the County, shall be based on the following schedule: 
  

12.1.5.1   For the Contractor, for any work performed by the Contractor's own forces, ten (10) percent of the cost. 
  

12.1.5.2   For the Contractor, for any work performed by a Contractor's subcontractor, five (5) percent of the 
amount due the subcontractor. 

  
12.1.5.3   For each subcontractor or sub-subcontractor involved, for any work performed by that subcontractor's 

or sub-subcontractor's own forces, ten (10) percent of the cost. 
  

12.1.5.4   For each subcontractor, for work performed by a sub-subcontractor, five (5) percent of the amount due 
to the sub-subcontractor. 

  
12.1.5.5   Cost to which overhead and profit is to be applied shall be determined in accordance with 

Subparagraph 12.1.5 above unless modified otherwise. 
  
            12.1.6   In order to facilitate checking of quotations for extras or credits, all proposals or bids, except those so 

minor that their propriety can be seen by inspection, shall be accompanied by a complete itemization of 
costs, including labor cost, materials and subcontracts. Labor and materials shall be itemized in the 
manner defined in Subparagraph 12.1.4 above.  Where major cost items are subcontracts, they shall be 
itemized also.  In no case shall a change be approved without such itemization. 

  
            12.1.7   No payment shall be made for any changes to the contract that are not included in a fully executed 

Change Order.  
  
12.2      CONCEALED CONDITIONS 
  
            12.2.1   Should concealed conditions be encountered in the performance of the Work below the surface of the 

ground, or should concealed or unknown conditions in an existing structure be at variance with the 
conditions indicated by the Contract Documents, or should unknown physical conditions below the 
surface of the ground or concealed or unknown conditions in an existing structure of an unusual nature, 
differing materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this Contract, be encountered, the Contract Sum and Contract Time shall 
be equitably adjusted by Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions. No such request for equitable adjustment shall be valid unless the 
Contractor complies with this (20) days notice and Subparagraph 12.3.1 below. 

  
12.3      REQUESTS FOR ADDITIONAL COST 
  
            12.3.1   If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give the 

Construction Manager written notice thereof within twenty (20) days after the occurrence of the event, or 
identification of the conditions, giving rise to such request.  This notice shall be given by the Contractor 
before proceeding to execute the Work, except in an emergency endangering life or property in which 
case the Contractor shall proceed in accordance with Paragraph 10.7 of this Agreement, and 
Subparagraph 12.1.4 above.  No such request shall be valid unless so made within the twenty (20) days 
specified above.  If the County and the Contractor cannot agree on the amount of the adjustment in the 
Contract Sum, it shall be determined by the Construction Manager.  Any change in the Contract Sum 
resulting from such claim shall be documented by Change Order. 
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            12.3.2   If the Contractor claims that additional cost is involved because of, but not limited to (1) any  interpretation 

pursuant to Subparagraph 2.2.7 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Paragraph 3.3 of this Agreement where the Contractor was not at fault, or any such order 
by the Construction Manager as the County’s agent, or (3) any written order for a minor change in the 
Work issued pursuant to Paragraph 12.4 below, the Contractor shall submit a request for an increase in 
the Contract Sum as provided in Subparagraph 12.3.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph 12.3.1 above. 

  
12.4      MINOR CHANGES IN THE WORK 
  
12.4.1   The Architect and the Construction Manager will have authority to order minor changes in the Work not involving 

an adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the 
Contract Documents.  Such changes shall be effected by written order issued by the Construction Manager, and 
shall be binding on the County and the Contractor.  The Contractor shall carry out such written orders promptly. 

  
  

******************** 
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ARTICLE 13 
  
UNCOVERING AND CORRECTION OF WORK 
  
13.1      UNCOVERING OF WORK 
  
13.1.1   If any portion of the Work should be covered contrary to the request of the Architect or the Construction Manager, 

or to requirements specifically expressed in the Contract Documents, the work must, if requested in writing, be 
uncovered for their observation and shall be replaced at the Contractor's expense. 

  
13.1.2   If any other portion of the Work has been covered which the Architect or the Construction Manager has not 

specifically requested to observe prior to its being covered, either may request to see such Work and it shall be 
uncovered by the Contractor.  If such Work be found in accordance with the Contract Documents, the cost of 
uncovering and replacement shall, by appropriate Change Order, be submitted to the Construction Manager.  If 
such Work be found not in accordance with the Contract Documents, the Contractor shall pay such costs unless 
it be found that this condition was caused by the County or a separate contractor as provided in Article 6 of this 
Agreement, in which event the County shall be responsible for the payment of the cost of uncovering and 
replacing the cover, and the cost of repair of any damage to the Work shall be borne by the party responsible as 
provided in Article 6 of this Agreement. 

  
13.2      CORRECTION OF WORK 
  
13.2.1   The Contractor shall, within seven (7) days after notice, commence correction of all Work rejected by the Architect 

or the Construction Manager as defective or as failing to conform to the Contract Documents whether observed 
before or after Substantial Completion of the Work and whether or not fabricated, installed or completed.  The 
Contractor shall bear all costs of correcting such rejected Work, including compensation for the Architect’s and 
the Construction Manager’s additional services made necessary thereby. 

  
13.2.2   If within one (1) year after the Date of Substantial Completion of the Project or designated portion thereof, or 

within one year after acceptance by the County of designated equipment, or within such longer period of time as 
may be prescribed by law or by the terms of any applicable special warranty required by the Contract 
Documents, any of the Work is found to be defective or not in accordance with the Contract Documents, the 
Contractor shall commence correction within 14 days after receipt of a written notice from the County to do so 
unless the County has previously given the Contractor a written acceptance of such condition.  This obligation 
shall survive both final payment for the Work or designated portion thereof and termination of the Contract. 

  
13.2.2.1     The warranty against defects in equipment and workmanship on all mechanical and electrical 

equipment and work shall be for the specified period of time of normal operation without breakdown 
or malfunction. 

  
13.2.2.2     The warranty period for mechanical and electrical equipment shall begin at the Date of Substantial 

Completion of the Work or from the date the equipment is put into normal operation after a 
breakdown or malfunction that occurred after the Date of Substantial Completion of the Work, but 
before the date of Final Completion, whichever date is the later. 

  
13.2.3The Contractor shall remove from the site all portions of the Work which are defective or nonconforming 

and which have not been corrected under Subparagraphs 4.6.1, 13.2.1 and 13.2.2 of this Agreement, 
unless removal is waived by the County. 

  
            13.2.4   If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs 4.6.1, 

13.2.1, and 13.2.2 of this Agreement, the County may correct it in accordance with Paragraph 3.4 of this 
Agreement. 

  
            13.2.5   If the Contractor does not proceed with the correction of such defective or nonconforming Work within the 

time limits set herein, the County may remove it and may store the materials or equipment at the 
expense of the Contractor.  If the Contractor does not pay the cost of such removal and storage within 
ten (10) days thereafter, the County may, upon ten (10) additional days’ written notice, sell such Work at 
auction or at private sale and shall account for the net proceeds thereof, after deducting all the costs 
that should have been borne by the Contractor, including compensation for the Architect’s and the 
Construction Manager’s additional services made necessary thereby.  If such proceeds of sale do not 
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cover all costs which the Contractor should have borne, the difference shall be charged to the 
Contractor and an appropriate Change Order shall be issued.  If the payments then or thereafter due 
the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County. 

  
            13.2.6   The Contractor shall bear the cost of making good all Work of the County or separate contractors 

destroyed or damaged by correction or removal of defective work. 
  
            13.2.7   Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with respect 

to any other obligation which the Contractor might have under the Contract Documents, including 
Paragraph 4.6 of this Agreement.  The establishment of the time periods noted in Subparagraph 13.2.2 
above, or such longer period of time as may be prescribed by law or by the terms of any warranty 
required by the Contract Documents, relates only to the specific obligation of the Contractor to correct 
the Work, and has no relationship to the time within which the Contractor's obligation to comply with the 
Contract Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor's liability with respect to the Contractor's obligations other than 
specifically to correct the Work. 

  
13.3      ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK 
  
            13.3.1   If the County prefers to accept defective or nonconforming Work, the County may do so instead of 

requiring its removal and correction, in which case a Change Order shall be issued to reflect a reduction 
in the Contract Sum where appropriate and equitable. Such adjustment shall be effected whether or not 
final payment has been made. 

  
******************** 
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ARTICLE 14 
  
TERMINATION OF THE CONTRACT 
  
14.1      TERMINATION FOR DEFAULT 
  

      14.1.1        This Contract may be terminated for default by the County upon the occurrence of any of the following 
events: 

  
            14.1.1.1     Persistent failure or refusal on the part of the Contractor to perform the Work in accordance with the 

Contract Documents, including, but not limited to, failure or refusal to supply enough properly skilled 
workers or suitable materials or equipment, or failure to adhere to the required construction 
scheduling responsibilities;  

  
            14.1.1.2     Insolvency or bankruptcy of the Contractor, whether voluntary or involuntary; 
  
            14.1.1.3     Any general assignment by the Contractor for the benefit of creditors;  
  
            14.1.1.4     Appointment of a trustee, receiver, custodian, or agent of the Contractor for the benefit of creditors or 

for the purpose of enforcing a lien against the property of the Contractor; 
  
            14.1.1.5     Written admission by the Contractor of its inability to pay its debts generally as they become due;  
  
            14.1.1.6     Disregard on the part of the Contractor of laws, ordinances, rules, regulations, or orders of any public 

authority having jurisdiction; or 
  
            14.1.1.7     Substantial violation of any other provision of the Contract Documents. 
  
14.1.2   Should any of the above events occur, and should the Contractor fail within seven (7) days after receipt of written 

notice to commence and continue correction of such default, neglect or violation with diligence and promptness, 
the County may, after seven (7) days following receipt by the Contractor of an additional written notice and 
without prejudice to any other remedy the County may have, terminate the services the Contractor and take 
possession of the site and of all materials, equipment, tools, construction equipment and machinery thereon 
owned by or in the possession of the Contractor, and may finish the Work by whatever methods the County may 
deem expedient.   

  
14.1.3   If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including compensation for the 

Construction Manager’s, the Architect’s, and the County's other Professional Consultant’s additional services 
made necessary thereby, such excess shall be paid to the Contractor.  However, in such case the Contractor 
shall not be entitled to receive any payment until the Work is finished.  If the cost or finishing the Work exceeds 
the unpaid balance of the Contract Sum, the Contractor shall pay the difference to the County. The amount to be 
paid to the Contractor or to the County, as the case may be, shall be made, upon application, in the manner 
provided in Article 9 of this Agreement, and this obligation for payment shall survive the termination of the 
Contract. 

  
14.2      TERMINATION FOR CONVENIENCE OF THE COUNTY 
  
14.2.1      Immediately upon receipt of written notice to the Contractor, or within such time as may otherwise be specified 

in such notice, the County may, without cause and without prejudice to any other right or remedy, terminate this 
Contract, in whole or in part, for its convenience. 

  
14.2.2   In the event of termination in accordance with Subparagraph 14.2.1 above, the Contractor shall be paid for all 

Work performed and acceptable to the County, and any expense sustained shall be limited to the cost of such 
Work plus reasonable termination expenses, to include costs required for an orderly shutdown of the Work on 
site. 

  
14.3      TERMINATION PROVISIONS 
  
14.3.1   After receipt of written notice of termination from the County pursuant to Paragraph 14.1 or 14.2, the Contractor 

shall: 
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            14.3.1.1     Stop work on the date and to the extent specified in the notice of termination; 
  
            14.3.1.2     Place no further purchase orders or subcontracts for materials, equipment, supplies, services, or 

facilities except as may be necessary for the completion of such portion of the Work under this 
Contract not terminated; 

  
            14.3.1.3     Terminate all purchase orders and subcontracts to the extent that they relate to the performance of the 

Work terminated by the notice of termination;  
  
            14.3.1.4     Assign to the County, in the manner, at the times, and to the extent directed by the County, all of the 

rights, title, and interests of the Contractor under the purchase orders and subcontracts so 
terminated, in which case the County shall have the right, at its discretion, to settle or pay any or all 
claims arising out of the termination of such purchase orders and subcontracts; 

  
            14.3.1.5     Transfer title and deliver to the County, in the manner, at the times, and to the extent directed by the 

County: 
  
                             a.   The fabricated and unfabricated parts, Work in process, completed Work, supplies, and other 

material produced as a part of, or acquired in connection with, the performance of the Work 
terminated by the notice of termination; and 

  
                             b.   The completed or partially completed plans, drawings, information, and other property related to the 

Work. 
  
            14.3.1.6     Complete performance of such part of the Work as shall not have been terminated by the notice of 

termination. 
  
14.3.2   The Contractor acknowledges and agrees that if any court rules that termination by the County was a wrongful 

termination, such action by the County shall be deemed a termination for convenience, and the Contractor shall 
only be entitled to recover legitimate expenses up to the time of termination, and shall not be entitled to fees, 
costs, expenses, profits, or overhead after the date of termination. 

  
******************** 
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ARTICLE 15 
  

NON-DISCRIMINATION IN CONTRACTING & PROCUREMENT 
  
15.1.1   It is the policy of Fulton County that discrimination against businesses by reason of the race, color, gender or 

national origin of the ownership of any such business is prohibited.  Furthermore, it is the policy of the Board of 
Commissioners that Fulton County and all vendors and contractors doing business with it shall provide to all 
businesses the opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the ownership of any 
such business.  Similarly, it is the policy of Fulton County that the contracting and procurement practices of 
Fulton County should not implicate Fulton County as a passive participant in discriminatory practices engaged in 
by private contractors or vendors who seek to obtain contracts with Fulton County. 

  
15.1.2               The above policy is formalized in the “Ordinance providing for non-discrimination in purchasing and 

contracting; to provide for the monitoring of purchasing and contracting by the Department of Contract 
Compliance; to provide for the investigation be the Department of Contract Compliance regarding 
allegations of discrimination by persons or entities that do business with Fulton County; to provide for 
hearings regarding allegations of Discrimination; to provide for sanctions; and for other purposes”, 
established by the Fulton County Board of Commissioners on July 7, 1999. 

  
15.1.3   A summary of the objectives and provisions of the ordinance, as well as forms required to be submitted by the 

Design/Builder, are included in Section 00 430 of the Bidding Manual. 
  

  
******************** 

  
  



Bid No. 07ITB 54805K-DJ 
Installation of Emergency/Standby Engine Generators at                                                                                                Section 00500 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes                                                                Owner-Contractor Agreement 

   

 
 

7 -48  

ARTICLE 16 
  
FULL PERFORMANCE REPRESENTATION 
  
By executing this Agreement, the undersigned Contractor declares and represents that it has reviewed and understands 
the Contract Documents and has examined the site of the Work and informed itself fully in regard to all conditions 
pertaining to the place where the Work is to be done, including those conditions affecting the cost of the Work and the 
delivery, handling and storage of equipment and materials at the place where the Work is to be executed; that the 
Contractor and its subcontractors have examined and read the Contract Documents; and it has satisfied itself that the 
Contract Documents are an adequate and acceptable reflection of Work which is required to be performed; that it is willing 
and able to perform all of the necessary Work based upon the information and representations contained within the 
Contract Documents; and that it shall perform such necessary Work according the requirements of the Contract 
Documents, for the price prescribed, and within the time allotted.  The Contractor hereby agrees that no additional 
information is required to complete the Work within the cost and schedule constraints established and agreed upon within 
this Agreement. 
  
  

******************** 
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In witness whereof, the parties have executed this [*contract/agreement/amendment] this _____ day of 

_________________, 2007. 

  
  
For *[Legal Name of Vendor], Inc.                    Attest: 
  
_______________________________                  _______________________________ 
*[Name of person signing for vendor]                   (Signature) 

_______________________________ 
*[Title of person signing]                                     _______________________________ 
                                                            (seal)                Name (Typed or Printed) 

                                                                        _______________________________ 

                                                                                    Title 

  
For Fulton County  
                                                                        Attest: 
  
_______________________________                  ________________________________ 

, Chair                                      Mark Massey, Clerk to the Commissioners  (seal) 
Board of Commissioners                                          
  
Approved as to Content:                                      Approved as to Form: 
  
  
_______________________________                  _______________________________  
Willie A. Hopkins, Jr., Director                           Office of the County Attorney 
General Services Department 
  
  
  
This agreement was approved by the Fulton County Board of Commissioners on [insert approval date and item 
number.] 
  
  
  

  
 
 

  
 
 

 
END OF SECTION NO. 7 
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PERFORMANCE BOND  
 
No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of, 
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of 
the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
[NAME OF PROJECT], as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof.  The term “balance of the contract price,” as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
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The Surety shall commence performance of its obligations and undertakings under this 

Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 

END OF SECTION 
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 PAYMENT BOND  

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
provides a Payment Bond with good and sufficient surety payable to Fulton County for the use and protection 
of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in the prosecution 
of the work provided for in the Contract. The Payment Bond shall be in the amount of 100% of the total 
contract amount, payable by the terms of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 
as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State of Georgia 
(hereinafter called the “Owner”), its successors and assigns as obligee, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the payment of 
which the Principal and the Surety bind themselves, their administrators, executors, successors and assigns, 
jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated _______________________, which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for  construction-type services of a project known as [NAME OF 
PROJECT], as more particularly described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly make 
payment to all persons working on or supplying labor or materials under the Contract, and any amendments 
thereto, with regard to labor or materials furnished and used in the Project, and with regard to labor or 
materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain in full force 
and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, corporation 
or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were 
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of 
contract with the Principal or any subcontractor performing work on the Project, including, but not 
limited to, the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal fails or 

refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 

alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, to the 
full payment of any Claimant under the Contract, as amended or modified, provided only that the 
Surety shall not be liable for more than the penal sum of the Bond, as specified in the first 
paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or which 

may furnish any materials or perform any labor for or on account of the construction-type services 
to be performed or supplied under the Contract, and any amendments thereto, and they and each 
of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last services, 

labor, or materials were provided under the Contract by the Claimant prosecuting said action. 
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7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so as to 

comply with the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-
1, or any other statutory law applicable to this Project, then the additional protection shall be 
enforced in favor of the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 

END OF SECTION   
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1. SECTION 01 010 – SUMMARY OF WORK 
 

 
2. GENERAL 
 

A. This Section includes detailed information regarding the scope of work for this Contract.  Scopes of work for 
any separate contracts for the Project, if any, and other information relating to or affecting this Contract shall 
also be provided in this Section. 

 
B. The Contractor is responsible for performing the Work described in this Section for the Contract for which it 

has submitted a bid.  The Contractor shall have taken all of the provisions herein into consideration when 
preparing its bid, and all costs associated with performing all Work required by the Contract Documents shall 
be included in the Contractor’s Contract Sum.  The Contractor is responsible for knowing what Work has 
been assigned to any preceding or succeeding separate contracts.  No additional reimbursement or 
extensions of time will be allowed the Contractor due to its ignorance of the Work assigned to this Contract 
or to any separate contract which may affect its Work. 

 
C. The Contract Documents shall be construed so as to require the Contractor to perform all Work reasonably 

inferable as being necessary in order to produce the indicated functional, operational or finished result. 
 

D. The Contract Documents issued are deemed by the County to contain sufficient information for bidding and 
contracting for the Work specified.  However, the Contractor is advised to check documents for 
thoroughness of information and notify the Construction Manager immediately in writing of any valid 
discrepancies. 

 
E. Time is of the essence for every portion of this Contract wherein a definite and certain length of time is fixed 

for performance of any act whatsoever.  The Contractor shall be aware of the extreme importance of 
performing the Work and achieving all required milestones and completion dates within the allotted Contract 
Time. 

 
3. PROJECT LOCATIONS 
 

A. The project sites are located at:           
 

Dorothy C. Benson Senior Multipurpose Complex 
6500 Vernon Woods Drive 
Atlanta, GA 30328 
 
H.J.C. Bowden Senior Multipurpose Facility 
2885 Church Street 
East Point GA 30344 
 
Harriet G. Darnell Senior Multipurpose Facility 
677 Fairburn Rd NW 
Atlanta GA 30331 
 
Helene S. Mills Senior Multipurpose Facility 
515 John Wesley Dobbs Ave 
Atlanta GA 30312 

 
 
4. REGULATORY REQUIREMENTS & STANDARDS 
 

A. Permitting:  The Contractor assumes responsibility for securing all land disturbance permits, demolition 
permits and building permits; providing meters and paying all utility tie-in fees; restoring of roads and right-
of-ways; maintaining situation control; and securing all final releases from regulating bodies.  Minimum 
permits required for this Project: 

 
1. Building Permit from Fulton County Development Services Department 
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B. Fees:  The Contractor is responsible for payment of fees associated with the permits and inspections per the 
following schedule.  ANY FEE FOR REQUIRED PERMITS OR INSPECTIONS NOT SPECIFICALLY 
NOTED BELOW AS WAIVED IS THE RESPONSIBILITY OF THE DESIGN/BUILDER. 
 
1. Land Disturbance Permitting-Fee Waived 
2. Fulton County Building Permit-Fee Waived 
3. ARC Review -Fee Waived 
4. Road Inspection-Fee Waived 
5. Curb and Gutter-Fee Waived 
6. Base/Paving-Fee Waived 
7. Commercial Driveway-Fee Waived 
8. Storm Drainage-Fee Waived 
9. Wastewater-Fee Waived 
10. Water Main-Fee Waived 
11. Erosion Control-Fee Waived 
12. Landscape-Fee Waived 
13. Street Name Markers-Not Waived 
14. Traffic Signs-Not Waived 
15. Microfilming-Not Waived 
16. Wastewater Use Fee-Not Waived 
17. Water & Wastewater Tap Fee-Not Waived 
18. Tree Harvest Permit-Not Waived 
19. Health Department-various fees at the discretion of the Health Department 

 
 
C. Codes: It is the Contractor's responsibility to comply with all applicable laws, statutes, ordinances, building 

codes, rules and regulations applicable to the Work. 
 

 
5. PROJECT DESCRIPTION & SUMMARY SCOPE OF SERVICES 

 
A. This scope includes Electrical and general requirements for the installation of emergency/standby engine 

generators at four Fulton County Senior Multipurpose Complexes.  The installation will include site/civil work 
(for basic land clearing, repair of landscaping damaged by construction, and installation of concrete pad for 
the generator) and electrical work (installation of conduit and conductors from generator to transfer 
equipment in electrical rooms, and connection of transfer equipment to existing electrical service). 

 
B. The Contractor’s services shall include all construction and equipment installation required to complete the 

Work as indicated in the Contract Documents.  The Contractor shall provide or cause to be provided and 
shall pay for all testing services, labor, materials, equipment, tools, construction equipment and machinery, 
temporary utilities, transportation and all other facilities and services necessary for proper execution and 
completion of the Work, whether temporary or permanent, and whether or not incorporated or to be 
incorporated in the Work.  The above shall be provided such that the facility is turned over to the County in a 
complete, finished, and fully functional and operating manner. 

 
6. SCOPE OF WORK 
 

A. The work generally includes but is not limited to the following: 
 

1. Dorothy C. Benson Senior Multipurpose Complex 
 

a. Provide and install 400kva (320kW) diesel engine generator. 
b. Provide and install 8” concrete pad, with site clearing and removal of soil. 
c. Provide and install 1200A automatic transfer switch. 
d. Provide and install 4 sets of #350kcmil in 3” conduit between automatic transfer switch and 

existing main switchboard. 
e. Provide and install 2 sets of #3/0 in 2” conduit between new engine generator and automatic 

transfer switch. 
f. Provide necessary clean-up and light landscaping to repair damaged areas. 
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2. H.J.C. Bowden Senior Multipurpose Facility 
 

a. Provide and install 400kva (320kW) diesel engine generator. 
b. Provide and install 8” concrete pad, with site clearing and removal of soil. 
c. Provide and install 1200A automatic transfer switch. 
d. Provide and install 4 sets of #350kcmil in 3” conduit between automatic transfer switch and 

existing main switchboard. 
e. Provide and install 2 sets of #3/0 in 2” conduit between new engine generator and automatic 

transfer switch. 
f. Provide necessary clean-up and light landscaping to repair damaged areas. 
 

3. Harriet G. Darnell Senior Multipurpose Facility 
 

a. Provide and install 500kva (400kW) diesel engine generator. 
b. Provide and install 8” concrete pad, with site clearing and removal of soil. 
c. Provide and install 1600A automatic transfer switch. 
d. Provide and install 4 sets of #600kcmil in 4” conduit between automatic transfer switch and 

existing main switchboard. 
e. Provide and install 3 sets of #3/0 in 2” conduit between new engine generator and automatic 

transfer switch. 
f. Provide necessary clean-up and light landscaping to repair damaged areas. 

 
4. Helene S. Mills Senior Multipurpose Facility 

 
a. Provide and install 500kva (400kW) diesel engine generator. 
b. Provide and install 8” concrete pad, with site clearing and removal of soil. 
c. Provide and install 1600A automatic transfer switch. 
d. Provide and install 4 sets of #600kcmil in 4” conduit between automatic transfer switch and 

existing main switchboard. 
e. Provide and install 3 sets of #3/0 in 2” conduit between new engine generator and automatic 

transfer switch. 
f. Provide necessary clean-up and light landscaping to repair damaged areas. 
 

B. The work includes providing all labor, materials, and equipment required by the Contract Documents, 
including items of work required for successful completion of the Project, reasonably implied but not 
specifically mentioned in these documents. 

 
C. Owner will occupy premises during entire construction period to conduct normal business operations. 

Cooperate with Owner in scheduling operations to minimize conflict and to facilitate Owner’s normal usage 
of the facility. 

 
D. Bidders shall visit the site and examine existing conditions before submitting bid. The contractor (successful 

bidder) shall not receive additional compensation above bid price for any work that can be reasonably 
inferred through observation of existing conditions. 

 
E. The Contractor shall be responsible for securing and paying for all permits, fees, taps, meters, inspections 

and bonds required to complete the Work.  The Contractor shall also be responsible for paying for and 
coordinating all the required Work with all utility companies required for services to the Project.  Additionally, 
any disruption in service must be coordinated to the satisfaction of the Owner so as not to disrupt any 
ongoing activities and requirements of the Owner. 

 
 

End of Section 01 010 Summary of Work 
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SECTION 01 020 - ALLOWANCES 
  

  
1. DEFINITIONS / GENERAL 
 

A. Allowances: Allowances are defined as sums of monies within the Contract Sum which may, at Owner's 
option and under terms established in the Contract, be utilized at the Owner’s discretion to supplement 
corresponding basic requirements of Contract Documents. 

 
B. Owner allowances are exclusively for the cost of materials, delivery to the site and associated installation.  

The total allowance amount is exclusively for Owner use, and shall include no markup for the Contractor or 
for its subcontractors.   

 
2. SCHEDULE OF ALLOWANCES 
 

A. OWNER-PROVIDED ALLOWANCES                                                                              
 

a. Div. 01 Owner’s Allowance 
 

b. Allowance Amount:  $ 50,000.00 
 

c. Scope of Work:   As determined by the Owner, through the Construction Manager. 
 

d. Procurement Procedure:  Selected by the Owner, procured by the Contractor, and coordinated 
by the Construction Manager. 

 
e. Schedule Conditions:   As required. 

 
f. Coordination Responsibility:  As determined by the Construction Manager. 

  
  
  

  
  
  

  
    
  

END OF SECTION 01 020, ALLOWANCES 
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SECTION 01 025 - APPLICATIONS FOR PAYMENT 
 
 

1. SUBMITTAL OF APPLICATION FOR PAYMENT 
 

A. The County will make payments to the Contractor on the basis of a duly certified and approved estimate of 
the Work completed through the 25th day of each calendar month, as reviewed by the Construction 
Manager, provided the estimate was submitted in accordance with the following requirements: 

 
B. The Applications for Payment shall be itemized as directed by the Construction Manager. Applications for 

Payment are to serve as certification by the Contractor as to the status of the Work. 
 

C. On or prior to the 20th day of each month, the Contractor will prepare a preliminary, itemized Application for 
Payment for work completed and the value of any stored materials, projected through the 25th of the current 
month, as well as additional information required herein or as the County and Construction Manager may 
require to verify and approve the amount of payment applied for.  The Contractor may be requested to 
review the Application for Payment with the Construction Manager on the jobsite in order to verify work in 
place or the location of stored materials.  A copy will also be transmitted to the Architect for its review and 
recommendations.  

 
D. After the Construction Manager has advised the Contractor of the acceptability of the Application for 

Payment, and on or before the 25th day of each month, the Contractor shall submit to the Construction 
Manager an itemized, notarized Application for Payment.  The Contractor shall also submit, if requested, 
additional documentation, including, but not limited to, all sworn statements, waivers and releases of liens 
and claims, including those required of subcontractors of any tier as may be requested by the Construction 
Manager, reflecting all retainage, previous Applications for Payment, payment for labor and material, 
payment for materials stored and other documentation and requirements related to Work performed as 
provided elsewhere in the Contract Documents or as required by the Construction Manager. 

 
E. Late applications will not be accepted for any reason whatsoever.  If the Contractor is late with its pay 

application, it will not be processed until the next pay cycle. 
 

F. The Contractor shall submit the Application for Payment in two (2) hardcopies on the latest version of AIA 
Document G702/CMa, Application and Certificate for Payment – Construction Manager-Advisor Edition and 
AIA Document G703, Continuation Sheet for G702, and each copy shall display an original signature by a 
duly authorized agent of the Contractor.  The application may be generated by the use of a software 
applications package acceptable to the Construction Manager, and provided that the forms generated are in 
the format of the standard AIA Documents indicated above.  All two copies shall be individually notarized. 

 
G. The Contractor shall submit Interim Waiver and Release Upon Progress Payment and an Unconditional 

Waiver and Release Upon Final Payment when submitting the Application for Payment. Appendix B, is to be 
used for Progress Payments. Appendix C or the AIA Document G706A, Contractor’s Affidavit of Release of 
Liens, latest version, is to be used for Final Payment. 

 
H. The Owner will withhold ten (10) percent of each payment until the Contractor's contracted Work is fifty (50) 

percent complete.  If the Contractor's performance is satisfactory, and if the Contractor is on schedule, then 
further retainage will cease to be withheld.  If at any later date, the Construction Manager determines that the 
Contractor's progress is unsatisfactory in any manner, the Construction Manager may reinstate the entire ten 
(10) percent withholding on the sum of all of the payments made to that date.  The Construction Manager 
shall be the sole determining party with regards to the reinstatement of the entire ten (10) percent retainage.  
No appeal from the Contractor will be entertained.  Retainage release upon Substantial Completion shall be 
per O.C.G.A. 13-10-2. 

 
I. At no time during the contract will the Contractor be allowed to bill for an amount which is in excess of the 

amount of its contract, including all signed and executed change orders. 
 

2. PAYMENT FOR MATERIALS STORED ON SITE 
 

A. As provided in the Contract Documents, payments will be made on account of materials or equipment not 
incorporated in the Work, but delivered and suitably stored at the site, provided such materials are stored 
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according to the provisions of the Contract Documents and the satisfaction of the Construction Manager.  
Provisions for storing materials at the site are described elsewhere in the General Requirements. 

 
B. The Contractor shall include with his payment request an itemization of the quantity of such materials, and 

shall document with invoices, Bills of Sale or other documentation acceptable to the Construction Manager, 
the cost of said materials. 

 
3. PAYMENT FOR MATERIALS STORED OFF SITE 
 

Payment for materials stored at a location off the project site will be made only if the following requirements are 
fully met: 

 
A. Materials to be stored away from the project site must be fully fabricated, identified by paint stencil or other 

permanent marking device, to be the property of Fulton County, for the Project, and not readily usable on 
another project (i.e., not of a raw or stock materials nature). 

 
B. The Contractor must submit a written request to the Construction Manager, no later than the 10th of the 

month of the Application for Payment, to be allowed to request payment for materials stored off the project 
site. 

 
C. Upon obtaining the Construction Manager's approval, each Contractor making a request for payment for 

materials stored off-site shall comply with the following, prior to making application for payment for materials 
stored off site: 

 
1. Execute a Bill of Sale of Personal Property including all attachments, using the form provided in 

Appendix A to this section.  No exceptions or substitutions of other forms are to be made.  
 

2. Submit evidence that the materials have been fully paid for by the Contractor or subcontractor.  
Typically, this should be in the form of a receipted invoice from the supplier describing the material 
exactly as listed in the Bill of Sale, plus the supplier's corresponding waiver of lien.  

 
3. Provide evidence of insurance coverage on the stored materials.  Note that this requires the Contractor 

to furnish the County with a loss payable clause endorsement to its insurance policy providing for 
payment to the County in the event of a loss. 

 
4. The Contractor must submit a written statement from its Surety consenting to the payment for the 

materials stored off-site. 
 

5. A certification shall be submitted from the Contractor certifying that he has actually visited the location 
where the materials are stored and has verified the quantity of materials so stored, that they are being 
safely stored, and that they are physically and clearly identified as being the property of the County.  
(This requirement may be waived only at the sole discretion of the County.)  

 
6. Until such time that all off-site stored materials for which the Contractor or subcontractor has requested 

payment have been delivered to the job site, the Contractor shall submit with each succeeding payment 
request, a notarized certificate to the County certifying as to the quantity and value of the stored 
materials, if any, which have been delivered to the project site, and the quantity and value of materials 
still being stored at the off-site location, as of the date applicable to the application. 

 
7. All payments for materials stored off-site will be made net of retention as provided for in the Contract 

Documents.  Under no circumstances will such retention for stored materials be reduced regardless of 
the percentage or completion of the Contractor's or subcontractor's Work. 

 
D. The Construction Manager shall be notified by the Contractor when the materials are to be transferred to the 

project site and when the materials are received at the project site.  
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4. PROGRESS PAYMENTS 
 

A. If the Contractor has made Application for Payment as detailed herein, the Construction Manager will confirm 
the amounts to be paid to the Contractor, certify each copy by original signature, retain one signed copy for 
its project files, and transmit the remaining copies as Certification for Payment to the County.  

 
B. The Contractor may expect payment from the County within thirty (30) days of the Contractor's submittal of 

an Application for Payment per Paragraph 1.0 of this Section.  Any follow-up inquiries on the status of 
payments shall be through the Construction Manager.  The Contractor is not permitted to contact the County 
directly with any payment inquiries.  

 
C. No approval of any application for progress payment, nor any progress payment, nor any partial or entire use 

of occupancy of the Work or the Project by the County, shall constitute an acceptance of any Work not in 
accordance with the Contract Documents. 
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APPENDIX A - PAGE 1 OF 6 
 

BILL OF SALE OF PERSONAL PROPERTY 
 
 

KNOW ALL MEN BY THESE PRESENTS, 
 

THAT, 
 

For and in consideration of the sum of  
______________________________________________________Dollars ($ _______ ) 
and other good and valuable consideration, the receipt of which is hereby acknowledged, 
_________________________________, the Undersigned ("Seller"), does by these presents BARGAIN AND SELL 
UNTO FULTON COUNTY, GEORGIA ("Purchaser") the goods and chattels located at 
______________________________ as described on the Schedule attached hereto and by this reference made a 
part hereof (the "Property"). 
 

IN CONSIDERATION OF THE FOREGOING AND THE COVENANTS HEREIN CONTAINED, SELLER AGREES AS 
FOLLOWS: 
 

Seller does hereby covenant and warrant to the Purchaser that Seller is the lawful owner of the Property; 
that the Property is free from all liens and claims whatsoever; that Seller has good right to sell the same; that 
Seller will warrant and defend same against the claims and demands of all persons. 

 
Seller will provide safe and proper storage for the Property and will cause to be placed conspicuously and 
securely on the Property a sign or signs, which will show that the Property is the Property of the Purchaser. 

 
The Property shall be held at Seller's risk, and shall be kept insured, against fire, theft, and all other hazards 
by Seller at Seller's expense while in its custody or control in an amount equal to the replacement cost 
thereof, with loss payable to Purchaser.  Copies of policies or certificates of such insurance will be furnished 
to Purchaser. 

 
Seller shall indemnify, defend, and hold the Purchaser harmless from and against claims, liabilities, 
damages, suits, actions, losses, costs or expenses, including reasonable attorneys' fees, arising out of or 
occasioned by the lost, theft, damage, destruction handling, repair and maintenance of the Property or any 
part thereof. 

 
The Purchaser or his agents shall have the right to inspect the Property at any time during normal business 
hours at the storage facilities of the Seller.  The failure to inspect shall not be deemed a waiver of any of the 
rights of the Purchaser, and, if the Property is found to be defective, in material or workmanship, stolen or 
lost, in whole or in part, the Seller shall replace the same at its own cost. 

 
The Property shall be subject to removal by Purchaser, at any time, upon Purchaser's instruction. 

 
IN WITNESS WHEREOF, the Undersigned has set hand this _______ day of _______________, 2007.  
 

SELLER:  
 

___________________________________ 
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APPENDIX A - PAGE 2 OF 6 
 

BILL OF SALE OF PERSONAL PROPERTY 
 
 
 
 

ATTEST: 
 

_______________________________________ 
 

STATE OF ______________________________   
 

COUNTY OF ____________________________ 
 
 

This is to certify that ___________________________ is personally known to me to be the same person whose 
name subscribed on the foregoing bill of sale appeared before me, ________________________, a notary public, 
this _______ day of ________________, 2007, and expressly acknowledged to me the execution of said foregoing 
bill of sale a free and voluntary act, receipt of consideration as recited therein, and that 
_________________________ understood the foregoing bill of sale and intended to be legally bound by the same.  
 
 

NOTARY  PUBLIC: 
 

___________________________________ 
 

My Commission expires on:  
 

______________________ 
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APPENDIX A - PAGE 3 OF 6 
 

BILL OF SALE OF PERSONAL PROPERTY 
 

Schedule of Stored Materials 
 

This Schedule is an attachment to the Bill of Sale of Personal Property dated ______________________. 
 

CONTRACTOR'S CERTIFICATE OF QUANTITY AND VALUE OF STORED MATERIAL 
 

This is to certify that the stored materials intended for installation on the ___________________________ (Project 
Site), for which the Contractor or Vendor (Seller) has requested payment tabulated in Column "F" of the Contractor's 
Application for Payment dated _________________, and as conveyed by the aforementioned Bill of Sale of Personal 
Property, are comprised of the items or bulk quantities of goods insured as certified by the attached loss payable 
clause endorsement to the Seller's insurance policy, as provided by the attached written consent of Surety, and as set 
forth below in numbered Sections 1 and 2.   
 

This attachment further certifies that, of the items or quantities of materials previously conveyed by Bill(s) of Sale 
provided prior to the date of the aforementioned Bill of Sale to which this is an attachment, and previously stored at 
locations other than the Project Site, only the following items or bulk quantities, as set forth in numbered Section 3 
below, remain so stored: 
 

Section 1 -  MATERIALS PERTAINING TO THE AFOREMENTIONED BILL OF SALE      AND STORED AT 
LOCATIONS OTHER THAN THE CONSTRUCTION     

PROJECT SITE: 
 

Quantity           Description                                          Value                            Storage Location 
(before retainage)                                  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
SUBTOTAL BEFORE RETAINAGE:                                                                                                         
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APPENDIX B - PAGE 1 OF 2 
 

Waiver and Release of Lien Upon Progress Payment 
 

PROJECT         
 

GENERAL CONTRACTOR 
 
STATE OF GEORGIA 
FULTON COUNTY 
 
 

The undersigned, in consideration of the 

sum of $                                                   , hereby waives and releases its lien and right to claim a lien for labor, 

services, or materials furnished through       (date of this waiver) under contract with Fulton County 

(Owner) for the following Property: 

                            
                                                                                               (Project Name) 

                            
                                                                                               (Project Address) 

This waiver and release does not cover any retention or labor, services or materials furnished after the date specified. 
 
Any and all contractors, subcontractors, laborers, suppliers and materialmen that have provided labor, material or 
services to the undersigned for use or incorporation into the construction of the improvements to the Property have 
been paid and satisfied in full, and there are no outstanding claims of any character arising out of, or related to, the 
undersigned’s activities on, or improvement to the Property. 
 
This waiver constitutes a representation by the undersigned signatory, for and on behalf of the firm or company listed 
below, that the payment referenced above, once received, constitutes full and complete payment for all work 
performed, and all cost or expenses incurred (including, but not limited to, costs for supervision, field office overhead, 
home office overhead, interest on capital, profit, and general conditions costs) relative to the work or improvements at 
the Property as of the date of this Waiver, except for the payment of retainage. The undersigned hereby specifically 
waives, quitclaims and releases any claim for damages due to delay, hindrance, interference, acceleration, 
inefficiencies or extra work, or any other claim of any kind it may have against the Owner, the Tenant, the General 
Contractor (if this Waiver is signed by a subcontractor or supplier), or any other person or entity with a legal or 
equitable interest in the Property, as the date of this Waiver, except as follows: 
 
  
 
  
 

  
 
 

This Waiver is specifically made for the benefit of the Owner and any other person or entity 

with a legal or equitable interest in the Property. The amount of money set forth as due and owing in the  immediately 

preceding Waiver dated ______________ , 2007, has been received, and is deemed paid in full. 

 
In Witness Whereof, the undersigned signatory, acting for and on behalf of the firm of company 

listed below and all of its laborers, subcontractors, and suppliers, has placed his hand and seal this ____day of 

, 2007. 
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APPENDIX B - PAGE 2 OF 2 
 

Waiver and Release of Lien Upon Progress Payment 
 
 
 
 
 
 
 

FIRM OR COMPANY: 
Sworn to and subscribed 

Before me this                  day of 
                                , 2007                             
 

                                                                                                                       By: 
Notary Public                                                                                                                                   
signature                                                                    

                 
print name   

(NOTARY SEAL)                                                                                          
                                                                                                                        Its: 
 
 
 
My Commission Expires: 

 
 
 



  01 025-9 
                                Applications for Payment 

 

 
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

APPENDIX C - PAGE 1 OF 1 
 

 
 

Waiver and Release of Lien Upon Final Payment 
 

PROJECT         
 

GENERAL CONTRACTOR 
 
STATE OF GEORGIA 
FULTON COUNTY 
 

The 

undersigned, in consideration of final payment in the amount of $                                                              ,hereby 

waives and releases its lien and right to claim a lien for labor, services, or materials furnished to  Fulton County on the 

project                                          . (Name and Address of Project)  

 
Any and all contractors, subcontractors, laborers, suppliers and materialmen that have provided labor, material or 
services to the undersigned for use or incorporation into the construction of the improvements to the Property have 
been paid and satisfied in full, and there are no outstanding claims of any character arising out of, or related to, the 
undersigned’s activities on, or improvement to the Property. This Waiver is specifically made for the benefit of Owner, 
 any tenant and lender of any tenant, and any other person or entity with a legal or equitable interest in the Property. 
 
This waiver constitutes a representation by the undersigned signatory, for and on behalf of the undersigned, that the 
payment referenced above, once received, constitutes full and complete payment for all work performed, and all cost 
or expenses incurred (including, but not limited to, costs for supervision, field office overhead, home office overhead, 
interest on capital, profit, and general conditions costs) relative to the work or improvements at the Property. The 
undersigned hereby specifically waives, quitclaims and releases any claim for damages due to delay, hindrance, 
interference, acceleration, inefficiencies or extra work, or any other claim of any kind it may have against the Owner,  
the General Contractor (if this Waiver is signed by a subcontractor or supplier), or any other person or entity with a 
legal or equitable interest in the Property, relative to the work or improvement at the Property. 
 
In Witness Whereof, the undersigned signatory, acting for and on behalf of the firm of company listed below and all of 
its laborers, subcontractors, and suppliers, has placed his hand and seal this ____ day of ________, 20____. 
 

FIRM OR COMPANY: 
Sworn to and subscribed 

Before me this                  day of 
                                , 2007                            
 

                                                                                                                       By: 
Notary Public                                                                                                                                   
signature                                                                    

                 
print name   

(NOTARY SEAL)                                                                                          
                                                                                                                        Its: 
My Commission Expires: 
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SECTION 01 040 – PROJECT COORDINATION 
   
 
 
1. GENERAL 
 

A. The Contractor shall become thoroughly familiar with the requirements of the Contract Documents, as well 
as jobsite conditions and the work of separate contractors (if any), and shall make any adjustments 
necessary to maintain the Project schedule. 

 
B. Close coordination will be required by the Contractor with the County, Construction Manager, other 

authorities having jurisdiction, separate contractors (if any), and others having an interest in the Project to 
assure that all work on the site, access to and from the site, and the general conduct of the operations is 
maintained in a safe and efficient manner, and that disruption and inconvenience to existing streets and 
property are minimized. 

 
C. The Contractor and its subcontractors of all tiers shall be subject to such rules and regulations for the 

conduct of the Work as the County, Construction Manager, or other authority having jurisdiction may 
establish. 

 
2. COORDINATION OF THE WORK 
 

A. The Contractor shall be completely responsible for the coordination of its Work, including the Work 
performed by its subcontractors of all tiers. 

 
B. Observation of the Work by the Construction Manager or others shall not be interpreted as relieving the 

Contractor of its responsibility for the coordination of all Work, superintendence of the Work, or scheduling 
and direction of the Work. 

 
C. The Contractor shall coordinate its Work with the work of any separate contractors through the Construction 

Manager for proper function and sequence, coordinating material deliveries and staging of same, all to avoid 
construction delays. 

 
D. The Contractor shall review material and equipment staging requirements with the Construction Manager 

prior to placing such materials or equipment on the site. 
 

E. The Contractor shall conduct the Work so as to provide the least possible interference to the activities of 
adjacent properties and traffic patterns.  Confine operations only to areas where construction or support 
functions are required.  Portions of the site beyond areas in which construction or support functions are 
required are not to be disturbed. 

 
F. Conceal pipes, ducts, and wiring in floor, wall, and ceiling construction of finished areas wherever possible.  

If doubt arises as to the means of concealment or the intent of the Contract Documents, request clarification 
from the Construction Manager prior to proceeding.  Mechanical, plumbing, and electrical work shall be 
tested and inspected in advance of concealment. 

 
3. ACCESS & TRAFFIC CONTROL 
 

A. The Contractor shall maintain free access to all buildings and areas of the site for emergency vehicles, 
service vehicles, and fire fighting equipment and at no time shall block off or close roadways or designated 
fire lanes without providing auxiliary roadways and means of entrance acceptable to the County, the 
Construction Manager, and any other authority having jurisdiction.  Fire hydrants shall remain accessible at 
all times.  The Contractor shall provide at least forty-eight (48) hours notice of any changes to such routes. 

B. The Contractor shall be responsible for security of the site and building(s) until acceptance of the Project by 
the County.  The Contractor shall cooperate with the County, the Construction Manager, and any separate 
contractors with respect to entry into the Project when requested during non-standard working hours. 

 
C. The Contractor shall coordinate its operations to minimize the impact on vehicular and pedestrian traffic 

around the site.  Operations and traffic control measures shall comply with the requirements of the authority 
having jurisdiction. 
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D. The Contractor shall protect all street pavements, curbs, sidewalks, and other existing infrastructure not 

intended for demolition or alteration during the course of the Work, and shall repair all parts of same which 
become damaged. 

 
E. The Contractor shall be responsible for the cleaning of adjacent and surrounding streets and sidewalks from 

debris, dirt, mud, or other deleterious materials resulting from operations under this Contract.  The 
Contractor shall immediately clean any such areas as directed by the Construction Manager. 

 
4. WORKING HOURS 
 

A. The Contractor shall work whenever conditions permit (regardless of anticipated or orderly procedure, the 
operations of the County or other contractors, or conditions encountered) to proceed without delay and to 
maintain schedule dates.  All operations shall be conducted so as to comply with all applicable laws, 
ordinances, and regulations regarding allowable hours of work. 

 
B. The Contractor shall notify the Construction Manager at least forty-eight (48) hours in advance of planned 

late night or weekend work.  Failure to provide such notice may be cause for the Construction Manager to 
require the removal or uncovering of Work performed without the knowledge of the Construction Manager. 

 
5. EXISTING UTILITIES AND OTHER SERVICES 
 

A. Utilities and/or other services which are shown, or not shown but encountered, shall be protected by the 
Contractor from any damage from any work operations of the Contract, unless or until they are abandoned.  
If the utilities or services are not abandoned at the time of damage, the Contractor shall immediately repair 
any damage from its work operations and restore the utilities or services to an equal or better conditions 
than that which existed prior to the damage. 

 
B. The Contractor and its subcontractors of all tiers shall be responsible for all damage to the Project including 

any existing buildings and grounds due to its operations under this Contract.  Repair or replacement of 
damaged items shall be to the satisfaction of the County and the Construction Manager. 

 
6. PROTECTION OF FINISHED WORK 
 

A. The Contractor shall be responsible for protecting its finished Work and materials from damage from any 
source, and shall maintain such protection until acceptance of the Work by the County.  Any damage to 
finished Work caused by the work operations of this Contract shall be repaired, or such damaged Work 
replaced, by the Contractor at no additional cost to the County.  No exceptions to this policy will be allowed. 

 
B. The Contractor shall coordinate the proper means by which materials and/or equipment are moved through 

the construction, ensuring that no structural overloading is allowed and that existing construction is protected 
from physical damage. 

 
C. Protect existing trees on the site to be saved, and those on adjacent properties where in close proximity to 

the Work.  Carefully wrap trees adjacent to the construction work, material storage area, and trucking lanes 
in burlap and encase with protective framework. Protect roots during excavation and grading to minimize 
disturbance and damage. 

 
D. Keep concrete floors free of oils, grease, and other materials to prevent discoloring if to be left exposed, or 

to prevent adverse bonding affects if a finished floor is to be applied.  Where work is performed over finished 
floors, the Contractor shall provide an acceptable cover to protect the finished surface against damage, 
paint, or stains. 

 
E. Load no part of the structure during construction with a load greater than calculated to bear safely when 

completed.  Make temporary supports as strong as permanent supports.  Place no load on a concrete slab 
until it has cured and achieved sufficient strength. 

 
F. Take strict precautions against unnecessary traffic on finished roofing surfaces. 
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G. Protect all glass surfaces during construction.  Prior to Substantial Completion, replace any broken, 
scratched, or otherwise damaged glass with glass of the same type, size, and quality as the original. 

  
  
                                                                                     

END OF SECTION 01 040, PROJECT COORDINATION 
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SECTION 01 045 – CUTTING, CORING & PATCHING 
   
1. GENERAL 
 

A. "Cutting, Coring and Patching" is hereby defined to include, but not necessarily be limited to, removal, 
cutting (including excavation), coring, fitting and patching of nominally completed and previously existing 
Work, as shown or required in order to accommodate the coordination of Work, installation of new Work, to 
uncover other Work for access or inspection, remove and replace defective Work or Work not conforming to 
the Contract Documents, or to obtain samples for testing or for similar purposes. 

 
B. For existing buildings, the sizes, dimensions, and elevations shown on the drawings represent 

measurements which should be regarded as typical dimensions; actual dimensions may and will vary due to 
prevailing building practices at the time of construction, and building settlement over time. 

 
C. The requirements of this section apply generally to all aspects of the Work, including mechanical, electrical 

and special systems work, unless otherwise indicated.  The Technical Specifications may include additional 
or more specific requirements or limitations applicable to individual units of work. 

 
D. The Contractor shall note that it is its responsibility to coordinate the locations and sizes and to cut or core 

all openings and penetrations for all trades involved in the Work of this Contract.  Any openings and 
penetrations which may be shown on drawings provided by the County are intended only to assist the 
Contractor in coordinating the major openings and penetrations and are not representative of all openings 
which will be required to complete the work. 

 
2. QUALITY ASSURANCE 
 

A. The Contractor shall not cut, core and patch structural work in a manner resulting in a reduction of load-
carrying capacity or load/deflection ratio.  Prior to cutting, coring and patching structural work, obtain 
Architect’s approval to proceed with cutting and patching as proposed in a written submittal by the 
Contractor. 

 
B. The Contractor's submittal requesting consent to proceed with cutting, coring and patching structural work 

must include: 
 

1. Identification of the Project 
2. Description of the affected Work 
3. Necessity for cutting or coring 
4. Affects on other Work, and on the structural integrity of the Work 
5. Description of the proposed Work, which designates:  

a. Scope of cutting, coring and patching 
b. Subcontractor who will execute the work 
c. Products proposed to be used 
d. Extent of refinishing required 

6. Alternates to cutting, coring and patching 
7. Designation of the responsibility for the costs associated with the cutting, coring and patching 

 
C. Prior to performing any cutting, coring and patching as extra work, the Contractor shall have submitted a 

written cost proposal and received written direction from the Construction Manager. 
 

D. The Contractor shall be responsible for providing, locating, and installing all embeds necessary for the 
completion of the Work, so as to avoid unnecessary cutting and patching. 

 
3. OPERATIONAL AND SAFETY LIMITATIONS 
 

A. The Contractor shall not cut and patch operational elements and safety-related components in a manner 
resulting in a reduction of capacities to perform in the manner intended including energy performances, or 
resulting in decreased operational life, increased maintenance, or decreased safety. 

 
B. The Contractor shall not cut, core drill or otherwise penetrate any post-tensioned cast-in-place concrete 

elements.   
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4. VISUAL REQUIREMENTS 
 

A. The Contractor shall not cut and patch work which is exposed on the exterior, or exposed on the interior in 
occupied spaces of the building, in a manner resulting in a reduction of visual qualities, or resulting in 
substantial evidence of cut and patch work, as judged solely by the Architect.  The Contractor shall remove 
and replace work judged by the Architect to be cut and patched in a visually unsatisfactory manner. 

 
5. MATERIALS 
 

A. The Contractor shall provide materials for cutting and patching which will result in equal or better work than 
work being cut and patched, in terms of performance characteristics and including visual effect where 
applicable.  The Contractor shall comply with requirements, and use materials identical with original 
materials where feasible and where recognized that satisfactory results can be produced thereby. 

 
6. PREPARATION 
 

A. Inspection of Concealed Conditions (for construction existing prior to this Contract, if applicable) - Prior to 
beginning installation or preparation of shop drawings for each unit of work involving exposure of existing 
concealed construction, the Contractor shall remove the minimum of finishes, substrates and other existing 
construction as necessary to expose existing conditions where work is required behind existing surfaces.  
The Contractor shall verify that work can proceed in accordance with the requirements of the Contract 
Documents.  The Contractor shall prepare detailed drawings of any existing conditions which differ 
substantially from conditions indicated or implied by the Contract Documents and the existing construction 
visible prior to exposure of concealed conditions.  Submit drawings and a cost proposal to the Construction 
Manager for transmittal to the Architect a minimum of fourteen (14) calendar days prior to the scheduled 
installation of work in that area or the preparation of any required submittals relating to the area in question. 

 
B. Inspection of Concealed Conditions (for Work installed under this Contract) – In the event work is required 

behind existing surfaces previously installed under this Contract, the Contractor shall remove the minimum 
of finishes, substrates and other existing construction as necessary to expose existing conditions where 
work is required behind existing surfaces.  Inspect and assess all conditions affecting the continued 
performance of the Work, and immediately report any circumstances which could have an adverse effect on 
the performance of the Work to the Construction Manager. 

 
C. Temporary Support - The Contractor shall provide shoring and protection and/or temporary support for work 

to be cut, to prevent failure.  Do not endanger other work. 
 

D. Protection - The Contractor shall provide protection of other work during cutting and patching, to prevent 
damage and provide protection of the Work from adverse weather conditions.  The Contractor shall not cut 
or alter work of another contractor without written consent of the Construction Manager. 

 
7. CUTTING AND PATCHING 
 

A. The Contractor shall employ skilled tradesmen to perform all cutting, coring and patching and who have 
experience working with the materials involved.  Except as otherwise indicated or approved by the 
Construction Manager or the Architect, the Contractor shall proceed with cutting and patching at earliest 
feasible time in each instance, and complete work without delay. 

 
B. The Contractor shall cut work by methods least likely to damage work to be retained and work adjoining.  

Employ the original installing subcontractor to perform cutting and patching for weather-exposed or 
moisture-resistant elements, and for exterior or interior surfaces exposed to view. 

 
C. In general, where physical cutting action is required, the Contractor shall cut work with sawing and grinding 

tools, not with hammering and chopping tools.  Make cuttings to neat, straight lines and only to the size 
required to accommodate the construction to be installed.  Core drill openings through finished concrete 
work. 
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D. The Contractor shall patch with seams which are durable and as invisible as possible.  Comply with 
specified tolerances for the work.  Where feasible, inspect and test patched areas to demonstrate integrity of 
work. 

 
E. The Contractor shall restore exposed finishes of patched areas and extend finish restoration onto retained 

work adjoining, in a manner which will eliminate evidence of patching and refinishing.  Where a patch occurs 
in a smooth painted surface, the Contractor shall extend the final paint coat over entire unbroken surface 
containing patch, after patched area has received prime and base coats. 

 
F. Wherever existing concrete floors are required to be patched or leveled, and where slabs are chopped out to 

provide for installation of new concrete floors, and where existing concrete is to be extended, the Contractor 
shall apply concrete bonding agent before placing new concrete.  Apply such bonding agent in accordance 
with the manufacturer's specifications.  

  
  
                                                                                     

END OF SECTION 01 045, CUTTING, CORING & PATCHING 
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SECTION 01 090 – REFERENCE STANDARDS 
  
  
1. APPLICABILITY OF STANDARDS 
 

A. Where reference is made to standards or specifications published by various organizations (“standards”), 
the Work shall conform to latest edition of such standards as amended and revised in effect at the date of 
Contract, unless a specific date is indicated. 

 
B. Where material is designated for certain applications, material shall conform to standards designated in the 

applicable building code governing the Work.  Similarly, unless otherwise specified, installation methods and 
standards of workmanship shall also conform to standards required by such code.  Where no particular 
material is specified for a certain use, the Contractor shall select from choices offered in the governing code. 

 
C. Where a standard does not provide all information necessary for the complete installation of an item, comply 

with manufacturer's instructions for installation and workmanship. 
 

D. Where specific articles, sections, divisions or headings for standards are not given, such standards shall 
apply as appropriate.  Standards when included in the Contract Documents by abbreviations or otherwise, 
shall form a part of Contract Documents.  In the event of conflicts between cited standards and/or the 
Contract Documents, the more stringent shall govern. 

 
2. ABBREVIATIONS AND ACRONYMS 
 

A. Abbreviations and acronyms used throughout the Contract Documents refer to associations, institutes, 
societies and other public bodies who publish standards which are readily available to the public, and to the 
titles of the standards which they publish.  Where such abbreviations or acronyms are used in the Contract 
Documents, they shall mean the recognized name of the trade association, standards-generating 
organization, authority having jurisdiction, or other entity applicable to the context of the text provision.  
Refer to the "Encyclopedia of Associations," published by Gale Research Co., available in most libraries. 

 
B. Whenever initials representing such a body are shown, followed by a number or a combination of numerals 

and letters, reference is to a particular standard to which Contractor shall conform.  The number or 
combination of numerals and letters following abbreviation designates the particular standard to be followed. 

 
3. CONTRACTOR’S DUTIES AND RESPONSIBILITIES 

 
A. The Contractor shall be responsible when required by Contract Documents, or upon written request from the 

Construction Manager, to deliver required proof that materials or workmanship, or both, meet or exceed the 
requirements of a reference standard. 

 
4. CONFLICTING STANDARDS 
 

A. Where compliance with two or more standards is specified and where the standards may establish different 
or conflicting requirements for minimum quantities or quality levels refer requirements that are different but 
apparently equal and other uncertainties to the Architect, through the Construction Manager, for a decision 
before proceeding. 

 
5. COPIES OF STANDARDS 
 

A. Each entity engaged in construction on the Project is required to be familiar with industry standards 
applicable to its construction activity.  Copies of applicable standards are not bound with the Contract 
Documents.  Where copies of standards are needed to perform a required construction activity, the 
Contractor shall obtain copies directly from the publication source. 

   
                                                                                     

END OF SECTION 01 090, REFERENCE STANDARDS 
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SECTION 01 200 – PROJECT MEETINGS 
  
  
1. GENERAL   
 

A. The Construction Manager will determine the agenda for and chair the meetings described below, and also 
shall prescribe the format for the documentation of the meetings to be produced by the Contractor.  

 
B. Representatives of the Contractor and its subcontractors and suppliers in attendance at any project meeting 

shall be qualified and authorized to act on behalf of the entity each represents. 
 

C. The Contractor shall schedule and administer project meetings throughout progress of Work where specified 
or required, and shall have the following specific responsibilities: 

 
1. Distribute Construction Manager’s agenda for meetings 
2. Distribute written notice of each meeting a minimum of four days in advance of meeting date 
3. Make physical arrangements for meetings 
4. Record minutes, in the format to be provided by the Construction Manager, to include significant 

proceedings and decisions 
5. Reproduce and submit word processed minutes, within four working days after each meeting, to the 

Construction Manager for approval before further distribution.  After approval, distribute copies as 
follows: 

 
a. to all participants in the meeting 
b. to all parties affected by decisions made at meeting 
c. to all other parties as may be designated by the County or Construction Manager 

 
D. The County’s user department(s) will be active participants in the design and construction process for this 

project, and their representative(s) shall be invited to all project meetings for which their presence and/or 
participation is appropriate. 

 
2. PRE-CONSTRUCTION MEETING 
 

A. A.   Scheduling:   Meetings shall be held at least two weeks prior to any Work commencing on the site. 
 

B. Location:  Designated by Construction Manager. 
 

C. Attendance: 
 

1. Owner/user group representative(s), as appropriate 
2. Construction Manager’ representative 
3. Architect’s representative (at it option)           
4. Contractor’s Project Manager, Superintendent, and other representative(s) as appropriate 
5. Major subcontractors and suppliers 
6. Others as appropriate 

 
D. Suggested Minimum Agenda: 

 
1. Discussion of major subcontractors and suppliers 
2. Projected construction schedules 
3. Critical work sequencing 
4. Major equipment deliveries and priorities 
5. Project coordination and designation of responsible personnel 
6. Procedures and processing of: 

a. Design issues and decisions 
b. Field decisions 
c. Proposal requests 
d. Submittals  
e. Change orders 
f. Applications for payment 
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7. Adequacy of distribution of Construction Documents 
8. Procedures for maintaining record documents 
9. Use of premises: 

a. Office, work and storage areas 
b. County's, Architect’s, and Construction Manager’s requirements 

10. Construction facilities, controls and construction aids 
11. Temporary utilities 
12. Safety and first-aid procedures 
13. Security procedures and site access controls 
14. Housekeeping procedures 
15. Traffic and parking procedures 
16. Other administrative procedures 

 
3. CONSTRUCTION PROGRESS MEETINGS 
 

A. Scheduling:  Meetings shall be conducted at least bi-weekly throughout the construction phase. 
 

B. Location of the Meetings:  Project field office of Contractor or other location designated by Construction 
Manager. 

 
C. Attendance:  

 
1. Owner/user group representative(s), as appropriate 
2. Construction Manager’ representative 
3. Architect’s representative (at its option) 
4. Contractor’s Project Manager, Superintendent, and other representative(s) as appropriate 
5. Subcontractors and suppliers as appropriate to the agenda 
6. Others as appropriate 

 
D. Suggested Minimum Agenda: 

 
1. Actual vs. scheduled progress since previous meeting 
2. Planned construction activities for the next four weeks 
3. Problems with and revisions to construction schedule 
4. Review of off-site fabrication and delivery schedules 
5. Corrective measures and procedures to regain projected schedule 
6. Submittal schedules and expediting 
7. Construction Document clarifications 
8. Field observations, problems, conflicts 
9. Quality control 
10. Actual and potential changes and their impacts 
11. Safety issues 

 
4. PRE-INSTALLATION MEETINGS 
 

A. Scheduling:  Schedule pre-installation meetings for installation of various aspects of the Work prior to the 
start of installation, or as otherwise specified in the Project Manual.  Do not schedule pre-installation 
meetings until required submittals have been approved. 

 
B. Location:  At jobsite. 

 
C. Meeting Requirements:   

 
1. Prior to installation of work, conduct pre-installation meeting at project site with Contractor's 

superintendent and foreman, primary materials installer, installer of each component of associated 
work, representative(s) of materials manufacturer(s), inspection and testing agency representative (if 
any), installers of other work requiring coordination, Construction Manager, Architect, and Owner's 
representative for the purpose of reviewing job mock-up (if any), job conditions, project requirements 
and procedures to be followed in performing work. 
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2. At pre-installation meeting, examine areas and conditions under which work is to be performed.  Report 
in writing of conditions detrimental to proper and timely completion of work.  Do not proceed with work 
until unsatisfactory conditions have been corrected.  Commencement of work shall constitute 
acceptance of substrate conditions. 

 
3. At pre-installation meeting, the manufacturer's authorized representative shall inspect storage of job site 

materials, establish scheduling of initial and final installation of products, and establish the method of 
preparing written progress reports to Contractor (with copy to Construction Manager) of job conditions 
and installation. 

 
4. At pre-installation meeting, review manufacturer's product data publications and other published 

instructions for material installation compliance including shop drawings. Shop drawings and submittals 
shall be reviewed and approved prior to pre-installation meetings.  Contractor shall provide a set of 
approved shop drawings and submittals for meeting use. 

 
5. Where manufacturer's representative offers recommendations on material use, such recommendations 

shall be submitted in writing and substantiated by dated, printed, published product data or material use 
statement which is complete, definite, and clear, and signed by authorized company official. 

 
6. Meeting Report:  Submit copy of pre-installation job meeting report.  Include copy of manufacturer's 

inspection report, manufacturer's recommendations, and any statement of non-compliance as 
applicable. 

 
 

5. INSPECTION TOURS 
 

A. Formal inspection tours shall be made of the job progress for the Owner and any other officials as the 
occasion warrants and as scheduled by the Construction Manager. 

 
B. If requested by the Construction Manager, the Contractor shall be prepared to show and explain work 

completed and in progress throughout the Project to the inspection parties. 
  
                                                                                     
  

END OF SECTION 01 200, PROJECT MEETINGS 
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SECTION 01 310 – SCHEDULING OF THE WORK 
  
  
1. INTRODUCTION 
 

A. This Section describes the construction scheduling and progress reporting requirements of the Contract.  
The primary objectives of the requirements of this Section are: 

 
1. to insure adequate planning and execution of the Work by the Contractor; 
2. to assist the County and Construction Manager in evaluating the progress of the Work; 
3. to provide for optimum coordination by Contractor of its trades, subcontractors and suppliers, and of its 

Work with the work or services provided by the County or any separate contractors; and 
4. to permit the timely prediction or detection of events or occurrences which may affect the timely 

prosecution of the Work. 
 
2. GENERAL SCHEDULING REQUIREMENTS 
 

A. The Work of this Contract shall be planned, scheduled, executed, and reported. The Contractor shall use the 
following software program to develop its Detailed Construction Schedule: 

 
1. Microsoft Project, latest version (MPX file) 

 
B. The Detailed Construction Schedule, as defined herein, shall represent the Contractor’s commitment and 

intended plan for completion of the Work in compliance with the Contract completion date and interim 
milestone dates specified.  The Detailed Construction Schedule shall take into account all foreseeable 
activities to be accomplished by any separate contractors or the County, and interface dates with utility 
companies, the County’s operations, and others.  The Detailed Construction Schedule shall anticipate all 
necessary manpower and resources to complete the Work within the dates set forth. 

 
C. Once approved by the Construction Manager, the Detailed Construction Schedule will become the Schedule 

of Record, and will be the basis for coordinating the Work, scheduling the Work, monitoring the Work, 
reviewing progress payment requests, evaluating time extension requests, and all other objectives listed 
above.  No other schedule will be recognized for this Contract. 

 
D. The Contractor is responsible for determining the sequence of activities, the time estimates of the detailed 

construction activities and the means, methods, techniques and procedures to be employed.  The Detailed 
Construction Schedule shall represent the Contractor’s best judgment of how it will prosecute the Work in 
compliance with the Contract requirements.  The Contractor shall ensure that Detailed Construction 
Schedule is current and accurate and is properly and timely monitored, updated and revised as Project 
conditions and the Contract Documents may require. 

 
E. When there are separate contractors working concurrently on the Project whose work must interface or be 

coordinated with the Work of the Contractor, the Contractor shall coordinate its activities with the activities of 
the separate contractors, and the Detailed Construction Schedule shall take into account and reflect such 
work by others. 

 
F. The Contractor shall be solely responsible for expediting the delivery of all materials and equipment to be 

furnished by it so that the progress of construction shall be maintained according to the currently approved 
construction schedule for the Work.  The Contractor shall notify the Construction Manager in writing, and in 
a timely and reasonable manner, whenever the Contractor determines or anticipates that the delivery date of 
any material or equipment to be furnished by the Contractor will be later than the delivery date indicated by 
the currently approved construction schedule, or required consistent with the completion requirements of this 
Contract, subject to schedule updates as herein provided. 

 
3. DETAILED CONSTRUCTION SCHEDULE 
 

A. Within two (2) weeks after the Notice to Proceed, the Contractor shall submit a Detailed Construction 
Schedule according to the requirements established herein. 
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B. The Detailed Construction Schedule shall consist of a time-scaled, detailed network graphic representation 

of all activities which are part of the Contractor’s construction plan and an accompanying listing of activity’s 
dependencies and interrelationships. The Detailed Construction Schedule submission shall include, but not 
be limited to, the following information: 

 
1. Project name 
2. Distinct, logical and identifiable subdivisions of Work 
3. Activities for all aspects of the Work, with durations not exceeding fourteen (14) calendar days for all 

activities for which the Contractor will perform actual construction work. Material procurement, 
submittals, concrete curing and other similar activities may exceed fourteen (14) calendar days if 
approved by the Construction Manager.  Related activities, each of a duration of five (5) calendar days 
or less, may be shown as one activity together, if not on the critical path of timely job completion. 

4. Outage schedules for existing utility services that will be interrupted during the performance of the Work 
5. Acquisition and installation of equipment and materials supplied and/or installed by the County or 

separate contractors 
6. All start dates, milestones, float and completion dates 
7. An accounting of the number of workdays anticipated to be lost due to weather. This accounting shall 

be in accordance with allowable days per month provided in Article 8 of the Owner-Contractor 
Agreement (Section 00 500). 

8. A tabular report listing all predecessor and successor activities for each activity 
9. A legible time scaled network diagram showing the critical path. 
10. A listing of the project calendar, indicating the anticipated days of work performance 
11. A floppy computer disk, in a form and format acceptable to the Construction Manager, of the Detailed 

Construction Schedule including all required submission information resident in the computer system 
and containing all of the files associated with the schedule. 

 
C. Activities and milestones to appear on the Detailed Construction Schedule shall include, but not be limited 

to, demolition, major material fabrication and delivery, shop drawings submittals, bi-weekly progress 
meetings, equipment delivery and installation, coordination requirements, mock-up installations and 
inspections, dates of Substantial and Final Completion, Certificate of Occupancy inspection, systems testing 
and instruction, and special County reviews and decision points that impact the Work. 

 
D. Schedule Reports:  Schedule submissions will contain the following minimum information for each activity: 

 
1. Activity number, description and estimated duration 
2. Anticipated start and finish dates  
3. Responsibility for activity 
4. The cost loading values for each activity. 

 
E. For all major equipment and materials to be fabricated or supplied for the Project, the Detailed Construction 

Schedule shall show a sequence of activities including: 
 

1. Preparation of shop drawings and sample submissions 
2. A reasonable time for review of shop drawings and samples or such time as specified in the Contract 

Documents 
3. Shop fabrication, delivery and storage 
4. Erection or installation 
5. Testing of equipment and materials. 

 
F. The Contractor shall submit, as a part of the data submitted to the Construction Manager, a narrative report 

indicating the anticipated allocation by the Contractor of the following resources and work shifts for each 
activity which he proposes to be utilized on the Project: 

 
1. labor resources; 
2. equipment resources; and 
3. whether it proposes the Work to be performed on single, double or triple shifts, and whether it is to be 

done on a 5, 6 or 7 day work week basis. 
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G. The Construction Manager shall have the right to require the Contractor to modify any portion of the 
Contractor’s Detailed Construction Schedule, or Recovery Schedule, as herein required, (including cost 
loading) with the Contractor bearing the expense thereof, which the Construction Manager reasonably 
determines to be: 

 
1. impractical or unreasonable; 
2. based upon erroneous calculations or estimates; 
3. not in compliance with other provisions of the Contract Documents; 
4. required in order to ensure proper coordination by the Contractor of the Work of its subcontractors and 

with the work or services being provided by any separate contractors; 
5. necessary to avoid undue interference with the County’s operations or those of any utility companies or 

adjoining property owners; 
6. necessary to ensure completion of the Work by the milestone and completion dates set forth in the 

Contract Documents; 
7. required in order for the Contractor to comply with the requirements of this Section or any other 

requirements of the Contract Documents; or 
8. not in accordance with the Contractor’s actual operations. 

 
4. COST LOADING 
 

A. As part of the submission of the Detailed Construction Schedule, the Contractor shall submit a breakdown of 
the expected value of each of the schedule activities for which payment is required. 

 
B. The cost breakdown of the Detailed Construction Schedule shall have a direct correlation to the Schedule of 

Values to be used as the basis for Applications for Payment. 
 
5. UPDATING OF CONSTRUCTION SCHEDULE/PROGRESS REPORTS 
 

A. Not less than seven (7) calendar days before the submission of the monthly progress payment request, or 
on a date specified by the Construction Manager, the Contractor shall arrange for its Project Manager, 
Superintendent and necessary subcontractors and suppliers to attend a monthly schedule meeting with the 
Construction Manager to review the Contractor’s report of actual progress.  Said report shall set forth up-to-
date and accurate progress data, and shall be prepared by the Contractor in consultation with all principal 
subcontractors and suppliers. 

 
B. The progress report of the Contractor shall show the activities, or portions of activities, completed during the 

reporting period, the actual start and finish dates for these activities, remaining duration and/or estimated 
completion dates for activities currently in progress, and quantities of material installed during the reporting 
period. 

 
C. The Construction Manager will produce a computerized update worksheet for the Contractor to complete as 

a part of this process. 
 
D. At the monthly schedule meeting a total review of the Project will take place including but not limited to, the 

following: 
 

1. Current update of the Detailed Construction Schedule 
2. Anticipated detailed construction activities for the subsequent report period 
3. Critical items pending 
4. Contractor requested changes to the Detailed Construction Schedule. 

 
E. The Contractor shall submit a narrative with the progress report which shall include, but not be limited to, a 

description of problem areas, current and anticipated delaying factors and their impact, explanations of 
corrective actions taken or planned, any proposed newly planned activities or changes in sequence, and 
proposed logic for a Recovery Schedule, if required, as further described herein.  The report shall also 
include: 

 
1. A narrative describing actual Work accomplished during the reporting period 
2. A list of major construction equipment used on the Project during the reporting period 
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3. The total number of men by craft actually engaged in the Work during the reporting period, with such 
total stated separately as to office, supervisory, and field personnel 

4. A manpower and equipment forecast for the succeeding thirty (30) days, stating the total number of 
men by craft, and separately stating such total as to office, supervisory and field personnel 

5. A list of Contractor supplied materials and equipment, indicating current availability and anticipated job 
site delivery dates 

6. Anticipated changes or additions to Contractor’s supervisory personnel. 
 
F. As part of the updating process, the Construction Manager will calculate, based upon progress data 

provided by the Contractor and agreed to by the Construction Manager, the value of Work completed based 
on the sum of the cost loading amounts for all activities, including activities specifically defined for stored 
materials, less the amount previously paid.  Summation of all values of each activity less the appropriate 
percent of retainage shall be the maximum amount payable to the Contractor, provided that the Contractor 
has complied with all requirements of the Contract Documents. 

 
G. No invoice for payment shall be submitted and no payment whatsoever will be made to the Contractor until 

the required narrative reports, as defined herein, have been submitted and the Detailed Construction 
Schedule has been updated. 

 
6. RECOVERY SCHEDULE   
 

A. Should the updated Detailed Construction Schedule, at any time during the Contractor’s performance, show, 
in the sole opinion of the Construction Manager, that the Contractor is behind schedule for any milestone or 
completion date for any location or category of work, the Contractor, at the request of the Construction 
Manager, shall prepare a Recovery Schedule within five (5) days, at no additional cost to the County (unless 
the County is solely responsible for the event or occurrence which has caused the schedule slippage), 
explaining and displaying how the Contractor intends to reschedule its Work in order to regain compliance 
with the Detailed Construction Schedule within thirty (30) calendar days. 

 
B. If the Contractor believes that all of the time can be recovered within thirty (30) calendar days, the 

Contractor will be permitted to prepare a Recovery Schedule as set forth below. However, if the Contractor 
believes it will take more than thirty (30) days to recover all of the lost time, it shall prepare and submit a 
request for revision to the Detailed Construction Schedule and comply with all of the requirements of a 
Schedule Revision as set forth in Paragraph 8 below. 

 
C. The Contractor shall prepare and submit to the Construction Manager a one month maximum duration 

Recovery Schedule, incorporating the best available information from subconsultants, subcontractors and 
others which will permit a return to the Detailed Construction Schedule at the earliest possible time.  The 
Contractor shall prepare a Recovery Schedule to the same level of detail as the Detailed Construction 
Schedule.  The Recovery Schedule shall be prepared in coordination with other separate contractors on the 
Project. 

 
D. Within two (2) days after submission of the Recovery Schedule to the Construction Manager, the Contractor 

and any of the necessary subcontractors, suppliers, vendors, manufacturers, etc. shall participate in a 
conference with the Construction Manager to review and evaluate the Recovery Schedule.  Within two (2) 
days of the conference, the Contractor shall submit the revisions necessitated by the review for the 
Construction Manager’s review and approval.  The Contractor shall use the approved Recovery Schedule as 
its plan for returning to the Detailed Construction Schedule. 

 
E. The Contractor shall confer continuously with the Construction Manager to assess the effectiveness of the 

Recovery Schedule.  As a result of these conferences, the Construction Manager will direct the Contractor 
as follows: 

 
1. If the Construction Manager determines the Contractor continues behind schedule, the Construction 

Manager will direct the Contractor to prepare a Schedule Revision and comply with all of the 
requirements of a Schedule Revision as stated herein and the other requirements of the Contract 
Documents; provided, however, that nothing herein shall limit in any way the rights and remedies of the 
County and Construction Manager as provided elsewhere in the Contract Documents; or 
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2. If the Construction Manager determines the Contractor has successfully complied with provisions of the 
Recovery Schedule, the Construction Manager will direct the Contractor to return to the use of the 
approved Detailed Construction Schedule. 

 
F. In carrying out any approved Recovery Schedule, or whenever it becomes apparent that any critical activity 

completion date may not be met, the Contractor shall take any or all of the following minimum actions, as 
may be required, at no additional cost to the County: 

 
1. Increase manpower to put the Work back on schedule. 
2. Increase the number of working hours per shift, shifts per working day, working days per week, amount 

of construction equipment, or any combination which will place the Work back on schedule. 
3. Reschedule activities to achieve maximum practical concurrence and place the Work back on schedule. 

 
G. If the Contractor fails to take appropriate action as required by this Paragraph 7 to recover delays in the 

schedule, the Construction Manager may take action to attempt to put the Work back on schedule and 
deduct the cost of such action from monies due or to become due the Contractor in accordance with the 
Contract Documents. 

 
7. SCHEDULE REVISIONS 
 

A. Should the Contractor desire to or be otherwise required under the Contract Documents to make 
modifications or changes in its method of operation, its sequence of Work or the duration of the activities in 
its Construction Schedule, it shall do so in accordance with the requirements of this  
1. Paragraph and the Contract Documents.  The approved Detailed Construction Schedule may only be 

revised by written approval of the Construction Manager as provided herein.  
 
B. The Contractor shall submit requests for revisions to the Detailed Construction Schedule to the Construction 

Manager, using a Schedule Revision Form provided by the Construction Manager, together with written 
rationale for revisions and description of logic for rescheduling work, substantiating that the milestone and 
completion dates will be met as listed in the Contract Documents.  Proposed revisions acceptable to the 
Construction Manager and County will be approved in writing and incorporated into the Detailed 
Construction Schedule. 

 
C. Requests for revision will be accompanied by evidence acceptable to the Construction Manager that the 

Contractor's suppliers, subcontractors and sub-subcontractors are in agreement with the proposed revisions. 
 
D. If there are separate contractors on the Project, the approval of the separate contractors shall be obtained to 

make the proposed schedule revisions.  If accepted by the Construction Manager and County, the revisions 
shall be binding upon the Contractor and all separate contractors on the Project. 
 

E. The impact of all change orders to this Contract shall be included in the Detailed Construction Schedule. 
 
8. FLOAT TIME 
 

A. Float or slack time associated with one chain of activities is defined as the amount of time between earliest 
start date and latest start date or between earliest finish date and latest finish date for such activities, as 
calculated as part of the currently approved construction schedule. Float or slack time shown on the 
currently approved construction schedule is not for exclusive use or benefit of either the County or the 
Contractor and is available for use by either of them according to whichever first needs the benefit of the 
float to facilitate the effective use of available resources and to minimize the impact of Project problems, 
delays, impact, acceleration or changes in the Work which may arise during performance.  The Contractor 
specifically agrees that float time may be used by the County or Construction Manager in conjunction with 
their review activities or to resolve Project problems.  The Contractor agrees that there will be no basis for 
any modification of the milestone or completion dates or an extension of the Contract Time, or a claim for 
additional compensation as a result of any Project problem, delay, impact, acceleration, or change order 
which only results in the loss of available float on the currently approved construction schedule. 

 
B. Float time shown on any construction schedule shall not be used arbitrarily by the Contractor in a manner 

which, in the opinion of the Construction Manager, unnecessarily delays separate contractors from 
proceeding with their work in a way which is detrimental to the interests of the County. 
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END OF SECTION 01 310, SCHEDULING OF THE WORK 
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SECTION 01 320 – REPORTS 
 
 
1. DAILY REPORTS 
 

A. The Contractor’s Superintendent shall prepare and submit Daily Reports throughout the construction phase 
of the Work.  Daily Reports shall be kept in an orderly manner at the site, available for inspection or review 
when requested by the Construction Manager or the Architect.   Copies of Daily Reports shall be 
accumulated and submitted to the Construction Manager on a weekly basis, on a regular day and time to be 
determined by the Construction Manager.  Failure to submit Daily Reports or to comply with the format 
requirements below is cause for the Construction Manager to retain additional monies due the Contractor 
from the monthly Application(s) for Payment until such time as the reports have been brought up to date by 
the Contractor. 

 
B. Each Daily Report shall include the following information at a minimum: 

 
1. Manpower by subcontractor, trade, and skill level 
2. Weather and temperatures (AM and PM) 
3. List of visitors to the jobsite 
4. Specific work performed with locations 
5. Situations or circumstances which could delay the Work or give cause for a time extension or additional 

cost 
6. Instructions requested (and of whom) 
7. Materials received 
8. Major equipment arrival/departure 
9. Total days accrued under the terms of the Contract Documents 
10. Accidents and incidents 
11. Safety issues 
12. Meetings 
13. Other significant events at the jobsite 

 
C. The Contractor shall take the necessary action required to specifically alert the Construction Manager to 

items which could result in impacts to the progress of the Work.  Such items shall be clearly highlighted in 
the report. 

 
D. All Daily Reports shall be clearly handwritten or typed.  Poor copies, reports in sloppy or illegible 

handwriting, or on wrinkled paper will not be accepted. 
 

END OF SECTION 01 320, REPORTS 
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SECTION 01 340 – SHOP DRAWINGS, PRODUCT DATA & SAMPLES 
  
  
1. GENERAL 
 

A. This Section covers provisions for the submittal of shop drawings, product data, and samples prior to 
construction, and supplements the Owner-Contractor Agreement.   

 
B. The Contractor is required to make all submittals in accordance with the Contract Documents.  Refer to the 

individual Technical Specifications for identification of equipment and materials for which submittals are 
required. 

 
C. Provisions in this Section are mandatory procedures for preparing and submitting shop drawings, product 

data, and samples. 
 

D. Required shop drawings, product data, and samples shall be coordinated, prepared, and submitted so as 
not to impact the project schedule.  Submittals for interfacing units of work, and different categories of 
submittals for the same work, shall be coordinated and sequenced so that one will not be delayed by 
another.  Adequate time shall be allowed for review by the Architect, and for possible resubmittal.  Delays or 
impacts due to the Contractor’s failure to make or process submittals in a timely fashion are solely the 
responsibility of the Contractor.  The Contractor has an obligation to notify the Construction Manager in a 
timely manner if the submittal review process, with respect to reviews by the Architect might cause a 
schedule impact on the required delivery of any materials or fabricated assemblies required to execute the 
Work.  

 
E. Project delays or delays in the purchasing of materials or equipment occasioned by the requirement for 

resubmission of shop drawings, product data, and samples not in accordance with the Contract Documents 
are the Contractor’s sole responsibility and will not be considered valid justification for time extensions. 

 
F. No portion of the Work requiring the submittal of shop drawings, product data, or samples shall be 

commenced until each such submittal has been reviewed by the Architect, and the action required on the 
returned submittal does not require a correction and resubmittal (i.e., “No Exceptions Taken” or “Make 
Corrections Noted,” or similar notation); and further, each installer shall have possession of such final 
reviewed submittal prior to commencing its portion of the Work. 

 
G. The Contractor shall be responsible for distribution of all copies of initial and approved submittals required 

for coordination with others concerned with the Work. 
 

H. Submittals requiring review by the Architect shall be delivered to the Construction Manager’s office, unless 
directed otherwise by the Construction Manager.  Submittals are to be scheduled and submitted to allow 
adequate time for review. 

 
2. DEFINITIONS 
 

A. “Shop Drawings” are drawings, diagrams, illustrations, schedules, performance charts, manufacturer’s data 
sheets, brochures and other data which are prepared and submitted by the Contractor and its 
subcontractors to illustrate in detail some portion of the Work.  The Architect’s drawings are not acceptable 
as shop drawings. 

 
B. “Product Data” are illustrations, standard schedules, performance charts, instructions, brochures, diagrams 

and other information furnished by the Contractor and its subcontractors to illustrate a material, product, or 
system for some portion of the Work. 

 
C. “Samples” are physical examples prepared for submission by the Contractor and its subcontractors to 

illustrate materials, equipment, or workmanship, and to establish standards by which the work will be judged 
as complying with the Contract Documents.  Mock-ups are a special form of samples, too large or otherwise 
inconvenient for transmittal in the manner specified.  Mock-up requirements are specified elsewhere in the 
Contract Documents. 

 
3. SUBMITTAL REGISTER 
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A. Within ten (10) days of the Contractor’s receipt of the Notice of Award, the Contractor shall submit a 

comprehensive Submittal Register to the Construction Manager, showing all items requiring submission as 
defined in the General Requirements and the Technical Specifications. 

 
B. No submittals will be accepted or reviewed until the Submittal Register has been submitted, reviewed, and 

approved by the Architect and the Construction Manager as to content and format.  
 

C. The Submittal Register shall be updated by the Contractor and resubmitted on a monthly basis, or as 
otherwise required by the Construction Manager. 

 
D. The initial format of the Submittal Register shall be determined by the Contractor.  If any aspect is lacking, 

the Submittal Register shall be reworked and resubmitted in a format as prescribed by and to the level of 
detail required by the Construction Manager. 

 
E. The Submittal Register shall be organized by Specification Section, and shall be further broken down as 

submittals from subcontractors will be structured. 
 

F. The Submittal Register shall include all required submittals for test procedures, training programs, operation 
and maintenance manuals, and any other submittals required by the General Requirements. 

 
G. The Submittal Register shall include the following information at a minimum: 

 
1. Submittal breakdown by Specification Section and Paragraph number. 
2. Scheduled date for initial submittal of each item. 
3. Number of calendar days required after review to fabricate and deliver the specified item to the jobsite 

(if applicable). 
 
4. PREPARATION OF SUBMITTALS 
 

A. General Identification: All shop drawings, product data, and samples submitted for review shall have the 
following identification data, as applicable, contained thereon or permanently affixed thereto. 

 
1. Date of submission and the dates of any previous submissions 
2. Project title and location 
3. Job number 
4. Contract identification 
5. Names of the Contractor, subcontractor, installer, supplier, and manufacturer   
6. Identification of product (brand name, model number), use, and location 
7. For each shop drawing: drawing number, drawing title, revision number, and date of drawing and all 

subsequent revisions 
8. Corresponding Specification Section and Paragraph reference from Contract                          
9. Documents 
10. Field dimensions, clearly identified as such 
11. Relation to adjacent or critical features of Work or materials 
12. Applicable standards, such as ASTM or Federal Specification numbers 
13. Identification of deviations from the Contract Documents 
14. Identification of revisions from previous submittals (if a resubmittal) 
15. Contractor’s stamp, initialed or signed, and dated 

 
B. Shop Drawing Preparation 

 
1. Provide newly-prepared information with graphics at accurate scale (except as otherwise indicated). 

 
2. Number all sheets consecutively. 

 
3. Indicate all working and erection dimensions.  Identify all dimensions based on field measurement. 

 
4. Show arrangements and sectional views. 
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5. Indicate kinds of materials and finishes, anchoring and fastening details, including information for 
making connections to other Work.  Furnish installation instructions to be followed in the field to achieve 
manufacturer’s designed and planned intentions. 

 
6. Indicate corresponding detail numbers from Contract Drawings in addition to numbering systems used 

on shop drawings. 
 

7. Form: 
 

a. Up to 11” x 17” in size may be either prints on opaque paper, or reproducible transparency. The 
use of 8-1/2” x 14” size shall not be acceptable. 

b. Prepare submissions larger than above on reproducible, correctable transparent sheets between 
18” x 24” (minimum) and 30” x 45” (maximum) in size. 

 
8. Number of copies to be submitted: 

 
a. The Contractor shall submit one (1) reproducible copy and five (5) print copies for review. 

 
b. Copies shall be grouped together such that one set of all copies can be removed           
c. immediately without the necessity to remove and re-sequence the remaining copies. 

 
9. Associated drawings relating to a complete assembly shall be submitted simultaneously to the greatest 

extent possible, so that each may be checked in relation to each other and the total assembly. 
 

10. Composite Coordination Shop Drawings: 
 

a. a.   The locations and routing of all mechanical and electrical systems shall be delineated on 
coordinated composite layout drawings, to be submitted by the Contractor and reviewed by the 
Architect and the Construction Manager according to the procedures above.         Such 
coordination shall consider all other building systems, including structural members and        their 
elevations. 

 
b. The composite drawings shall accommodate layering of ductwork, plumbing supply, waste, roof 

drainage and vent piping, fire protection piping, HVAC piping, electrical conduit, control systems 
conduit, light fixture locations, sprinkler head locations, HVAC ceiling-mounted and wall-mounted 
air devices, and life-safety system device locations. 

 
c. Provide plan views of all ceiling plenum spaces, duct and pipe shafts, and mechanical and 

electrical rooms.  Show all ceiling grid patterns and walls.  Clearly indicate top and bottom 
elevations of work, including elevations of wall-mounted devices. 

 
d. Clearly indicate all penetrations of smoke and fire-rated walls and ceilings.  Indicate 

recommended smoke stop or fire stop method, cross-referenced to Division 7 Specification 
requirements. 

 
e. Composite drawings shall be 1/4” = 1’-0” minimum scale. 

 
C. Product Data Preparation 

 
1. Product data submittals shall be made by Specification Section.  All items within a Specification Section 

requiring submissions shall be submitted together.  If two or more Sections require inter-coordination 
(e.g. Air Handling Unit and Vibration Isolation, or Emergency Generator and Transfer Switch), they shall 
be submitted at the same time.  Each individual submittal item shall be marked to show the 
Specification Paragraph number which pertains to that item. 

 
2. Include manufacturer’s standard printed recommendations for application and use, compliance with 

standards, application of labels and seals, notation of field measurements which have been checked, 
and coordination requirements. 
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3. Clearly mark each copy to identify pertinent products, brand names, or models, and to indicate which 
choices and options are applicable to the Work.   

 
4. Modify each copy to delete information which is not applicable to the Work.  Supplement standard 

information to provide information specifically applicable to the Work and to job conditions. 
 

5. Include performance characteristics and capacities. 
 

6. Include dimensions and clearances required. 
 

7. Include wiring or piping diagrams and controls. 
 

8. Form: 
 

a. Submit all items within a Specification Section in a tabbed binder, with an index. 
b. Submittals for multiple but related Specification Sections may be grouped in the same binder, if 

adequately indexed and tabbed for easy reference. 
c. If product submittals bound together exceed the capacity of one binder, two or more binders 

shall be used, and notations shall be made on the covers of each indicating the number of 
binders in the set and the number of each binder (i.e., 2 of 3). 

 
9. Number of copies to be submitted:  five (5). 

 
D. Sample Preparation 

 
1. Provide samples which are identical with the final condition of proposed materials or products for the 

Work. 
 

2. Provide “range” samples (not less than three (3) units) where unavoidable variations must be expected, 
and describe or identify variations between units of each set. 

 
3. Provide a full set of optional samples where selection is required. 

 
4. Provide information with each sample to show generic description, source or product name and 

manufacturer, limitations, and compliance with standards.   
 

5. Number of samples to be submitted:  three (3). 
 

6. Maintain one set of all approved samples at the jobsite, in suitable condition, for quality control 
comparisons by the Construction Manager.  Jobsite quality control samples shall become the property 
of the County. 

 
7. Returned submittals which are intended or permitted to be incorporated into the Work shall be so 

indicated in the individual Specification Sections, and shall be in a suitable and undamaged condition at 
the time of incorporation. 

 
E. Other Submittals 

 
1. Inspection and Test Reports:  Classify each as either a “shop drawing” or “product data,” depending on 

whether report is uniquely prepared for the Project or a standard publication of workmanship control 
testing at point of production, and process accordingly. 

 
2. Letters of Material Certification:  Submit for specified materials, items, or equipment, and when 

requested.  Letters of certification shall certify that material or equipment submitted complies with the 
Contract Documents and shall be submitted with substantiating supporting data (i.e., test reports from 
approved independent testing laboratory or other approved source).  Classify as “product data.” 

 
3. Fire Rating and Acoustical Rating Certifications:  Submit notarized certifications with shop drawings and 

material samples which are required to show or have a fire or acoustical rating. 
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5. TRANSMITTAL 
 

A. Transmit all shop drawings, product data, and samples to the Construction Manager for transmittal to the 
Architect. 

 
B. Accompany each submittal to the Construction Manager with a transmittal letter, in duplicate, containing the 

Project name, Contractor’s name, contract number and description, and brief description of submittal, 
including the number of drawing sets, data sets, and/or samples included.  Include an outline of deviations, if 
any, from the requirements of the Contract Documents, and itemize proposed changes in the Contract Sum 
or Contract Time, if any.  Where no change in the Contract Sum or Contract Time is indicated by the 
Contractor, it shall be concluded that no such change is involved for making the change. 

 
6. CONTRACTOR’S RESPONSIBILITIES 
 

A. The Contractor shall prepare and submit all submittals with promptness and in accordance with the project 
schedule. 

 
B. The Contractor shall determine and verify prior to submittal of any shop drawing, product data, or sample, 

the following: 
 

1. Field measurements 
2. Field construction criteria and job conditions 
3. Catalog numbers and similar data 
4. Conformance with Specifications 

 
C. Any deviation in a submittal from the requirements of the Contract Documents shall be called to the attention 

of the reviewing party in writing at the time of the submittal. 
 

D. The Contractor shall affix its stamp, with initials or signature, and date, prior to submittal to the Construction 
Manager, indicating its review and concurrence that the submittal conforms to the Contract Documents. 

 
E. All copies of submittals shall include the stamp indicated above, and previous revisions, if any, shall be 

clouded and noted.  Failure to adhere to these requirements will result in the return of the unreviewed 
submittal to the Contractor for re-submittal, with the Contractor responsible for any impact to the project 
schedule resulting there from. 

 
F. If re-submittals are necessary, they shall be made as specified above for initial submittals.  Re-submittals 

shall highlight all revisions made and the cover shall include the phrase, “Re-submittal No._______.” 
 

G. All re-submittals shall carry the same submittal number but shall have a suffix designation which is designed 
to signify that the package is a re-submittal.  This suffix designation shall be changed for each subsequent 
re-submittal. 

 
7. CONSTRUCTION MANAGER’S RESPONSIBILITIES 
 

A. The Construction Manager will provide a general review of all submittals for completeness and compliance 
with submittal procedures as outlined herein. 

 
B. The Construction Manager will return to the Contractor, without review, all submittals not bearing the 

Contractor’s review stamp or not indicating that the submittal has been reviewed by the Contractor.  All costs 
resulting from unnecessary delays of this type will be the responsibility of the Contractor. 

 
C. The Construction Manager will forward acceptable submittals to the Architect for review. 

 
D. After the Architect review, the Construction Manager will forward reviewed submittals to the Contractor and 

retain one copy for the County.  The Contractor will provide additional distribution copies to the Construction 
Manager of any submittals in a “No Exceptions Taken” status as directed by the Construction Manager at 
any time during execution of the contract. 

 
8. ARCHITECT’S RESPONSIBILITIES 
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A. Shop drawings, product data, and samples will be examined by the Architect with reasonable promptness 

and returned to the Construction Manager.  Allow a reasonable time for processing by the Architect and the 
Construction Manager in addition to transit time. 

 
B. Shop drawings, product data, and samples will be returned to the Contractor noted for action as follows: 

 
1. “Rejected” – indicates that the submission is unacceptable and requires resubmission.  In the case of a 

mock-up, reconstruction will be required. The Contractor shall make corrections as noted and resubmit.  
Fabrication shall not begin on items covered by submittals bearing this notation. 

 
2. “Make Corrections Noted” – indicates that the Contractor shall make the corrections indicated on the 

returned submittal.  This notation will permit fabrication to begin on all items subject to the corrections 
indicated.  If “Resubmit” has been added after “Make Corrections Noted,” the Contractor shall delay 
fabrication on items affected by the corrections, make appropriate changes and resubmit. 

 
3. “No Exceptions Taken” – indicates that fabrication may begin on all items. 

 
4. “Not Required for Review” – indicates that no submittal is required. 

 
C. The Architect will apply its document review stamp, with signature or initials, on all reviewed copies of 

submittals.  Through the Construction Manager, one copy of all reviewed submittals will be returned to the 
Contractor; for shop drawings where reproducible copies are submitted, one print and one reproducible copy 
will be returned.   

 
D. The Technical Specifications for structural, mechanical and electrical work may modify the above 

requirements and shall govern in the event of conflict. 
 

E. If the Contractor has a complaint with either the time required or the information provided by the Architect’s 
review, it shall be expressed in writing at the time the submittal is returned.  Failure by the Contractor to file 
such complaints at that time will prevent attempting to allege delays or impacts resulting there from at a later 
date.  Such complaints must be fully detailed, and if additional information is requested by the Construction 
Manager, it shall be provided as soon as becomes available, but in no case later than ten (10) days from the 
return of the submittal in question. 

 
F. The Architect’s review of a submittal shall not be construed as an indication that it is correct or suitable, nor 

that Work represented by a submittal complies with the Contract Documents, except as to matters of finish, 
color, and other aesthetic matters left to the Architect’s decision by the Contract Documents.  Further, 
reviews by the Architect of submittals of details for any material, apparatus, device, etc., will not relieve the 
Contractor from responsibility for furnishing same of proper dimension, size, quantity, and quality to 
efficiently perform the Work and carry out the requirements and intent of the Contract Documents. 
 

9. RECORD SUBMITTALS 
 

A. At Substantial Completion of the Work, the Contractor shall deliver to the Construction Manager one copy of 
all final, approved submittals for the County’s record. 

 
B. Record submittals not in the form of drawing rolls shall be neatly labeled and organized by Specification 

Section and boxed in a “Banker’s Box” or equivalent.  Rolls of shop drawings shall be labeled appropriately 
for easy reference. 

  
  

END OF SECTION 01 340, SHOP DRAWINGS, PRODUCT DATA & SAMPLE 
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SECTION 01 370 - SCHEDULE OF VALUES 
  
  
1. GENERAL SUMMARY 
 

A. The Contractor shall submit to the Construction Manager a Schedule of Values for the entire Contract, either within ten (10) days of 
Contract award or fifteen (15) days prior to the first Application for Payment deadline, whichever comes first. 

 
B. Breakdown and Content 

 
a. The Schedule of Values will be submitted in a format as prescribed by and to the level of detail specified by the 

Construction Manager. 
 

b. The sum of the parts of the Schedule of Values shall aggregate to the total Contract Sum. 
 

C. The minimum level of breakdown will normally be: 
 

a. General Conditions line item(s) as required 
 

b. Construction costs, by CSI Division or major trade, and broken down into labor and material line items for specific 
areas of the facility 

 
c. Stored material projections 

 
D. Schedule of Values items shall have a direct and understandable relation to the Project CPM Schedule. 

 
2. SCHEDULE OF VALUES UTILIZATION 
 

A. Applications for Payment 
 

The Schedule of Values, unless objected to by the Construction Manager or the Architect, shall be the basis for the Contractor's 
Applications for Payment. 

 
B. Changes to the Schedule of Values 

 
The Construction Manager shall have the right to require the Contractor to alter the value or add/delete categories listed on the 
Schedule of Values at any time for the following reasons: 

 
1. The Schedule of Values appears to be incorrect or unbalanced. 

 
2. A revision to the segregation of values is required due to the Contractor revising the sequence of construction or assembly of 

building components, which in turn invalidates the Schedule of Values. 
 

3. Change Orders are issued to the Contractor and require incorporation into the Schedule of Values. 
 

C. Stored Materials 
 

The Contractor is required to correlate the documentation for payment of stored materials requested in the Application for Payment 
against the agreed upon breakdown of the Schedule of Values.  The Construction Manager reserves the right to not process the 
Application for Payment if this correlation has not been submitted in conjunction with the Application.  

  
  

END OF SECTION 01 370, SCHEDULE OF VALUES 
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SECTION 01 400 – QUALITY CONTROL 
 
 
1. GENERAL 
 

A. Refer to the Technical Specifications for specific quality control activities to be performed, and for the 
inspection and testing required by public authorities having jurisdiction. 

 
B. The Contractor shall furnish all labor, materials, tools, equipment and services for quality control of 

materials, components and systems incorporated or to be incorporated the Work, so as to adequately and 
acceptably perform the Work as required by the Contract Documents.  All testing and inspection, whether 
required by the Contract Documents; by laws, ordinances, rules, regulations, codes or orders of any public 
authority having jurisdiction; or whether performed by the Contractor for qualification of materials or its 
convenience, shall be at the Contractor's expense unless otherwise indicated in the Contract Documents. 

 
C. The Contractor shall be fully responsible for quality control.  The Contractor shall employ an individual on its 

staff who shall be primarily responsible for ensuring an acceptable level of quality on the Project.  This 
individual shall not be the Contractor’s Project Superintendent. 

 
D. The Contractor shall completely coordinate its Work internally and with the work of any separate 

contractors.  Although such Work may not be specifically indicated in the Contract Documents, the 
Contractor shall furnish and install all supplementary or miscellaneous items, appurtenances, and devices 
incidental to or necessary for a sound, secure, and complete installation. 

 
E. At any time during the execution of the Contract, the Construction Manager may notify the Contractor that 

some aspect of quality control is not being correctly performed.  If the Contractor fails to respond to a 
request for quality control surveys or reports, or to a second request for proper preparatory work in an area 
for the purpose of a test or inspection, including a punch list inspection, the Construction Manager or the 
County may provide this work and deduct the cost of such work from the value of the Contract. 

 
2. PUNCH LIST INSPECTIONS 
 

A. The preparation of the Work or a portion thereof prior to a punch list inspection shall be solely the 
Contractor’s responsibility.  The Contractor shall first verify, and then certify that the Work for which a punch 
list inspection is being requested is in such a state that it may be easily punched out for acceptance by the 
Architect, the Construction Manager and/or the County.  Failure to properly prepare the Work for a punch list 
inspection shall constitute a failure to perform a quality control duty, and the Construction Manager may take 
appropriate action as defined in Paragraph 1.E above. 

 
 
 

END OF SECTION 01 400, QUALITY CONTROL 
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SECTION 01 500 – CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 
 
 
1. INTRODUCTION 
 

A. The Contractor shall provide all construction facilities and temporary controls throughout the construction 
period unless otherwise indicated in the Contract Documents. 

 
B. The Contractor shall pay all costs for providing, maintaining, and removing all construction facilities and 

temporary controls unless otherwise indicated in the Contract Documents. 
 
2. QUALITY ASSURANCE 
 

All work specified herein shall be performed in a workmanlike manner and shall be in accordance with applicable 
codes, OSHA regulations, utility company rules and regulations, and other rules and regulations of any other 
authorities having jurisdiction. 

 
3. JOB CONDITIONS 
 

A. The Contractor shall establish and initiate use of each construction facility or temporary control at the time 
first reasonably required for proper performance of Work.  Terminate use and remove facilities and controls 
at earliest reasonable time, when no longer needed or when permanent facilities have, with authorized use, 
replaced the need. 

 
B. The Contractor shall install, operate, maintain and protect construction facilities and temporary controls in a 

manner and at locations which will be safe, non-hazardous, sanitary and protective of persons and property, 
and free of deleterious effects. 

 
C. Conservation:  In compliance with County policy on energy/materials conservation, install and operate 

construction facilities and temporary controls and perform construction activities in a manner which 
reasonably will be conservative and avoid waste of energy and materials, including water and electric power. 

 
4. TEMPORARY UTILITIES – GENERAL 
 

(NOT USED) 
 
5. TEMPORARY POWER DISTRIBUTION 
 

A. Temporary electrical power service shall be installed and maintained such that power can be secured at any 
desired point with no more than a 60 foot extension cord. 

 
B. Service shall be sufficient for the following items: 

 
1. Power centers for miscellaneous tools and equipment used in the construction work, each with a 

minimum of four 20-amp, 120 volt grounding type outlets.  Each outlet shall provided with ground fault 
detecting circuit breaker protection.        

 
2. Adequate lighting for safe working conditions, provided and maintained on a 24-hour basis, throughout 

the building including stairways.  At least 0.25 watts of incandescent lighting per square foot for general 
use must be installed and maintained in all areas where work is in progress.  Each lamp must be rated 
at least 100 watts.  Voltage of each socket must be at least 110 volts. 

 
3. Power for any equipment used for temporary heating and ventilation, and for start-up testing of any 

permanent electric-powered equipment prior to its connection to permanent electrical system. 
 

C. Power for electric welding shall be provided via the temporary electrical system or engine-driven power 
generator sets.  Coordinate all connections for welding equipment with the Construction Manager. 
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D. Regulatory Agency Requirements: 

 
1. The Contractor shall obtain any and all permits required by local authorities having jurisdiction, as 

applicable to any temporary power work performed. 
 

2. The temporary electrical service shall comply with the National Electrical Code as currently adapted by 
local authorities, and all other applicable local codes and utility regulations. 

 
E. Materials: 

 
1. The materials may be new or used, but must be adequate in capacity for the purposes intended and 

must not create unsafe conditions or violate the requirements of applicable codes. 
 

2. Use wire, cable, or busses of appropriate type, sized in accordance with the National Electrical Code for 
the applied loads.  Use only UL-labeled wire and devices. 

 
F. Equipment:  Provide appropriate enclosures for the environment in which equipment is placed and used, in 

compliance with NEMA standards. 
 

G. Installation: 
 

1. Install all work with a neat and orderly appearance. 
 

2. Make the work structurally sound throughout. 
 

3. Maintain the system to give continuous service and to provide safe working conditions. 
 

4. Modify temporary power and lighting installation as job progress requires. 
 

5. Locate work such that interference with storage areas, traffic areas and other work is avoided. 
 

6. Remove all temporary equipment and materials completely upon completion of construction. 
 

7. Repair all damage caused by the installation and restore to satisfactory condition. 
 

H. TEMPORARY LIGHTING 
 

(NOT USED) 
 

I. TEMPORARY WATER 
 

J. Water for Construction:  Construction water may be provided from available existing water mains or by use 
of temporary tanks.  When connecting to existing water service lines, perform all work according to the 
requirements of, and obtain any and all permits required by, local authorities having jurisdiction.  Remove all 
temporary installations and equipment upon completion of construction. 

 
K. Drinking Water:  Provide drinking water adequate in quantity, quality and locations for all personnel at the 

project site.  Furnish paper drinking cups and waste receptacles at each drinking water dispensing location. 
 
6. TEMPORARY HEAT AND VENTILATION 

(NOT USED) 
 

 
7. TEMPORARY FIRE PROTECTION 

(NOT USED) 
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8. TEMPORARY ENCLOSURES 

(NOT USED) 
 
9. TEMPORARY SANITARY FACILITIES 
 

A. Provide and maintain sanitary toilet facilities for use of all personnel at the project site.  Either piped (wet) toilet 
facilities or self-contained chemical toilet units may be used.   

 
B. The number of sanitary facilities required shall be based on the total number of workers employed on the site 

and shall be in accordance with the provisions of the applicable code.  Separate toilet facilities for men and 
women shall be provided when both sexes are working in any capacity on the project site. 

 
C.All sanitary facilities shall be maintained by the Contractor in a safe, clean, and sanitary conditions at all times. 

 
10. CONSTRUCTION TRAFFIC INGRESS TO AND EGRESS FROM SITE 
 

A. Routes to Construction Site:  The Contractor shall inform and insure compliance of its subcontractors and 
suppliers regarding the recommended traffic route(s) from major highways to the jobsite.  For all traffic off of 
the jobsite, the Contractor shall coordinate with, and obtain any necessary permits from, appropriate 
authorities having jurisdiction. 

 
B. Construction Site Access:  All construction traffic, including deliveries of materials and equipment, shall enter 

and exit the site only by the routes prescribed on a site access and parking plan submitted by the Contractor 
and approved by the Construction Manager prior to start of construction (see Subparagraph 14.I below). 

 
C. Cleaning:  The Contractor shall take all precautions necessary to prevent the tracking of mud and debris 

onto paved roads adjacent to the jobsite.  The Contractor shall immediately clean any affected area if 
directed by the Construction Manager.  The utilization of wheel wash areas located at all site entrance/exit 
points is mandatory for all vehicles leaving the site if the tracking of mud or debris onto adjacent streets 
would result otherwise. 

 
11. SITE ACCESS ROADS AND PARKING AREAS 
 

A. Provide and maintain vehicular access to and within the site for use by all persons and equipment involved 
in construction of the Project. 

 
B. New temporary access roads shall be constructed across designated easements from public thoroughfares 

only as allowable by local authority having jurisdiction. 
 

C. Provide adequate access for emergency vehicles.  
 

D. Provide and maintain temporary parking areas for use by construction personnel.  Do not use any existing 
parking lots which may exist at existing facilities on the site unless specific authorization is given by the 
County.  If parking needs exceed onsite capacity, provide offsite parking as necessary, as well as 
transportation to and from the site if distance dictates. 

 
E. All traffic and parking areas shall be filled, compacted, and graded as necessary to provide suitable support 

for vehicular traffic under anticipated loadings. 
 

F. Maintain all onsite traffic and parking areas free of excavated materials, construction equipment, 
construction materials, debris, snow and ice.  Provide for surface drainage for all traffic and parking areas, 
and implement and maintain dewatering if and as necessary. 

 



  01 500-4 
  Construction Facilities and Temporary Controls 

 

 
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

G. Keep fire hydrants, water control valves, and all other utilities requiring possible access free from 
obstructions. 

 
H. Provide temporary directional signage as necessary. 

 
I. Prior to the start of construction, submit to the Construction Manager for approval a complete site 

access/utilization and parking plan, incorporating the requirements described above. 
 
12. STORAGE AREAS 
 

A. The Contractor shall be responsible for all onsite and offsite storage of materials and equipment required for 
the Project.  Onsite storage is subject to the review and approval of the Construction Manager. 

 
B. All combustible or flammable materials shall be safely stored in a secured area in strict accordance with 

regulations, codes, and laws enforced by local, State, or Federal agencies, whatsoever is the most stringent. 
 

C. If the Construction Manager, for good reason, directs that any or all materials stored on the site must be 
removed, the Contractor shall do so within ten (10) days of written notice of same.  Stored materials not 
removed in a timely manner will be removed by the Construction Manager at the Contractor’s expense. 

 
13. TEMPORARY FIELD OFFICE AND TOOL STORAGE FACILITIES 
 

A. The Contractor shall provide a trailer or other suitable temporary building for a field office, which shall 
contain office space required for the Contractor’s operations, a conference room of suitable size for regular 
progress meetings, toilet facilities, and a separate spare office for a County, Architect, or Construction 
Manager representative to use when onsite. Ample space shall be provided for storage of all construction 
documentation.  The trailer shall have telephone service for use by the Contractor and its subcontractors, 
and shall also have a working intrusion alarm system.  One sign with the Contractor’s name may be placed 
on the trailer. 

 
B. The Contractor may provide other temporary trailers or buildings for storage and maintenance as required 

and as space permits. 
 

C. All field office and storage structures shall be placed or constructed in accordance with the regulations of the 
local Fire Marshal having jurisdiction. 

 
D. Field offices and sheds shall be of suitable design, maintenance, and appearance. 

 
E. The Contractor shall provide power and heat to its field office, and to storage sheds if storing climate-

sensitive materials or equipment. 
 

F. The Contractor shall adequately maintain the designated space designated for its field office and storage 
sheds, including the removal of weeds, debris, and trash. 

 
G. Temporary field offices and sheds shall not be used for living quarters. 

 
H. If the Construction Manager, for good reason, directs that any or all field offices or storage sheds on the site 

must be removed, the Contractor shall do so within ten (10) days of written notice of same.  Structures not 
removed in a timely manner will be removed by the Construction Manager at the Contractor’s expense. 

 
14. FIRST AID STATION 
 

A. The Contractor shall provide and maintain at least one unmanned first aid station for its personnel and 
subcontractors. 

 
15. SECURITY 
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A. Neither the County or any of its agents assumes any responsibility for loss, theft or damage to the Work, 
tools, equipment and/or construction.  In the instance of any such loss, theft or damage, the Contractor shall 
be responsible to renew, restore or remedy the Work, tools, equipment and construction in accordance with 
requirements of the Contract Documents without additional cost to the County. 

 
1. The Contractor shall immediately advise the Construction Manager of any theft or damage which may 

delay the execution of the Work. 
 

2. The Contractor shall furnish the Construction Manager with a copy of any theft report filed with 
appropriate law enforcement agencies. 

 
B. Site parked equipment, operable machinery and hazardous parts of the new construction subject to mischief 

and accidental operation shall be inaccessible, locked or otherwise made inoperable when left unattended. 
 

C. The Contractor shall utilize specific entrances for material deliveries, equipment deliveries, and worker 
access to the construction site as indicated on its site access/utilization plan and approved by the 
Construction Manager. 

 
D. The County or Construction Manager, as the Project progresses, may establish additional security policies 

and procedures.  The Contractor shall cooperate with the County and/or Construction Manager in 
implementing such additional procedures. 

 
16. TEMPORARY SIGNAGE 

 
A. Project Sign:  The Contractor shall construct, erect and maintain one (1) 4 foot by 8 foot project sign of ¾ 

inch (minimum) exterior grade plywood, given two coats of paint and mounted securely on two 4 inch by 4 
inch posts set 30 inches (minimum) into the ground. The sign shall be clearly lettered by one skilled in the 
sign trade with the facility name, address, County logo, names of County Commissioners, the County 
Manager and other County representatives, Contractor name, major subcontractors’ names, and the jobsite 
telephone number.  Locate the project sign as designated by the Construction Manager.  Avoid a placement 
that may inhibit safe entry or exit from the site.  Verify sign content with County, through the Construction 
Manager, prior to procuring and erecting the sign. 

 
B. No other signs or advertising shall be displayed on the premises without the approval of the Construction 

Manager, other than the posting of required notices and cautionary signage by the Contractor, and signage 
on equipment and trailers to designate ownership. 

 
17. TRASH / DEBRIS DISPOSAL 
 

A. The Contractor shall provide dumpsters sufficient to hold site waste from its operations and that of its 
subcontractors, and shall remove same from the jobsite on a regular basis. 

 
B. Debris such as soil waste, concrete, steel, or other bulky items from excavation and/or demolition work not 

disposed of in dumpsters shall be removed and disposed off-site by appropriate means. Methods of debris 
removal and disposal shall be reviewed with the Construction Manager.           

 
18. SITE CLEANING 
 

A. The Contractor shall be responsible for the maintenance of a clean, neat and safe project site.  The 
Construction Manager is hereby placing the Contractor on notice that failure to clean up on a weekly basis 
will immediately result in the Construction Manager bringing in labor to perform this task and deducting the 
cost of such measures from the Contract Sum.  The Construction Manager shall be the sole authority which 
shall determine the amounts to be deducted from the Contractor's contract for this type of cleaning. 

 
B. The Contractor shall assign at least five (5) percent of his own and his subcontractors' work forces to clean-

up activities for at least four (4) hours per week, or as deemed necessary by the Construction Manager.   
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C. No exceptions to these rules will be allowed.  Failure to immediately adhere to all of the Construction 
Manager's directions in this regard will result in the holdup of Contractor's progress payments until 
compliance with these rules are obtained.  

 
19. MISCELLANEOUS CONSTRUCTION FACILITIES 
 

A. The Contractor shall be responsible for providing and maintaining its own scaffolding and for conforming 
with all safety regulations related thereto. 

 
B. The Construction Manager retains the right to inspect all erected scaffolding, and to request written 

verification from an inspection agency as to the soundness of erected scaffolding to perform its intended 
function.  However, the Construction Manager assumes no responsibility to do so, or of the results of such 
inspections. 

 
C. Except as otherwise provided, the Contractor shall provide and maintain all necessary temporary stairs, 

ladders, ramps and runways to facilitate conveyance of men, materials, tools, and equipment for proper 
execution of the Work. 

 
D. All protection and safety barricades, devices, covers, etc., shall be provided by the Contractor as it relates to 

the safe conduct of his work in accordance with OSHA requirements. 
 

E. The Contractor shall maintain safe temporary access to the work as construction progresses. 
 

F. All barriers and barricades shall comply with OSHA or other applicable safety requirements of the Project.  
All barriers and barricades shall be installed in a manner that will allow for the continued progress of the 
Work.  Installation and removal of barriers, barricades and railings will be monitored by the Construction 
Manager. 

 
G. If the Contractor or any subcontractor, who in the course of its work, creates a hazard, it is responsible for 

providing, at its own expense, all required protection, including all safety barriers, barricades and perimeter 
protection as necessary. 

 
H. If any safety protection is required to be temporarily removed during the progress of the Work, it shall be 

reinstalled at the completion of the specific activity requiring such removal, and in a manner that provides a 
level of compliance equal to the initial installation. 

 
I. The Contractor shall enclose all construction areas in such a manner so as to protect the public from injury 

and in accordance with authorities having jurisdiction      
 

J. Provide any other types of construction facilities as may be reasonably required for performance of the Work 
and accommodation of personnel at the project site, including the County's and Construction Manager's 
personnel.  

 
 
 

END OF SECTION 01 500, CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 
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SECTION 01 560 – ENVIRONMENTAL PROTECTION 
 
 
1. GENERAL 
 

A. Provide all facilities, establish procedures, and conduct construction activities in a manner which will ensure 
compliance with the County's environmental requirements and other regulations controlling construction 
activities at the Project site. 

 
B. Definitions: 
 

1. Sediment:  Soil that has been eroded and transported by runoff water. 
 
2. Degradable Debris:  Debris which can undergo biodegradation or combustion, or which can be 

dissolved in or suspended by water. 
 
3. Non-degradable Debris: Inorganic debris which will not disintegrate nor dissolve when exposed to 

moisture or water. 
 
4. Chemicals:  Petroleum or cementitious products, bituminous materials, salts, acids, solvents, alkalis, 

herbicides and pesticides. 
 
5. Waste:  Sewage, including domestic sanitary sewage, garbage and trash resulting from food and food 

packaging. 
 
2. PRODUCTS 
 

A. General:  Products, devices and materials shall be approved by authorities having jurisdiction. 
 

B. Earth Stabilizer:  Rye grass seed, hay, straw mulch, chemical stabilizer or any other device approved by 
authorities having jurisdiction. 

 
C. Hay Bales:  Type and size as recommended by environmental protection authorities having jurisdiction. 

 
D. Silt Fence:  Type and size as recommended by land disturbance and environmental protection authorities 

having jurisdiction. 
 
3. ENVIRONMENTAL PROTECTION PROCEDURES 
 

A. General 
 

1. In the means and methods of construction, and in the coordination and control of the Work at the site, 
establish and enforce ecological preservation standards which avoid pollution of the atmosphere, 
waterways and vegetation. 

 
2. Conform to laws, ordinances, restrictions, and rules of governmental bodies having enforcement power 

in regard to site preservation and erosion control. 
 
3. Prevent droppings of petroleum products, cementitious waste and chemical substances on the ground 

or into storm, sanitary drains or waterways. 
 

4. This Section may be supplemented by notes on drawings relative to environmental protection. 
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5. The Contractor shall designate one person, the Superintendent or other, to enforce strict discipline on 
activities related to generation of wastes, pollution of air/water, generation of noise and similar harmful 
or deleterious effects which might violate regulations or reasonably irritate persons at or in vicinity of the 
Project site. 

 
6. Take special precautions when working on floors directly above or below any occupied floors and 

adjacent to circulation or vehicular circulation.  Minimize noise, dust, or other environmental hazards to 
spaces. 

 
B. Air Quality Control:  Maintain acceptable air quality at all times.  Acceptable air quality shall also be 

maintained in any existing, operating buildings or structures during construction operations that require 
physical connection to such buildings or structures so as to not interfere with any existing operations. 

 
C. Water Control 
 

1. All pumping, bailing, or well point equipment necessary to keep excavations free from the accumulation 
of water during the entire progress of the Work shall be the responsibility of the Contractor. 

 
2. Keep the building or portions thereof free from water ingress due to construction operations at all times 

until Final Completion of the Work. 
 
3. Provide all pumping necessary to keep site utility lines, sewers, manholes and meter pit excavations 

and mass excavation free from water. 
 
4. Dispose of water in such a manner as will not endanger public health or cause damage or expense to 

public or private property.  Abide by the requirements of all public authorities having jurisdiction. 
 

D. Dust Control 
 

1. Effectively confine dust, dirt and noise to the actual construction area(s) until Substantial Completion of 
the Work. 

 
2. Clean up operations shall be by vacuuming, wet mopping, wet sweeping, or wet power brooming.  In 

sandblasting operations, if any, confine the dust. 
 
3. Use wet-cutting methods for cutting concrete, asphalt, and masonry.  Do not shake out bags containing 

cement, lime, and other dust-causing substances. 
 
4. Do not leave areas of disturbed earth unworked for long periods of time.  As the earth is disturbed, 

continue the work to achieve temporary or permanent earth stabilization promptly. 
 
5. Keep dust down at all times, including non-working days, weekends and holidays.  Temporary methods 

consisting of water sprinkling or similar methods will be permitted to control dust.  Use of water will not 
be permitted when it will result in, or create, hazardous or objectionable conditions such as ice, flooding 
and pollution. 

 
6. Dust control shall be performed as the work proceeds and whenever a dust nuisance or hazard occurs. 

 
E. Disposal of Debris, Chemicals and Waste 
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1. Dispose of debris, chemicals, and waste off the site in compliance with Federal, State and local laws 

and regulations. 
 
2. Collect and contain materials before disposal in an orderly fashion and by means which prevent 

contamination of air, water and soil. 
 

3. Store chemicals in watertight containers. 
 
4. Degradable debris, not contaminated by chemicals, e.g., leaves, tree limbs, twigs and logs, may be 

shredded on site and used as mulch.  Exclude paper, cementitious waste, and material which could 
cause contamination of waterways.  Non-degradable and degradable debris in excess of the above 
shall be disposed of off the site. 

 
5. Do not burn materials on the site. 

 
F. Clean-Up and Restoration of the Site 
 

1. Maintain the site in good order through periodic pick up and clean-up of construction waste and 
wind-borne trash.  Dispose of all waste and trash in tightly covered containers and schedule regular 
removal of trash and waste from the site. 

 
2. Existing sitework damaged during construction shall be restored to good and acceptable condition.  

 
G. Damage from Storms:  Secure the site to avoid damage to the Work and stored materials, as well as 

damage to adjacent property.   
 
 
 

END OF SECTION 01 560, ENVIRONMENTAL PROTECTION 
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SECTION 01 610 – MATERIAL & EQUIPMENT HANDLING 
 
 
1. GENERAL SUMMARY 
 

A. Deliver, handle and store materials and equipment in accordance with manufacturer's recommendations and 
by methods and means which will prevent damage, deterioration and loss, including theft.  Provide 
delivery/installation coordination to ensure minimum holding or storage times for products recognized to be 
flammable, hazardous, easily damaged or sensitive to deterioration, theft and other sources of loss. 

 
B. Prior to starting work, the Contractor shall meet with the Construction Manager to determine the use of 

available areas for site offices and storage.  
 

1. The Contractor shall confine his equipment, the storage of material and the operations of his workmen 
to limits indicated by the Contract Documents, laws, ordinances, permits or directions of the 
Construction Manager. 

 
2. Neat and orderly stockpiling of all materials shall be maintained. 

 
3. Materials which require significant amounts of storage space, as determined by the Construction 

Manager, shall be brought to the site in quantities no greater than required for two (2) weeks work. 
 

4. Delivery of materials shall be scheduled so as not to encumber the site with items which will not be 
required for a significant length of time. 

 
C. If at any time it becomes necessary to move material or equipment which have been stored during 

construction, the Contractor, when directed by the Construction Manager, shall move them to another 
location without charge. 

 
D. The Contractor shall not load or permit any part of the site or structures to be loaded with a weight that will 

endanger its safety. 
 

E. Storage of materials outside the limits of construction, but on the County's property, is strictly prohibited 
without written permission from the County through the Construction Manager. 

 
F. All costs relating to temporary storage and protection shall be borne by the Contractor or subcontractor 

requiring such storage and protection.  The Contractor shall retain full responsibility for any form of damage 
or deterioration to stored materials and any form of damage or deterioration caused by materials to 
surrounding surfaces. 

 
2. MATERIALS HANDLING PLAN 
 

A. The Contractor shall develop and submit to the Construction Manager for approval, at least ten (10) days 
prior to the start of construction on the site, a comprehensive materials handling plan.  This plan shall take 
into consideration the following: 

 
1. Control delivery of materials to maintain the construction schedule. 

 
2. Coordination with any separate contractors. 

 
3. The County's operation of adjacent facilities, if any. 

 
4. Provisions for both vertical and horizontal transportation and utilization of material and personnel hoists, 

if required. 
 

5. Limitations on space available for storage. 
 

6. Requirements for handling and installation of large equipment. 
 
3. VERTICAL TRANSPORTATION 
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A. The Contractor shall be responsible for providing vertical transportation for materials, equipment, and 

personnel if and as required for multi-story buildings or significant heights.  Cranes, hoists, conveyors, and 
other equipment used for this purpose shall be placed/installed and maintained according to applicable 
codes and regulations of authorities having jurisdiction. 

 
B. Temporary hoists and permanent elevators used as construction lifts shall be provided with an operator at all 

times such equipment is in use. 
 

C. The Contractor shall cooperate with the County, the Construction Manager and any separate contractors in 
the event that hoists or elevators are required for use by such entities during the course of the Project.        

 
4. MATERIAL AND EQUIPMENT REMOVAL 
 

A. Any required cranes, hoists, conveyors and other equipment mobilized and utilized by the Contractor shall 
be removed from the site within ten (10) days after completion of the Work.  

 
B. Upon completion of the Work, or sooner if directed by the Construction Manager, the Contractor shall 

remove his temporary structures and sheds and place the areas in a clean and orderly condition. 
 

C. No materials or equipment shall be removed from the site without the permission of the Construction 
Manager. 

 
5. PASSAGE OF MATERIALS AND EQUIPMENT 
 

A. Establish passage clearances required to deliver and install materials and equipment. 
 

B. In case of insufficient clearance for passage of materials and equipment, deliver and protect such equipment 
before confining construction is installed. 

 
C. If existing structures, equipment and systems must be removed or altered to provide access for new 

materials and equipment, engage those skilled in the respective trade to restore structures, equipment and 
systems to their original condition at no additional cost. Do not alter structure, equipment or systems without 
written approval of the Construction Manager. 

 
D. In lieu of altering structures to provide passage of materials and equipment, provide materials and 

equipment that can be disassembled, brought into the building, and reassembled. 
 
 
 

END OF SECTION 01 610, MATERIAL & EQUIPMENT HANDLING 
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SECTION 01 630 – PRODUCTS & SUBSTITUTIONS 
  
  
1. GENERAL 
 

A. This Section covers mandatory provisions for submission of product information and for substitution 
procedures, after Contract award. 

 
B. Definitions: 

 
1. "Products" are defined to include purchased items for incorporation into the Work, regardless of whether 

specifically purchased for this Project or taken from the Contractor’s stock of previously purchased 
products. 

 
2. "Materials" are defined as products which must be substantially cut, shaped, worked, mixed, finished, 

refined or otherwise fabricated, processed, installed or applied to form units of the Work. 
 

3. "Equipment" is defined as a product with operational parts, regardless of whether motorized manually 
operated, and particularly including products with service connections (wiring, piping, etc.). 

 
C. Definitions in this paragraph are not intended to negate the meaning of other terms used in the Contract 

Documents, including specialties, systems, finishes, accessories, furnishings, special construction and 
similar terms which are self-explanatory and have recognized meanings in the construction industry. 

 
2. INITIAL PRODUCT SUBMISSION 
 

A. As part of the Submittal Register specified in Section 01 340 of the General Requirements, provide a list 
showing names of products together with the names of manufacturer of each and, where applicable, the 
name of the installing subcontractor. 

 
B. Only specified products will be reviewed, except as herein below provided for substitutions. 

 
3. PRODUCTS 
 

A. General Product Compliances 
 

1. The compliance requirements for individual products as indicated by the Contract Documents are 
multiple in nature and may include generic, descriptive, proprietary, performance, prescriptive, 
compliance with standards, compliance with codes, conformance with graphic details and other similar 
forms and methods of indicating requirements, compliance with all of same being a requirement.   

 
2. The Contractor's options for selection of products are limited by the Contract Document requirements 

and by governing regulations, and are NOT controlled by industry traditions or procedures experienced 
by the Contractor on previous construction projects.  Required procedures for the selection of product 
options include, but are not limited to, the following: 

 
a. If material specified in the Contract Documents is not available on the current market, alternate 

materials may be proposed by the Contractor through the Construction Manager for Architect 
and County approval. 

 
b. In the Contract Documents where a specific brand, make, or manufacturer is denoted, the intent 

is that it be considered the standard for establishing the style, type, character and quality level of 
the article desired, but not as a restriction in the selection process to the specific brand, make or 
manufacturer named. 

 
c. Alternate brands, make of material, device or equipment which, in the opinion of the Architect, 

are recognized as the equal of that specified on the basis of quality, workmanship and economy 
of operation considerations and are suitable for the purpose intended may qualify for 
acceptance. 
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d. Standards, Codes and Regulations: Where only compliance with an imposed standard, code or 
regulation is required, selection from among products which comply with requirements including 
those standards, codes and regulations shall be at the Contractor's option. 

 
e. Performance Requirements:  Provide products which comply with the specific performances 

specified, and which are recommended by the manufacturer (in published product literature or 
by individual certification) for the application indicated.  Overall performance of a product is 
implied where the product is specified with only certain performance requirements. 

 
f. Prescriptive Requirements:  Provide products which have been produced in accordance with 

prescriptive requirements, using specified ingredients and components, and complying with 
specified requirements for mixing, fabricating, curing, finishing, testing and similar operations 
during the manufacturing process. 

 
3. Visual Matching:  Where matching with an established sample is required, final judgment of whether a 

product proposed by the Contractor matches the sample satisfactorily lies with the Architect.  Where no 
product within the specified cost range is available for a satisfactory match that complies with 
requirements, comply with the provisions in the Contract Documents related to "Substitutions" and 
"Change Orders" for the selection of a matching product outside the established cost category or of a 
product not complying with requirements. 

 
4. Visual Selection:  Except as otherwise indicated, where specified product requirements include "...as 

selected from manufacturer's standard colors, patterns, textures..." or words of similar effect, the 
selection of manufacturer and basic product (complying with the requirements) is at the option of the 
Contractor with the subsequent selection of color, pattern and texture to be by the Architect. 

 
B. Quality Assurance 

 
1. Source Limitation:  To the greatest extent possible for each unit of work, provide products, materials or 

equipment of a singular generic kind and from a single source. 
 

2. Compatibility of Options:  Where more than one choice is available as options for Contractor's selection 
of a product or material, select an option which is compatible with other products and materials already 
selected. Total compatibility among options is not assured by limitations within the Contract Documents, 
but must be provided by the Contractor. Compatibility is a basic general requirement of product and 
material selections. 

 
3. Provide products and materials which are undamaged and unused at the time of installation, and which 

are complete with accessories, trim, finishes, safety guards and labels, maintenance instructions and 
other devices and details required for a complete installation and for the intended use and effect. 

 
4. Standard Products:  Where available, provide standard products of types which have been produced 

and used previously and successfully in similar applications on other projects. 
 

5. Continued Availability:  Where additional amounts of a product, by the nature of its application, are likely 
to be needed by the County at a later date for maintenance and repair or replacement work, provide a 
standard, domestically produced product which is likely to be available to the County at such later date. 

 
6. Warranties and Guarantees:  Warranties are in several categories including those indicated in the 

General Requirements and in the Technical Specifications. 
 

C. Certification 
 

1. Certification of compliance with specification performance standards and manufacturers' specifications 
and directions shall be furnished for any portion of the Work for which specific performance 
requirements and/or manufacturers' specifications are listed.  The Contractor shall be responsible for 
securing two (2) copies of each certification as required and transmitting same to the Construction 
Manager. 
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2. Each item requiring certification shall be so noted and an affidavit must be filed singly to cover each 
specified material, installation, application and the like. 

 
D. Certification of Compatibility:  If requested, the material and equipment manufacturers shall certify in writing 

that: 
 

1. Other manufacturers' materials and/or equipment coming in contact with their product are compatible 
with their product in every way and that the intended performance of the system in which their product is 
incorporated will not be affected as a result of such contact.  Also, that a physical breakdown of their 
product by chemical reaction or otherwise will not occur as a result of such contact. 

 
2. The combination of products by one manufacturer to make up the manufacturer's specified system will 

contribute to the performance of the system as intended, and will remain operational, reliable and 
durable.  The manufacturer will be the source of routine maintenance and replacement parts. 

 
E. Nameplates:  Except as otherwise indicated for required approval labels, and operating data, do not 

permanently attach or imprint manufacturer's or producer's nameplates or trademarks on exposed surfaces 
of products which will be exposed to view either in occupied spaces or on the exterior of the Work. 

 
1. Labels:  Locate required labels and stamps on a concealed surface or, where required for observation 

after installation, on an accessible surface which, in occupied spaces, is not conspicuous. 
 

2. Equipment Nameplates:  Provide permanent nameplate on each item of service-connected or power 
operated equipment.  Indicate manufacturer, product name, model number, serial number, capacity, 
speed, ratings and similar essential operating data.  Locate nameplates on an easily accessed surface 
which, in occupied spaces, is not conspicuous. 

 
F. Reuse of Existing Material 

 
1. Except where specified or approved in writing, materials and equipment removed from an existing 

structure shall not be used in the Work. 
 

2. Where use of existing materials and/or equipment is specified or approved in writing, use special care in 
removing, handling, storing and reinstallation to assure proper function of same in the completed Work. 

 
4. CONSIDERATION OF SUBSTITUTIONS 
 

A. The requirements for substitutions do not apply to specified Contractor options on products and construction 
methods.  Revisions to Contract Documents, where requested by the County or the Architect, are "changes" 
and not "substitutions."  The Contractor's determination of and compliance with governing regulations and 
orders issued by governing authorities do not constitute "substitutions", nor do they constitute a basis for 
change orders, except as provided for in the Contract Documents.  Otherwise, the Contractor's requests for 
changes in products, materials and methods of construction required by the Contract Documents are 
considered requests for "substitutions", and are subject to the requirements herein. 

 
B. Substitutions for a specified product will be considered only if the specified product is not obtainable, or if 

delivery date of all such specified products is such that the scheduled date of Substantial Completion of the 
Work will be delayed if the specified product remains a requirement.  The latter cause shall only be 
considered if the Construction Manager is notified of this condition within thirty (30) days of the Notice to 
Proceed for the Contract, or if after order has been placed, circumstances beyond the Contractor's control, 
such as labor disputes affecting manufacture or delivery of product cause such a delay.  Under no 
circumstances will a substitution be allowed for reasons of potential delay due to Contractor's failure to 
execute timely purchase orders with the vendor or subcontractor, or due to Contractor's failure to submit 
product data or shop drawings in adequate time to allow for review and possible re-submittal prior to the 
required delivery date. 

 
C. Qualifications:  Substitutions will only be considered for the reasons noted above, based upon the 

Contractor's representation that by submitting any Request for Substitution, the Contractor: 
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1. has researched the proposed substitution and has determined that it is equivalent to or superior in all 
respects to that specified. 

 
2. confirms that the same warranties or bonds apply for the substitution as for the specified product, 

material, system and/or construction method. 
 

3. has determined by its best judgment and experience that the proposed substitution is either necessary 
or in the County's best interest. 

 
4. will coordinate the installation of any accepted substitution into the Work, and will make such changes 

as may be required for the Work to be complete in all respects. 
 

5. waives claims for additional costs caused by the substitution which may subsequently become 
apparent. 

 
6. has submitted complete cost data which includes all related costs under its Contract. 

 
D. Disqualifications:  No consideration will be given to proposed substitutions when: 

 
1. They are indicated or implied on shop drawing submittals without having been formally requested in 

accord with provisions specified herein. 
 

2. A major revision in the Work is required in order that their use may be accommodated. 
 

3. They materially alter the design concept including color or function originally intended by the specified 
product. 

 
5. SUBMITTAL PROCEDURES ON SUBSTITUTIONS 
 

A. Substitution Request Form:  The attached form must be filled out in its entirety and submitted in addition to 
the submittal information and data noted below.  Submit a separate Substitution Request Form for each 
proposed substitution. 

 
B. Submittals:  Submit three (3) copies of each Substitution Request Form and of each of the following related 

support items: 
 

1. Identify product for which substitution is proposed by description, brand name and catalog number, 
giving specification section number where specified. 

 
2. Identify in similar manner the proposed substitution and include the manufacturer's name, address and 

telephone number. 
 

3. Itemize differences between product specified and proposed substitution, including but not limited to 
physical, color, function and guarantee considerations. 

 
4. Itemize changes in adjacent work occasioned by proposed substitutions. 

 
5. Accompany request with test data from independent laboratory substantiating quality and performance 

of proposed substitution. 
 

6. Attach manufacturer's complete instructions on storage, handling and installation. 
 

7. Provide list of three projects giving names, addresses and phone numbers of owners, general 
contractors, and architects where proposed product has been used. 

 
8. State proposed change to the Contract Sum and proposed change to the Contract Time if substitution is 

accepted and confirmed by Change Order.  If the proposed substitution involves a change to the 
Contract Sum, any change in cost of adjacent or related Work shall be included also. 
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9. State the number of days (not less than 15) during which the substitution as submitted is subjected to 
acceptance. 

 
10. Include any cost savings to the County which might result from this substitution. 

 
6. ACCEPTANCE OR REJECTION 
 

A. The Architect and/or the Construction Manager have the authority to reject any substitution submittals due to 
incompleteness or for other good reason. 

 
B. The Architect will be the sole judge of the acceptability of the proposed substitution. 

 
C. Only the Architect, with the County’s approval, will have the authority to change the specified standards of 

quality.  However, neither this authority to act under this provision, or any decision made in good faith either 
to exercise or not to exercise this authority, shall give rise to any duty or responsibility of the Architect to the 
Contractor, subcontractor of any tier, any or their agents or employees or other persons performing the Work 
or offering to perform the Work. 

 
D. The Construction Manager will attain a prompt review from the Architect of the Request for Substitution 

which complies with the above provisions. 
 

E. If no exceptions are taken, approval will be granted in writing.  If the substitution represents a change to the 
Contract Documents, the substitution will be confirmed by Change Order. 

 
F. If accepted, the Contractor explicitly assumes all liability for the fit and function of all surrounding 

assemblies, and all interfacing devices. 
 

G. If rejected, the Contractor will be promptly notified, and the Contractor shall proceed with the Work in 
accordance with the Contract Documents. 

  
END OF SECTION 01 630, PRODUCTS & SUBSTITUTIONS 
follows Substitution Request Form (two pages) attached 
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SUBSTITUTION REQUEST FORM                                                                   (For use by Architect) 
A.        For Use Only After Contract Award                                                     ____  Accepted 
                                                                                                                       ____  Accepted as Noted 
                                                                                                                       ____  Not Accepted 
                                                                                                                       ____  Received Too Late 
From:    ________________________________________ 
  
To:         Vincent Pope + Associates, Inc. 
  
Project:  ____________________________________Contract No. _____________________ 
  
  
We hereby submit for your consideration the following proposed substitution in lieu of the specified item for the 
above-named project: 
  
Proposed Substitution: 
______________________________________________________________________________ 
______________________________________________________________________________ 
  
Specified Item: ______________________________________________________________________________ 
______________________________________________________________________________ 
  
Reference Drawing No(s).                      Reference Specification Section/Paragraph 
______________________________        __________________________________________ 
  
1.   Attach complete information and technical data on any changes to the program, drawings, specifications, or other 

Contract Documents which the proposed substitution will necessitate for its proper incorporation. 
  
2.   Accompany this request with all samples and substantiating data necessary to prove equal quality and 

performance levels of the proposed substitution to those of the specified item.  Clearly mark manufacturer’s 
literature to highlight the indicated equality in performance. 

  
3.   Respond to each of the following questions (use additional sheets if necessary): 
  
      A.   What is the quality level of the proposed substitution versus that of the specified item? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
  
      B.   What are significant variations between the proposed substitution and the specified item? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
  
      C.   What affect(s) would the proposed substitution have on the operation and maintenance of the completed 

facility? 
            ________________________________________________________________________ 
            ___________________________________________________________________________ 
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SUBSTITUTION REQUEST FORM (continued) 
For Use Only After Contract Award 
  
      D.   Are manufacturer’s warranties for the proposed substitution and the specified item the same? 
            Yes ____   No ____ 

                         
If no, explain: ______________________________________________________________ 

            ___________________________________________________________________________ 
  
  
      E.   What effect would the proposed substitution have on other trades? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
  
      F.   How would the proposed substitution affect the project schedule? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
  
      G.   What are accurate comparative cost figures between the proposed substitution and the specified item? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
  
      H.   What reason(s) justifies this request for a substitution? 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
            ___________________________________________________________________________ 
       
  
The undersigned states and certifies that the function, appearance, and quality of the proposed substitution are 
equivalent or superior to those of the specified item and assumes the liability for the provision of equal performance 
of same as a minimum.  THIS FORM MUST BE SIGNED. 
  
  
SIGNATURE:     ___________________________________           DATE:  _______________________ 
  
NAME ( type or print):  ______________________________ 
  
COMPANY:       ___________________________________ 
  
ADDRESS:       ___________________________________ 
                        ___________________________________ 
  
TELEPHONE:    ___________________________________ 
NOTE:  Signature shall be by a person having authority to legally bind his/her firm to the above terms.  Failure to 
provide a legally binding signature will result in the retraction of any approval of this proposed substitution.  
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SECTION 01 680 – EQUIPMENT & SYSTEMS INSTRUCTION 
 
 
1. GENERAL 
 

A. Furnish all labor, materials, tools, equipment and services for the cleaning up or preparation of all equipment 
which is required in conjunction with the instruction work to be performed for County personnel. 

 
B. Coordinate additional instruction of County's personnel for any and all items of work of all trades that are 

incomplete at the time initial instruction sessions are scheduled. 
 
C. Although such work is not specifically indicated, furnish and install all supplementary or miscellaneous items, 

appurtenances and devices incidental to or necessary for a sound, secure and complete installation, and 
provide instructions upon the functions of that installation. 

 
D. Provide instruction for all equipment and systems for which operating and maintenance data is required.  

See General Requirements Section 01 730 for individual details of the operations and maintenance data 
requirements. 

 
E. Instruction sessions may be combined to some extent between several pieces of similar equipment within 

the same training session, but only if that combination is defined in the Contractor's instruction program 
submittal and approved by the Construction Manager. 

 
F. One instruction session for each major type of equipment will be required.  The Contractor shall anticipate 

that up to ten (10) County employees will participate in any particular instruction session, and shall be 
prepared to provide the required number of manuals and tools for each session. 

 
G. The Contractor shall complete all instruction sessions in an acceptable manner prior to its request to receive 

a Certificate of Substantial Completion. 
 
2. QUALITY ASSURANCE 
 

A. Instructors for all sessions shall be member(s) of the installers' staff and authorized representative(s) of 
component, assembly, or system manufacturer(s).  Refer to individual sections of the Technical 
Specifications for additional detailed requirements necessary to provide adequate instruction for specific 
systems or pieces of equipment. 

 
3. PRESENTATION OF SUBMITTALS 
 

A. No later than ninety (90) days prior to scheduled Substantial Completion of the Work, the Contractor shall 
submit a list of proposed instruction sessions for the entire Project.  This list shall be organized by 
Specification Section and its contents will be subject to the approval of the Construction Manager. 

 
B. After approval of the content of the required instruction program, submit course outlines for each of the 

approved instruction sessions.  Outlines shall be organized by Specification Section, and their contents will 
also be subject to the approval of the County. 

 
C. After approval of the program content, the Contractor shall submit planned course schedules for each of the 

approved instruction sessions which are to be organized by Specification Section, and the scheduled dates 
will be subject to the approval of the Construction Manager and representatives of the County. 

 
D. All instruction courses will be planned and scheduled such that the County’s participants will utilize copies of 

the Project Operations and Maintenance Manuals which will have been previously provided.  These copies 
are in addition to the quantities which will have been provided to the County, through the Construction 
Manager, under General Requirements Section 01 730.  The use of draft copies of these manuals will be 
acceptable only with the prior written approval of the Construction Manager. 

 
E. Submit a separate instruction request/report for each system or type of equipment, subject to the County's 

approval of availability of personnel. 
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1. Submit request/report (form attached) with preliminary information indicated, to the Construction 
Manager at least two (2) weeks prior to first instruction period. 

 
2. After each instruction session, submit three (3) copies of the completed report to the Construction 

Manager. 
 
4. PREPARATION 
 

A. Do not begin instructions until component, assembly or system has been tested as specified and is in 
satisfactory operating condition. 

 
B. Prior to instruction sessions, assemble instructional aids, tools, test equipment and any necessary copies of 

approved Operations and Maintenance Manuals.  If the Operations and Maintenance Manuals have not 
been approved prior to this time, supply draft copies for use in the training courses. 

 
5. INSTRUCTION 
 

A. Provide all instruction as required to ensure understanding of all operating and maintenance procedures by 
the County's designated personnel. 

 
B. Instruct County's personnel in operation and maintenance of equipment and systems.  Provide all necessary 

instruction to satisfaction of County. 
 
C. Explain use of Operating and Maintenance Manuals. 
 
D. Tour building areas involved and identify: 

 
1. Maintenance points and access. 
 

E. Control locations and equipment. 
 

F. Explain operating sequences: 
 

1. Identify location and show operation of switches, valves, etc., used to start, stop and adjust systems. 
 
2. Explain use of flow diagrams, operating sequences, diagrams, etc. 

 
3. Demonstrate operation through complete cycle(s) and full range of operation in all modes, including 

testing and adjusting relevant to operation. 
 

G. Explain use of control equipment, including temperature settings, switch modes, available adjustments, 
reading of gauges, and functions that must be serviced only by authorized factory representative. 

 
H. Explain trouble shooting procedures: 

 
1. Demonstrate commonly occurring problems. 
 
2. Note procedures which must be performed by factory personnel. 

 
I. Explain maintenance procedures and requirements: 
 

1. Point out items requiring periodic maintenance. 
 
2. Demonstrate typical preventive maintenance procedures and recommend typical maintenance intervals. 
 
3. Demonstrate other commonly occurring maintenance procedures not part of preventive maintenance 

program. 
 
4. Identify maintenance materials to be used. 
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J. Furnish all tools and/or test equipment required for proper instruction of the County’s personnel. Tools 
and/or test equipment shall be distributed in "sets" with each two participants having a "set" to work with and 
retain upon completion of the instruction.  Each participant shall sign for their tools at the start of the 
instruction session, and copies of the assignment documents shall be provided to the Construction Manager 
by the Contractor. 

 
K. Refer to commissioning requirements specified in Section 01 750. 
 
 
 

END OF SECTION 01 680, EQUIPMENT & SYSTEMS INSTRUCTION 
 

Equipment and Systems Instruction Report (one page) attached 
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EQUIPMENT AND SYSTEMS INSTRUCTION REPORT 
 
 
PROJECT:                        
 
SYSTEM OR EQUIPMENT:                                                                                                                    
 
CONTRACTOR NAME                                                             CONTRACT NO. ____________ 
 
SPECIFICATION SECTION                                                                      
 
NOTE:  The Contractor's Representative must maintain and complete this report during instruction. 
 

PRELIMINARY INFORMATION 
 

To be completed by the Contractor: 
 

A.      Proposed dates for instruction period:  From                            to                                             
 

Name of Representative Instructor:                                                                                         
 

Approximate number of hours of training required:                                                                  
 

To be completed by the County: 
 
County's Designated Personnel to receive instruction: (Identify supervisor, if required). 
 

6)                                               
7)                                             
8)                                             
9)                                             
10)                                               

 
 
Training Session Location:                                                                                                     

 
 

 
RECORD INFORMATION 

 
Instructor’s Signature:                                                                Date Instruction Completed: ______                    
                                                                                              

 
Construction Manager's Signature:                                              
 
County's Signature:                                                                    
 
SPECIAL CONSIDERATIONS / NOTES: 
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SECTION 01 700 – PROJECT CLOSEOUT 
 
 
1. GENERAL REQUIREMENTS 
 

A. Comply with requirements for administrative procedures stated in this and other sections of the Project 
Manual in closing out the Work.  Closeout procedures are summarized in this Section. 

 
B. Contract requirements shall be met when construction activities have successfully produced, in order, 

completion of these three closeout stages: 
 

1. Substantial Completion 
 

2. Final Completion 
 

3. Final Payment 
 

C. The Contractor shall provide all written notices and supporting documentation as described in Paragraphs 2 
and 3 below when requesting Substantial Completion and Final Completion, respectively.  Partial submittals 
of the required documents shall not represent a valid request, and the County, Architect, and Construction 
Manager shall not be liable for any delays in the Substantial and Final Completion dates arising there from. 

 
2. SUBSTANTIAL COMPLETION 
 

A. Reference the Owner-Contractor Agreement, Article 9, regarding Substantial Completion. 
 

B. Prerequisite - the commissioning, described Section 01 750 must be complete, except for functional testing 
and controls training, prior to Substantial Completion, unless approved in writing by the Owner’s Project 
Manager. 

 
C. When the Work is substantially complete, the Contractor shall submit to the Construction Manager: 

 
1. A written notice that the Work, or designated portion thereof, is substantially complete. 

 
2. An original Certificate of Occupancy for the Project. 

 
3. A list of items to be completed or corrected (hereinafter referred to as a "Punch List"). 

 
4. A request for a Substantial Completion inspection on a date acceptable to the Architect and the 

Construction Manager. 
 

5. Project record documents, operation & maintenance manuals, warranties, and certificates for review 
and approval. 

 
D. Within a reasonable time after receipt of such notice, the Architect, the Construction Manager, the 

Contractor, and the County will make a joint inspection to determine the status of completion. County 
representatives for this inspection shall include, but not be limited to, the user department(s) and the 
Department of Personnel, Workers Compensation & Office Services Division.  The Punch List submitted by 
the Contractor will be reviewed in detail during the inspection, with items added or deleted to indicate Work 
to be corrected or completed. 

 
E. After completion of the joint inspection described in Paragraph 2.C above, the Construction Manager will 

consolidate all Punch List comments and transmit them to the Fulton County General Services Department 
(FCGSD) Within a reasonable amount of time after receipt of such consolidated Punch List, (FCGSD) shall 
conduct its own inspection, to include, but not be limited to, the installation and operation of all mechanical, 
electrical, plumbing, and other building systems.  The consolidated Punch List will be reviewed in detail 
during the inspection, with items added or deleted to indicate Work to be corrected or completed. 

 
F. The County, the Architect, and/or the Construction Manager reserve the right to issue a revised Punch List 

based on the inspections described in 2.C and 2.D above.  The Construction Manager will reproduce and 
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distribute copies of any revised Punch List to the Contractor and see that the items requiring correction or 
completion are given prompt attention by the Contractor.  Depending on the number and type of items on 
the Punch List, the Construction Manager may withhold the issuance of the Certificate of Substantial 
Completion until corrections required by said Punch List are made or all parties are satisfied that they will be 
made. 

 
G. Should the Architect and/or the Construction Manager determine that the Work is not substantially complete: 

 
1. The Construction Manager will promptly notify the Contractor in writing, on behalf of the Architect, giving 

the reasons therefore. 
 

2. The Contractor shall remedy the deficiencies in the Work, and then send a second written notice of 
Substantial Completion to the Construction Manager. 

 
H. Paragraphs 2.B through 2.D will be repeated. 

 
I. Should it become necessary to perform more than one (1) reinspection due to the inaccurate claims of the 

status of completion made by the Contractor, the Construction Manager may deduct the costs of such 
reinspections from the final payment, including but not limited to costs incurred by the Construction Manager 
and the Architect, and costs incurred by the Owner for payment of compensation to the Construction 
Manager and the Architect, for services performed for the reinspection(s).  Also refer to General 
Requirements Section 01 400, Quality Control. 

 
J. When the Architect and the Construction Manager concur that the Work is substantially complete, the 

Construction Manager will: 
 

1. Prepare a Certificate of Substantial Completion accompanied by the Contractor's Punch List of items to 
be completed or corrected, as verified and amended by the Architect, the Construction Manager, and 
the County.   

 
a. Contract responsibilities are not altered by inclusion or omission of required Work for the Punch 

List. 
 

b. The Construction Manager will coordinate with both the County and the Contractor to establish 
each parties’ responsibilities with respect to security, maintenance, heat, utilities, damage to the 
Work, and insurance, all of which shall be clearly delineated on the Certificate of Substantial 
Completion. 

 
2. Sign the Certificate of Substantial Completion and submit it to the County, the Architect, and the 

Contractor for their written acceptance of the responsibilities assigned to them in the Certificate. 
 
3. FINAL COMPLETION 
 

A. Reference the Owner-Contractor Agreement, Article 9, regarding Final Completion. 
 

B. Prerequisites –  
 

1. All TAB work and the commissioning of Section 01 750 must be complete prior to Final Completion, 
unless approved in writing by the Owner’s Project Manager.  Exceptions to this are the planned control 
system training performed after occupancy and any required seasonal or approved deferred testing. 
This includes for all systems, but is not limited to: 

 
a. Completed and signed start-up and prefunctional checklist documentation 
b. Requested trend log data 
c. Submission of final approved TAB report 
d. Completion of all functional testing 
e. Required training of Owner personnel completed and approved 
f. Submission of the approved O&M manuals 
g. All identified deficiencies have been corrected or are approved by the Owner to be exceptions 

from this milestone 
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2. The Owner’s Project Manager will determine the date of Final Completion after reviewing the 

Commissioning Agent’s recommendation. 
 

3. Commissioning activities are non-compensable and cannot be a cause for delay claims. 
 

C. To attain Final Completion, the Contractor shall complete the activities pertaining to Substantial Completion 
Certificate and complete work on all Punch List items.  Only then shall a written request to the Construction 
Manager for final inspection be submitted. 

 
D. When the Work is complete, the Contractor shall submit to the Construction Manager written certification 

that: 
 

1. The Contract Documents have been complied with in their entirety. 
 

2. The Work has been inspected for compliance with Contract Documents. 
 

3. The Work has been completed in accordance with Contract Documents. 
 

4. The Work is completed and ready for final inspection. 
 

E. The Construction Manager, Architect, Contractor and County will make an inspection to verify the status of 
completion with reasonable promptness after receipt of such certification. 

 
F. Should the Architect and/or Construction Manager determine that the Work is incomplete or defective: 

 
1. The Construction Manager will promptly notify the Contractor in writing, listing the incomplete or 

defective Work. 
 

2. The Contractor shall take immediate steps to remedy the stated deficiencies, and send a second written 
certification to the Construction Manager that the Work is complete. 

 
G. Paragraphs 3.B through 3.D will be repeated. 

 
H. Should it become necessary to perform more than one (1) reinspection due to failure of the Work to comply 

with the claims of status of completion made by the Contractor, the Construction Manager may deduct the 
costs of such reinspections from the final payment, including but not limited to costs incurred by the 
Construction Manager and the Architect, and costs incurred by the Owner for payment of compensation to 
the Construction Manager and the Architect, for services performed for the reinspection(s).  Also refer to 
General Requirements Section 01 400, Quality Control. 

 
I. When the Architect and the Construction Manager find that the Work is acceptable under the Contract 

Documents, the Contractor will be requested to make a final closeout submittal. 
 
4. CONTRACTOR'S CLOSEOUT SUBMITTALS 
 

The Contractor shall provide to the Construction Manager the following documents in the quantity of one original 
and one copy unless otherwise noted.  Note that with the exception of Subparagraphs 4.G, 4.H, 4.J, and 4.K 
below, submittal for approval shall have already been made prior to Substantial Completion.  Submittal under this 
Paragraph would be for a final submittal should revisions or additional copies be required of previously submitted 
documentation. 

 
A. Evidence of Compliance with all requirements of governing authorities: 

 
1. Certificate(s) of Occupancy 

 
2. Certificates of Inspection, for Mechanical, Electrical, Plumbing, Fire Protection, and others as may be 

required. 
 

B. Project Record Documents:  Refer to Section 01 720 of the General Requirements.   



  01 700-4 
  Project Closeout 

 

 
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

 
C. Operation & Maintenance Manuals:  Refer to Section 01 730 of the General Requirements.            

 
D. Subcontractor List:  A complete listing of all subcontractors and their suppliers, indicating business 

addresses, telephone numbers, contact names, and items supplied by each. 
 

E. Manufacturer List:  A listing of manufacturers of major materials, equipment and systems installed in the 
Work, and local contact addresses and phone numbers. 

 
F. Warranties:  Refer to Section 01 740 of the General Requirements, and individual sections of the Technical 

Specifications. 
 

G. Payment of Debts and Claims and Consent of Surety:  The Contractor shall submit adequate evidence that 
the Contractor has paid all obligations to date arising out of the Contract using AIA Document G706.  
Contractor shall also submit AIA Document G707, indicating written consent of its Surety to final payment. 

 
H. Release of Claims and Liens:  The Contractor and each subcontractor shall also submit AIA Document 

G706A, indicating that the releases for waivers submitted are complete to the best of its knowledge and 
information. 

 
I. Final Approvals and Certificates: 

 
1. Plans and Certificates approved by the Fulton County Development Services Department which were 

maintained at the jobsite shall be amended to show construction changes and resubmitted as required 
by law. 

 
2. Contractors requiring filing shall complete all Fulton County inspections and permits records before 

Application for Final Payment.  Submit all approvals and certificates required by the Specifications, 
Drawings and applicable codes and regulations of all relevant departments or agencies of Fulton 
County, State of Georgia, and local authority having jurisdiction. 

 
J. Shop Drawings, Manufacturer's Literature and Test Data (one copy only):  The Contractor shall submit 

through the Construction Manager to the County, before final acceptance, all reviewed shop drawings (with 
all corrections noted), plus sets of all approved catalog cuts, equipment manuals, etc.  All materials shall be 
indexed by Specification section.  This submittal shall include a list of each room and its paint manufacturers 
and/or wall covering number for the County's use. 

 
K. Keys and Maintenance Materials:  All keys, maintenance kits or stock, replacement parts or materials, spare 

construction materials, and equipment required under the Contract Documents shall be delivered or made 
available to the County.  Also refer to Section 01 760 of the General Requirements. 

 
L. No partial submittals of the above items are to be made to the Construction Manager.  All items of each 

category are to be collected by the Contractor and delivered at one time to the Construction Manager, 
together with a letter of transmittal listing all items.  Where items are to be delivered to the County's 
representative, the Contractor shall include a copy of the transmittal letter listing all enclosures, signed by 
the County's representative acknowledging receipt. 

 
 
 

END OF SECTION 01 700, PROJECT CLOSEOUT 
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SECTION 01 710 – FINAL CLEANING 
  
  
1. RELATED WORK SPECIFIED ELSEWHERE 
 

A. Periodic clean-up during construction - See General Requirements Section 01 500 for additional details of 
these requirements. 

 
B. Refer to appropriate sections of the Technical Specifications for special cleaning instructions for specific 

work.  Lacking such specific instructions, provide final cleaning on all delivered materials and equipment as 
specified herein. 

 
2. PRODUCTS 
 

A. The Contractor is to use only cleaning materials as recommended by manufacturer of surface to be cleaned. 
 

B. The Contractor is to use cleaning materials only on surfaces as recommended by the manufacturer of the 
cleaning material. 

 
3. EXECUTION 
 

A. At the completion of the Work, the Contractor will remove all trash and debris and clean all surfaces 
associated with his work, and leave the project ready for occupancy by the County. 

 
B. Experienced workmen or professional cleaners only are to be employed for final cleaning. 

 
C. Paved surfaces are to be broom clean.  Other porous surfaces are to be raked clean.  All stone and non-

porous surfaces shall be wiped clean.   
 

D. All surfaces shall have all stains removed. 
 

E. Electrical work, including lighting fixtures, is to be thoroughly cleaned. 
 

F. Prior to acceptance of any area of the project by the County, the Contractor is to notify the Construction 
Manager as each area becomes ready for inspection.  The final clean-up will be inspected by the 
Construction Manager with the Architect and the County as required. 

 
G. The Construction Manager will notify the Contractor in writing if any clean-up is unacceptable.  If the 

Contractor fails to comply after receiving written notice from the Construction Manager, the Construction 
Manager will perform whatever corrective action is necessary, with the resultant costs to be borne by the 
Contractor. 

 
H. The Contractor will maintain cleaning services until the Project or portion thereof is accepted by County. 

  
  
  

END OF SECTION 01 710, FINAL CLEANING 
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SECTION 01 720 – PROJECT RECORD DOCUMENTS 
   
1. GENERAL 
 

A. Definition:  Record Documents are defined to include those documents or copies relating directly to 
performance of the Work.  Record Documents show changes in Work in relation to way in which Work 
was shown and specified by the original Contract Documents, and show additional information of value 
to County's records, but not indicated by the original Contract Documents.  Record Documents include 
marked-up copies of Construction Drawings, Specifications, Field Orders and Change Orders, reviewed 
copies of Shop Drawings, Product Data and Samples, a final product list, test records, field records for 
variable and concealed conditions such as excavations and foundations, and miscellaneous record 
information on Work which is otherwise recorded only schematically or not at all.  Certain portions of the 
Contract Documents may indicate specific Record Document requirements which extend the 
requirements of this Section. 

 
B. Throughout progress of the Work, maintain and continually update an accurate record of changes in the 

Contract Documents.  
 
C. Provide access to all Record Documents for the County’s, Architect’s, and Construction Manager’s 

reference and review throughout the progress of the Work. 
 

D. As a condition of Substantial Completion of the Work, the Contractor shall deliver Record Documents to the 
Construction Manager as provided below. 

 
2. MAINTENANCE OF DOCUMENTS 
 

A. One copy of current Record Documents shall be maintained at the Contractor’s jobsite office at all 
times. 

 
B. Delegate responsibility for maintenance of Record Documents to one person. 

 
C. Provide files and racks for suitable storage of documents, and file all documents and samples in a neat 

and orderly manner. 
 
D. Protect Record Documents from loss in a secure location.  Maintain documents in a clean, dry, legible 

condition, and in good order.  Record Documents are not to be used for construction purposes.   
 
3. RECORDING OF CHANGES AND OTHER PERTINENT INFORMATION 
 

A. Record all changes and other pertinent information concurrently with construction progress. 
 

B. Accuracy of Records:  Coordinate changes within the Record Documents, making adequate and proper 
entries on each page of Specifications and each sheet of Drawings and other documents where such 
entry is required to show change.  The accuracy of records shall be such that future searches for 
maintenance or analysis purposes may reasonably rely on information obtained from the Record 
Documents. 

 
C. Do not permanently conceal any of the Work until changes or other pertinent information has been 

recorded on the appropriate Record Documents with dimensions from a permanent reference point. 
 

D. Drawings: 
 

1. Mark the drawing that is most capable of showing actual physical condition, fully and accurately. 
 

2. Where Shop Drawings are marked up, mark cross reference on Contract Drawings at 
corresponding location. 

 
3. Mark with erasable colored pencil, using separate colors where feasible to distinguish between 

changes for different categories of Work at same general location. 
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4. Mark the location of internal utilities and appurtenances concealed in the construction, referenced 
to visible and accessible features of the structure. 

 
5. Indicate all changes of dimension and detail, whether a field change or a directed change.  Note 

Change Order number, Request for Information number, and/or similar identification associated 
with the initiation of each specific change. 

 
6. Provide Contractor’s construction details which may not have been shown on the original Contract 

Documents. 
 

E. Specifications: 
 

1. Legibly mark each Section of the Technical Specifications with the manufacturer, trade name, 
catalog number, serial number and supplier of each product and item of equipment actually 
installed in the construction. 

 
2. Indicate all field changes and directed changes.  Note Change Order number, Request for 

Information number, and/or similar identification associated with the initiation of each specific 
change. 

 
F. Shop Drawings, Product Data and Samples:  Maintain as Record Documents.  Legibly annotate any 

changes made after review(s). 
 

G. Label each Record Document “Project Record” in neat, large letters.  This label shall appear in the 
same location on every record drawing. 

 
4. SUBMITTAL OF RECORD DOCUMENTS 
 

A. With its request for Substantial Completion of the Work, the Contractor shall furnish one marked-up 
print set of all Record Drawings and Specifications for review by the Construction Manager.  

 
B. Submittals will be reviewed for adequacy only and returned with comments, if any, to the Contractor. 

 
C. The Contractor shall incorporate all review comments into the Record Documents. 

 
D. After incorporation of review comments in the Record Documents, the Contractor shall submit the 

following as a final submittal: 
 

1. Drawings:  one (1) mylar reproducible set (full-size, reverse reading, 3 mil thick) and three print sets 
of final marked-up drawings. 

 
2. Specifications:  two (2) sets of final marked-up specifications. 

 
3. Shop Drawings, Product Data and Samples:  one (1) copy each, except those related to the 

irrigation system, which shall be two (2) copies. 
 

4. Test records, executed Change Orders, field orders, requests for information, supplemental 
instructions, and other pertinent documentation:  two (2) copies each. 

 
E. The final submittal shall include a transmittal letter containing the date, Project name and number, 

Contractor’s name and address, title and number of each Record Document, certification that each 
document as submitted is complete and accurate, and the signature of the Contractor or of its 
authorized representative. 

 
F. All revisions to and final submittal of Record Documents shall be completed to the acceptance of the 

Construction Manager and the County prior to Final Completion of the Work and final payment. 
  
  

END OF SECTION 01 720, PROJECT RECORD DOCUMENTS 
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SECTION 01 730 – OPERATING & MAINTENANCE DATA 
  
1. GENERAL REQUIREMENTS 
 

A. Refer to individual sections of the Technical Specifications for specific requirements for instructions, 
maintenance manuals, and operating data, to be submitted by the Contractor in order to provide the County 
with all necessary documentation to adequately maintain and service materials, systems and equipment for 
the Project.        

 
B. The Contractor shall compile all such specified instructions, maintenance manuals and operating data as 

specified under the appropriate Technical Specification sections, and submit as described below in 
comprehensive sets of Operation and Maintenance Manuals. 

 
C. Coordinate the compiling and submittal of Operation and Maintenance Manuals with instructions to the 

County for equipment and systems, as described in General Requirements Section 01 680, Equipment & 
Systems Instruction.  All complete Operation and Maintenance Manuals shall be submitted prior to the 
Contractor‘s request to receive a Certificate of Substantial Completion. 

 
2. SUBMITTAL REQUIREMENTS 
 

A. Develop a sequential program for the development of the Operation and Maintenance Manuals. This 
program shall provide a step-by-step review of the development of the manuals. The following is an 
abbreviation of the required sequence of development of the manuals. 

 
1. Submittal of the Table of Contents 
 
2. Submittal of draft sections for County’s, Architect’s and Construction Manager’s review 
 
3. Submittal of list of proposed attachments and appendices 
 
4. Submittal of initial draft of complete manual 
 
5. Submittal of final copies of all manuals with approved contents 

 
B. After all approvals have been obtained, submit to the Construction Manager four (4) sets of bound, clear and 

complete instructions for maintenance of materials, finishes, machinery and other items to ensure proper 
care and reasonable life expectancy thereof. 

 
C. Print or type, in orderly sequence, the required information for each item: 

 
1. Data shall include recommendations for inspection procedures, frequency of maintenance in cleaning, 

lubricating, type of lubricant, replacement items such as filters, product source locations, and servicing 
agencies and their phone numbers and additional data, if any, as specified in more detail elsewhere in 
the specifications. 

 
2. Include data for all finishes, whether painted, coated, fabric, polished and satin finish metals, glass, 

natural finishes on wood, natural stone, manufactured stone and various masonry finishes to the extent 
that such finishes occur on the project. 

 
3. For machinery, provide maintenance manuals and include complete parts lists showing the source(s) of 

genuine replacement parts (with current list prices indicated for same if requested by the County). 
 

D. Bind each set of data in a manageable number of 8 ½" by 11" sturdy three-ring binders, indexed and clearly 
labeled by Specification Section and item description.  Each set shall be indexed and tabbed for the 
completed manual regardless of its completeness at the time of its submittal.   

 
1. Additional data will be added behind its tabbed location as received by the Construction Manager. 

Include an index for the completed set in each binder.  Mark identification on both front and spine of 
each binder. 
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E. Where the complexity of machinery is such that regular maintenance by a specialty service company is 
normal, or may be required by law, give notice thereof to the County in writing. 

  
  
  

END OF SECTION 01 730, OPERATING & MAINTENANCE DATA 
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SECTION 01 740 – WARRANTIES 

  
  

1. GENERAL 

A. Unless additional maintenance or performance warranties are required, all the Work shall be warranted by 
the Contractor for one year after the date of Substantial Completion of the Contract.  

B. Project warranties submitted by the Contractor do not reduce the County’s warranty rights provided under 
State laws and regulations. 

C. Where products, materials, equipment, or systems are not properly performing or operating, the warranty 
shall not be considered in effect until corrective work is provided and the items are properly performing or 
operating. 

D. Warranties shall not include replaceable items such as light bulbs or cleaning materials, or damage by wear, 
vandalism or unusual climatic phenomenon, except water and air leaks caused by such phenomena. 

E. Warranties shall be signed by representatives that are expressly authorized to bind the Contractor to the 
warranties’ terms and conditions.  This requirement shall also apply to signatures on warranties of 
subcontractors, installers, manufacturers, and other entities engaged by the Contractor which are required 
by the Contract Documents. 

2. DEFINITIONS   

A. Warranties on the Work are in several categories, including those of the Owner-Contractor Agreement, and 
including (but not necessarily limited to) the following specific categories related to individual units of Work 
specified in Division 2 through 17 of the Technical Specifications: 

1. Special Project Warranty (Guarantee):  A warranty specifically written and signed by the Contractor for 
a defined portion of the Work; and, where required, countersigned by a subcontractor, installer, 
manufacturer and/or other entity engaged by the Contractor. 

2. Specified Product Warranty:  A warranty which is required by the Contract Documents, to be provided 
for a manufactured product incorporated into the Work; regardless of whether the manufacturer has 
published a similar warranty without regard for specific incorporation of product into the Work, or has 
written and executed a special project warranty as a direct result of Contract Document requirements.   

The Contractor shall issue four (4) copies of a special product warranty if required by the Technical 
Specifications.  Examples of items which will require a special product warranty include roofing, 
waterproofing, certain insulation, caulking, wood and automatic doors, carpet and certain equipment. 

3. Coincidental Product Warranty:  A warranty which is not specifically required by Contract Documents 
(other than as specified in this Section), but which is available on a product incorporated into the Work, 
by virtue of the fact that manufacturer of product has published a warranty in connection with purchases 
and uses of product without regard for specific applications except as otherwise limited by terms of 
warranty. 

B. Refer to the individual sections of the Technical Specifications for the determination of portions of the Work 
which are required to be specifically or individually warranted, and for the specific requirements and terms of 
those warranties (or guarantees). 

3. SCOPE OF WARRANTIES 



  01 740-2 
  Warranties 

 

 
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

A. Scope:  The Contractor shall submit to the Construction Manager for transmittal to the Architect, upon 
completion of all the Work under the Contract, its written warranty made out to the County and in a form 
satisfactory to the Architect and the County, warranting all of the Work under the Contract to be free from 
faulty materials and improper workmanship, and warranting the Work against injury in the proper and usual 
use thereof.  Under the warranty, the Contractor shall replace Work as may be found by the County to be 
improper or imperfect and to make good all damage caused to other work or materials by the imperfection or 
removal and replacement of the imperfect Work. 

B. Time Limit / Individual Warranties:  A specific warranty of the Contractor may cover a longer period than that 
stated above where so stipulated in the Contract Documents.  Warranties under service policies and 
warranties for individual pieces of equipment shall be assigned and delivered to County prior to the date of 
Final Acceptance, but said individual warranties shall in no way modify or shorten the one year overall 
warranty to be provided by the Contractor. 

C. Extended Warranties:  Certain extended warranties by the Contractor or subcontractors, or maintenance 
contracts which are longer than one year's duration, may be required by the Contract Documents.  At the 
completion of the Work, all such warranties or maintenance contracts covering materials, workmanship, 
maintenance, or other items as specified, shall be forwarded in duplicate to the Architect through the 
Construction Manager, together with a letter addressed to the County giving a summary of each said 
warranty as follows: 

1. Character of Work covered by warranty 

2. Name of subcontractor furnishing warranty 

3. Period of warranty    

4. Conditions of warranty 

D. General Limitations:  It is recognized that specific warranties are intended primarily to protect County against 
failure of the Work to perform as required, and against deficient, defective and faulty materials and 
workmanship, regardless of sources.  Except as otherwise indicated, specific warranties do not cover 
failures in the Work which result from: 

1. unusual and abnormal phenomena of the elements, 

2. the County's misuse, maltreatment or improper maintenance of the Work, 

3. vandalism after the time of Substantial Completion, or 

4. insurrection or acts of aggression, including war. 

E. Cost:  Contractor warranties shall provide for the correction of work performed without additional charge.  
Any additional expense or damage resulting from imperfect work or the removal or replacement of imperfect 
work shall also be covered by said Contractor warranties. 

4. CONTRACTOR OBLIGATIONS 

A. Related Damages and Losses:  The Contractor shall be responsible for the correction of warranted Work 
which has failed.  The Contractor shall remove and replace other Work which has been damaged as a result 
of such failure, or which must be removed and replaced to provide access for correction of warranted Work. 

1. Consequential Damages:  Except as otherwise indicated or required by governing regulations, special 
project warranties and product warranties are not extended to cover damage to building contents (other 
than Work of the Contractor) which occurs as a result of failure of warranted Work. 
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B. Reinstatement of Warranty Period:  Except as otherwise indicated, when Work covered by a special project 
warranty or product warranty has failed and has been corrected by replacement or restoration, reinstate 
warranty by written endorsement for a period of time equal to original warranty period of time, starting on 
date of acceptance of replaced or restored Work. 

C. Replacement Cost, Obligations:  Except as otherwise indicated, costs of replacing or restoring failing 
warranted units or products is the Contractor's obligation, without regard for whether the County has already 
benefited from use through a portion of anticipated useful service lives. 

D. Contractor’s Procurement Obligations:  Do not purchase, subcontract for, or allow others to purchase or 
subcontract for materials or units of work for the Project where a special project warranty, specified product 
warranty, certification or similar commitment is required, until it has been determined that entities required to 
countersign such commitments are willing to do so. 

E. Rejection of Warranties:  The County reserves the right, at the time of Substantial Completion or thereafter, 
to reject coincidental product warranties submitted by the Contractor, which in the opinion of the County tend 
to detract from or confuse interpretation of the requirements of the Contract Documents. 

5. TRANSFER OF WARRANTIES TO OWNER 

A. Format:  The warranties shall cover all the Work done under this Contract.  All Contractor warranties shall 
bear the endorsement of the Construction Manager in writing, as per the attached Format of Transfer Of 
Warranties To Owner. 

 

 

 

 
END OF SECTION 01 740, WARRANTIES 

Format Of Transfer Of Warranties To Owner (one page) to follow: 
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FORMAT FOR THE TRANSFER OF WARRANTIES TO OWNER 
  
TO:       Fulton County Board of Commissioners 
  
c/o:            Fulton County Construction Manager 
  
Re:       (Work Covered in Warranty)                                                         
  
Project:                                                                                                 
  
Name of Contractor:                                                                              
  
Address of Contractor:                                                                            

                                                                                                             

                                                                                                             

  
  
Dear County's Representative, 
  
The undersigned warrants to the County that he will be responsible for all faulty or defective materials, equipment and 
workmanship, in the Work or portion thereof as referenced above, and that he will remedy any defects due thereto 
and pay for all damage to other work resulting thereof which shall appear within a period of 
                __________(       ) year(s) from the date of Substantial Completion, as defined in the Contract Documents. 
  
  
(Add additional conditions of warranty as noted in various technical sections of the Specifications.) 
  
  
During the warranty period, upon written notice from County, the undersigned shall proceed with due diligence at the 
undersigned's sole expense to remove and replace properly any defective materials and equipment or perform any 
labor necessary to correct any such defect in the above.  In case that the undersigned fails to remedy such defects, 
then the County may furnish such materials and equipment or labor as are necessary to correct the work, and the 
undersigned agrees to reimburse the County for any expense therefore promptly and fully. 
  
  
Signed:                                                                                    **      Date:                                            
  
Type/Print Name:                                                            
  
  
Witness:                                                                       ** 
  
Construction Manager endorsement of the above-noted warranty: 
  
  
Signed:                                                                                             Date:                                            
  
  
**  Signatures must be notarized. 
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SECTION 01 760 – SPARE PARTS & MAINTENANCE MATERIALS 
  
1. GENERAL 
 

A. The Contractor shall furnish all labor, materials, tools, equipment and services for the provision of spare 
parts and maintenance materials as required in conjunction with all of the Work performed, as indicated or 
as required, in accordance with the provisions of the Contract Documents. 

B. Refer to the individual sections of the Technical Specifications for items of Work required. 
 

1. Spare parts shall be as specified in the Technical Specifications, or if not specifically specified, as 
adequate to fulfill one year’s usage of such parts. 

 
2. Maintenance materials (“attic stock”) shall be as specified in the Technical Specifications. 

 
2. PACKAGING AND LABELING 
 

A. Package all parts and materials in sturdy boxes suitable in size to accommodate the quantity of items being 
packaged. 

 
B. All boxes shall have a single, standardized label which shall provide locations to write or type all necessary 

information.  This label shall include the Project name, and shall be large enough so as to be easily read 
from a distance of several feet.  The following information shall be included on each label: 

 
1. Manufacturer's name, part or trade name and stock number. 

 
2. The piece of equipment or finish for which the part or material is to be used. 

 
3. Name, address and phone number of the closest supplier. 

 
3. DELIVERY 
 

A. Spare parts and maintenance materials shall be submitted directly to the County, with a letter of transmittal 
which shall itemize all items being submitted, and which shall be signed by an representative of the County 
as acknowledgement of receipt. 

 
B. Delivery of all parts and materials shall take place at a single time, unless previous approval is obtained from 

the Construction Manager.  The time and location(s) of delivery shall be as determined by the County. 
 

C. A copy of all signed letters of transmittal shall be provided to the Construction Manager. 
 

D. The Contractor shall be responsible for the safe storage of all parts and materials until the designated time 
of inventory and acceptance by the County. 

  
END OF SECTION 01 760, SPARE PARTS & MAINTENANCE MATERIALS 
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SECTION 01 800 – CONTRACTOR SAFETY &  

LOSS PREVENTION PROGRAM 
  
It is the policy of Fulton County to establish a comprehensive safety and health process for all Capital Projects 
implemented by Fulton County. 
  
The goals of this comprehensive safety and health process are as follows: 
  
• To prevent injury to workers on the Construction site, and prevention of injury to the general public. 
• To implement safety and health processes as critical elements in the complete design and build process. 
• To establish a proactive safety and health process that complies with all laws, regulations, consensus standards, 

and good management practices. 
  
Fulton County requirements for safety and health processes are to be included in project design, in the invitation to 
bid, in bid award, and project meetings. The Contractor is required to implement these requirements, and develop a 
management system to ensure compliance following the safety and health process outlined in this document.  
  
The Contractor will be obligated to implement, adhere to, and enforce this Policy.  The safety and health of the 
Contractor’s employees, Sub-Contractor employees and the general public are the sole responsibility of the 
Contractor.  The County may use and direct designated Representatives to implement and enforce this policy.  
Failure of the Contractor to comply with this policy or any Safety related obligations may be grounds for 
contract termination. 
  
Fulton County’s designated Representative will periodically inspect all Fulton County construction projects to identify 
safety hazards. The Contractor will be responsible for abating the identified issues in a timely manner, and submitting 
written description of corrective action within 48 hours to Fulton County designated Representatives.  Failure to bring 
timely resolution to the issues may result in work stoppage at the Contractor’s expense. 
  
Prior to commencing work under this contract, Contractor’s Project Manager and Project Superintendent shall attend 
a Pre-Construction Meeting and Safety Pre-Planning meeting to address safety issues/requirements. 
  
1.0   NOT USED 
  
2.0      REFERENCES 
  

1.1     Occupational Safety and Health Regulations (OSHA)  29CFR1910 and 29CFR1926 
1.2     Environmental Protection Agency Regulations (EPA) 40CFR 
1.3     Fulton County Safety and Health Requirements 
1.4     Georgia Department of Transportation Regulations and Requirements 
1.5     US Department of Transportation Requirements 
1.6     Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1) 
1.7     Georgia Department of Natural Resources Environmental Protection Division Regulations 
  
Safety rules and regulations will be followed using federal, state or local regulations in force. Should  a 
Contractor’s rule be in use which is more stringent, the most stringent rule or regulation will be enforced by 
the Contractor, Sub-Contractor’s and Fulton County designated Safety Representative(s). 

   
3.0      RESPONSIBILITY 
  
The Contractor receiving the bid has the ultimate responsibility for the safety and health of all employees on the 
project, plus the general public, and complying with all governmental regulations and requirements (OSHA, EPA, 
DOT, state, local).  Nothing contained herein shall relieve the Contractor of such responsibility or liability. 
  
4.0     PROCEDURE 
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4.1 The Contractor must implement a written safety and health prevention process and program following the 
guidelines contained in this document. This program must be accepted by Fulton County or its 
Representatives prior to Notice to Proceed. 

4.2 The Contractor is responsible for providing all necessary safety supplies and personal protective 
equipment required to protect its employees, Sub-Contractor employees, and the general public. 

4.3 The Contractor shall make available certified First-aid services, First-aid supplies, and provisions for 
medical care for all employees at the construction site prior to beginning work on site. 

4.4 The Contractor shall maintain a competent person at the construction site at all times with at least an 
OSHA 10-hour certification. Said person shall have the knowledge to recognize hazards or potential 
hazards and has the authority to correct such hazards. 

4.5 The status of project safety shall be included in the Contractor’s agenda for Progress Meetings. 
  
5.0     DRUG AND ALCOHOL POLICY 
  
The Contractor must implement a drug and alcohol policy in the Project safety Program in order to maintain a safe 
and efficient work environment.  This policy must include the following elements. 
  

1.  Written policy that prohibits the use, transportation, sale and possession of these materials. 
2.  Disciplinary action plan for violations. 
3.  Any treatment or reinstatement/reemployment options.  
4.  Drug and alcohol testing schedule that includes pre-employment, periodic for safety sensitive or critical jobs, 

and for cause.  
       Note:  AGC, ABC and/or Fulton County programs may be used as guidance documents. 
  
6.0     OTHER CONTROLLED ITEMS 
  
The Contractor is required to include in the Project Safety Program a prohibition against the use, possession, 
concealment, transportation, promotion, or sale of the following controlled items: 
  

1.       Firearms, weapons, and ammunition. 
2.       Switchblades 
3.       Unauthorized explosives including fireworks 
4.       Stolen property or contraband 
5.       Controlled chemicals or chemicals recognized as being able to be used for improper purposes.  

  
7.0     EMERGENCY PROCEDURES/GUIDELINES 
  

7.1 The Contractor is required to establish site specific emergency procedures in the Project Safety 
Program to manage emergencies that may occur at any time in the following categories: 

  
1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., electrical, gas, sewerage, water, telephone 

or public roadways) 
5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 
  

       7.2          These Emergency Procedures will be made part of the Contractor's Project Safety Program submittal 
and shall include but not be limited to the following elements: 
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1. A list of emergency phone numbers posted at the job site, along with information to be transmitted 
in such emergencies. 

2. An incident command structure defining duties and responsibilities 
3. A system to train supervisors and employees on this emergency plan 
4. Procedures on how to handle emergencies including access to the site by emergency responders, 

accounting for workers, and securing the area. 
5. Procedures for media releases.  These releases must be coordinated through the Fulton County 

Information and Public Affairs Office in coordination with the County’s designated Representative. 
6. A plan that addresses serious incidents that includes notification to Fulton County, Fulton County’s 

designated Representative immediately after the incident.  
7. A review and updating frequency that includes forwarding a copy to Fulton County and the 

County’s designated Representative. 
             

8.0     INCIDENT INVESTIGATION AND REPORTING 
  

8.1 The Contractor is responsible for reporting all injuries or incidents on the project site to the County’s 
designated Representative within (1) business day.  Incidents resulting in a fatality, property loss or 
involvement with the general public must be reported immediately to Fulton County’s designated 
Representative and the investigation of the incident coordinated with Fulton County Safety staff. 

8.2 The Contractor will maintain a log of all injuries or incidents that occur on the job site.  This log will be 
current and available for review. 

8.3 For any incidents such as fires, explosions, fatalities, etc., the Contractor must notify Fulton County’s 
designated Representative immediately and must coordinate any releases to the news media through 
the County’s designated Representative and the County’s Information and Public Affairs Office.  

8.4 If a work-related injury should occur, the Contractor shall perform a thorough investigation of the 
incident and document the information.                                                         

8.5 A written incident investigation report containing the following information as a minimum must be 
forwarded to the Fulton County’s designated Representative within 24 hours of the incident. 

1.       Company Name 
2.       Location 
3.       Date and Time of incident 
4.       Description of incident 
5.       Names of all parties involved and all witnesses 
6.       Corrective action(s) taken to prevent recurrence 
7.       If the incident involves injury or illness, the following information must be provided: 

a)       A medical description of the injury or illness 
b)       OSHA recordability status i.e. first aid, medical treatment, lost time, days of restricted work. 
c)       If the public is involved, information about treatment and treatment location. 

8.       Any pictures, site drawings, etc. if they assist in describing the incident. 
  

If the investigation cannot be completed in 24 hours, a preliminary report marked as such shall be forwarded 
and the report completed and forwarded as soon as possible. 

  
  
9.0               JOB SAFETY ANALYSIS 
  

9.1  The Contractor must implement a procedure to conduct a written job safety analysis or job hazard 
analysis for all project work tasks prior to beginning each task.  Reference Appendix A. 

  
9.2  The job safety analysis should follow National Safety Council, AGC, or other recognized guidelines 

and address all safety and health hazards for the work, identify personal protective and other safety 
equipment required, identify potential hazards to the general public if applicable, and identify any 
safety equipment, training, or controls that must be implemented prior to starting the work. 
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9.3  The Contractor must maintain a file for all job safety analysis forms, which is accessible for review. 
  
10.0   SAFETY AND HEALTH COMPLIANCE AUDITING 
  

10.1            Self Auditing Requirements 
  

10.1.1 The Contractor must implement a procedure to assure that written safety and health 
audits or inspections are conducted at least biweekly.   . 

10.1.2 Each written safety audit must be filed on the site and a copy forwarded to Fulton County 
designated Representative.   

  
10.2             INSPECTIONS BY REGULATORY AGENCIES 

  
10.2.1 The Contractor must notify the Fulton County designated Representative whenever an 

OSHA compliance officer, health inspector, or EPA or Georgia Environmental Protection 
Division Representative arrives at the project site to conduct an inspection. 

10.2.2 The Contractor is required to forward a copy of all regulatory citations, notice of violations, 
or similar for this project to Fulton County’s designated Representative.  . 

10.2.3 These records will be reviewed with Fulton County designated Representative and 
included in the Construction Project files. 

  
10.3            SAFETY INSPECTION AND AUDIT FOLLOW UP 

  
10.3.1 Every safety audit or regulatory inspection conducted per the requirements above may be 

reviewed by the Fulton County designated Representative. This review may identify 
serious and repeat safety items, look at trends, identify risks and potential losses, and site 
safety and loss prevention activities. 

10.3.2 After this review the findings may identify areas needing improvement. 
10.3.3 A copy of the audit and any areas identified as needing improvement will be forwarded to 

the Contractor’s senior management. 
10.3.4 For findings that indicate serious concerns about site safety, the areas identified as 

needing improvement and the overall performance may be reviewed Fulton County’s 
designated Representative.  A written action plan to address the Contractor’s performance 
issues may be developed. 

10.3.5 Fulton County or designated Representative may meet the Contractor’s senior 
management to discuss the findings, contract requirements, and their plans to address the 
findings. 

10.3.6 The number and frequency of safety audits and site visits may be increased until 
improvements are noted. 

  
11.0   SAFETY MEETINGS 
  

11.1  The Contractor will conduct weekly safety meetings with all Contractor and Sub-Contractor 
employees on the site. 

11.2  The Contractor will keep safety-meeting records that include meeting topic(s), outline of  items 
discussed, and attendance and sign in sheet.  At this meeting any incidents or audit findings and 
corrective actions from the previous week will be discussed. 

11.3  The Contractor will maintain a job site file that contains copies of the safety meeting records. 
  
12.0   TRAINING, INSPECTION AND CERTIFICATION 
  

12.1   Employee Training 
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12.1.1 The Contractor must be able to show when requested the required safety training for all 
Contractor and Sub-Contractor employees and competent persons working on the site 
including any required craft training. 

12.1.2 The Contractor must be able to show when requested that all employees operating mobile 
equipment or cranes have met or exceeded training and licensing requirements. 

12.1.3  The Contractor must be able to show when requested that all scaffolds are erected under 
the direction of a competent scaffold builder, that all users are properly trained, and that 
the scaffold is inspected daily. 

12.1.4 The Contractor shall ensure that each employee is properly trained in the recognition and 
avoidance of unsafe conditions and the regulations applicable to his or her work 
environment to control or eliminate any hazards or other exposure to illness or injury.  

12.1.5 If Contractor or Sub-Contractor employs anyone who cannot effectively communicate 
using the English language, a translator must be maintained on site who can relay 
instructions, questions, or concerns in a manner that the non-English and English-
speaking employees will understand.  The identification of this translator shall be provided 
to Fulton County’s designated Representative. 

12.1.6 Contractor shall orient all supervision and employees concerning safety requirements 
before working on the project site. 

  
12.2            Equipment Certification and Inspection 

  
12.2.1 The Contractor must be able to document that all cranes and mobile equipment used on 

the job site have current inspections and certifications. 
12.2.2 The Contractor must assure that required daily and weekly equipment inspections are 

performed and documented in writing per governmental regulations and the requirements 
of this policy. 

12.2.3 The Contractor must maintain a job site file for these required inspections and 
certifications. 

12.2.4 Equipment identified as having safety problems or not meeting standards or codes shall 
be tagged as defective and shall not be used until those identified items have been 
corrected. 

12.2.5 Contractor shall maintain, and have available for viewing, safety inspection reports for 
ladder, electrical cords, scaffolds, and trenches/excavations. 

  
13.0   SAFETY AND HEALTH PROGRAM ELEMENTS 
  

Note:  Based on the project work activities and scope of work, some program elements may be not 
applicable to the project work and therefore do not have to be implemented.  Elements marked with an 
asterisk are applicable to all Projects. 
  

  
13.1            Fire Prevention Program* 

  
The Contractor is required to submit a temporary fire protection plan to be in effect for the duration 
of the contract.  This plan must be submitted as part of the Contractor’s Safety Program submittal.  
It must include provisions for fire protection systems and equipment, as identified in OSHA Safety 
and Health for Construction 1926, Sub-Part F, Fire Protection and Prevention. 

  
13.2            Hazard Communication (HAZCOM)* 

  
The Contractor shall have a written HAZCOM Program.  The program shall meet OSHA 1926 
Requirements and provide for training so that all employees will be able to: 

• Understand the program and identify hazardous chemicals with which they work. 
• Understand product-warning labels. 
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• Have MSDSs for all potentially hazardous materials brought onto, used on, or stored at 
the job site. 

• Know the physical location of the Material Safety Data Sheets (MSDS).  
  

13.3            Personal Protective Equipment(PPE)* 
  

All Contractor and Sub-Contractor employees and other site visitors will be required to wear the 
PPE necessary to accomplish the work in a safe manner.  PPE required will vary from job to job 
and must be based on a written hazard assessment.  A list of PPE that is required is identified 
below: 

  
• Hard Hats shall be worn at all times on all projects 
• Hearing Protection for operations that create noise in excess of 85 dBA is required. 
• Contractor shall provide eye or face protection equipment when machines or operations 

present potential eye or face injury from physical, chemical, or radiation agents. 
• Work boots or work shoes made of leather shall be required.  No open toed shoes or 

canvas shoes are allowed 
• Shirts with sleeves at least 4 inches long are required.  Tank tops and mesh shirt are not 

allowed. 
• Full Body Safety Harnesses with shock absorbing lanyards for fall protection are required. 
• Full body and chemical splash protection is required when handling hazardous chemicals. 
• Respirators are required when employees maybe exposed to dust and/or chemicals in 

excess of the OSHA permissible exposure limits. 
• Long pants are required. 

  
13.4            Confined Space Entry 

  
If the project work involves permit required confined spaces, a permit required confined space entry 
program that meets OSHA requirements must be established.  This program must include but is 
not limited to the following elements. 

  
• Confined Space Identification 
• Environmental Testing 
• Rescue 
• Communication with employees in the confined space 
• Employee Training 
• Permit System for entry 

  
13.5            Excavations 

  
If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression in an earth 
surface formed by earth removal, the work must comply with the OSHA Regulations on trenching 
and excavations. A competent person must be assigned for each excavation.  Requirements 
include but are not limited to  

  
• Employee Training 
• Daily inspections 
• Soil testing 
• Protective or support systems.  
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13.7            Electrical Tools, Equipment, and Systems* 
  

• The Contractor and each Sub-Contractor must implement Assured Grounding Program or 
use Ground Fault Circuit Interrupter (GFCI) devices on all electrical tools and extension 
cords. 

• All electrical work must be performed in accordance with the National Electrical Code 
(NEC) and OSHA. 

• All electrical tools and extension cords must be in good repair and the Contractor must 
establish a written inspection program for all electrical tools.  The frequency of inspection 
shall be at least monthly. 

  
13.8            Lockout/Tagout Procedure 
  

The Contractor will be required to implement a written Lockout/Tag procedure that meets OSHA 
requirements if their work requires energy isolation.  Program elements include but are not limited 
to the following: 
  

• Energy isolation lists for each piece of equipment 
• Employee training 
• Individually keyed locks and danger tags 
• Written Procedure that assigns responsibilities 

  
13.9            Fall Protection* 
  
Contractor shall provide an approved fall protection system for all employees working at an elevation of 6 

feet or higher on this project, including scaffolding work and steel erection.  Employees will be 
responsible for utilizing the fall protection 100% of the time.  Sub-Contractors will be responsible for 
ascertaining their employees’ compliance with this requirement. The plan must address the 
following items: 

  
• Only full body harnesses with shock absorbing lanyards and double locking hooks shall be 

use. 
• Falls should be limited to less than 6 feet such than employee can neither fall more than 6 

feet nor contact any lower level. 
• Fall protection systems must be planned into the job and must be designed to handle 

loads and forces expected. The project goal is 100% fall protection. 
• Employee training and enforcement of these requirements are mandatory to assure an 

effective program. 
  

13.10        Scaffolding* 
  

All scaffolds and work platforms shall be constructed to meet the requirements of OSHA 1926.451 
and ANSI A10.8.  Some program elements include but are not limited to 
  

• User training for all employees who may use scaffolds 
• Scaffolding is to be designed and erected by competent person(s) following 

manufacturer’s guidelines.  Employees must use fall protection when erecting scaffolding. 
• Daily inspection by competent person.  Must implement daily tag system to document 

inspection. 
• Must have engineering approval for scaffolds above 100 feet in height. 
• Must be able to document competent person credentials. 
• Scaffolds must have proper egress (ladder/stairs) and should have guardrails, complete 

deck, toe boards and netting if anything can fall on people below.  If guardrails or decking 
is not complete, fall protection must be used. 

  
13.11        Cranes And Other Lifting Devices 
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• Trained and experienced operators shall operate Cranes in accordance with the 
applicable OSHA and ANSI/ASME. 

• The Contractor is responsible for ensuring that the crane is properly sized for the job and 
that all required inspections and maintenance required by OSHA and ANSI/ASME 
standards have been conducted. 

• All cranes should have anti-two block devices installed and operational.  Cranes lifting 
employees in personnel baskets must have an anti-two block device to stop the crane if 
this condition occurs (positive acting). 

• Tag lines are required to secure materials while being moved or handled by cranes. 
• All cranes working in the vicinity of overhead power lines shall be grounded and be 

equipped with proximity guards. 
• A lift plan must be submitted for all lifts that exceed 20,000 pounds or 75% of the crane’s 

lift capacity.  This plan must be reviewed and approved by the Contractor. 
• Slings, hooks, and other lifting devices must be inspected on regular basis and stored 

properly. 
  

13.12        Use Of Personnel Baskets 
  

• Personnel baskets should only be used as the last practical means after documenting that 
all other means are unacceptable. 

• The personnel basket must be manufactured, tested, and used in accordance with OSHA 
1926.550.  The crane lifting the basket must also meet OSHA requirements. 

  
13.13        Personal Lifts With Articulating Booms (Jlg) And Scissors Lifts 

  
• Operators must be trained in the safe operation of the lift including daily inspection 

procedures prior to use. 
• Operators of JLG lifts must wear a full body harness with shock absorbing lanyard and be 

tied off while the lift is operation.  Operators in a scissors lift must use fall protection 
anytime the guardrail system removed or altered. 

  
13.14        Ladders* 

  
• Ladders are acceptable means of access when used in compliance with OSHA 

1926.1053. 
• Ladders must be in good repair, have safety feet and be inspected. 
• Extension ladders must be either held by an employee on the ground or tied off at the top. 
• Homemade ladders not meeting OSHA requirements should not be used. 
• Non-conducting ladders are required for electrical work. 
• Fall protection is encouraged for employees working on ladders especially if they will be 

leaning and turning in their work activities. 
  
  

13.15        Tools And Equipment* 
  

All tools and equipment used on the project must be in a safe operating condition, with all guards in 
place, and must meet or exceed all governmental regulations (OSHA, EPA, DOT, etc.).  Tools and 
equipment must be maintained, inspected, tested, and used in accordance with OSHA regulations. 

  
13.16        Compressed Gas Cylinders* 

  
• Compressed gas cylinders must be used, stored, and transported in accordance with 

OSHA requirements, DOT requirements, and Compressed Gas Association standards. 
• Fuel and oxygen cylinders must be store separately or separated by a ½ hour rated 

firewall. 
• Compressed gas cylinders are not allowed inside confined spaces. 

  
13.17        Welding, Burning, And Cutting* 
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• The Contractor’s program must meet or exceed OSHA and NFPA requirements. 
• All flammables must be removed from work area and a fire watch posted in area until 30 

minutes after the job is completed. 
• At a minimum a 10 LB ABC rated fire extinguisher must be available in the immediate 

work area. 
• Regulators must be in good working order and must have anti-flash back and check 

valves. 
• Welding shields and burning goggles must be used. 

  
13.18        Sanitation And Housekeeping* 

  
• The project site shall have an adequate number of portable toilets and hand washing 

facilities. 
• The project site must establish a housekeeping plan that includes daily site clean up and 

trash and debris removal. 
  

13.19        Hearing Conservation* 
  

The Contractor must establish a hearing conservation program that meets or exceeds OSHA 
requirements.  Minimum program elements include audiometric testing, noise monitoring, use of 
hearing protectors, and employee training. 

  
13.20        Respiratory Protection 

  
The Contractor must implement a respiratory protection program that meets or exceeds OSHA 
requirements.  Minimum program elements include risk based respirator selection, medical 
surveillance, employee training, respirator fit testing, and written operating procedures. 

  
  

14.0  SPECIALIZED SAFETY PROGRAM ELEMENTS 
  

If required by the project scope of work and specific work site or activities, specialized programs listed below 
shall be included in the Contractor’s Safety Program submittal. The Contractor is required to implement the 
required programs and assure that they meet or exceed all contractual, regulatory and Fulton County’s 
requirements applicable.  Details for specific program elements may be included in the contract documents. 

  
14.1       Asbestos Removal  
14.2       Lead Based Paint Removal  
14.3       Exposure Assessment and Employee Monitoring (Industrial Hygiene) 
14.4  Hazardous Waste Operations and Training 
14.5       Overhead Power Lines 
14.6   Locating underground utilities 
14.7       Dust Control 
14.8       Guarding for floor holes and roof openings 
14.9       Heavy Equipment, Truck and Earth Moving Equipment requirements 
14.10  Environmental Requirements 

  
15.0  ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
  

The Contractor shall implement the following into its safety program whether required by the contract or any 
other authority having jurisdiction if required to perform the work and maintain vehicular and pedestrian 
traffic safety: 
  
15.1       Barricades and Cones 
15.2       Traffic and Warning Signs 
15.3       Traffic control devices 
15.4       Equipment and materials storage 
15.5       Reflective Clothing and other personal protective equipment 
15.6       Excavation and road hole protection 
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15.7       Erosion protection 
15.8       Trained flag persons 
   

16.0            ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC 
  

Based on the Contractor’s scope of work and specific work activities or location the Contractor may be 
required to implement the following into its safety program to protect the general public: 

  
16.1     Fencing and other measures for site security 
16.2     Warning, direction and no trespassing signs 
16.3     Alternate public walk ways 
16.4     Protection of the public from over head and other construction hazards 
16.5     Site Traffic Control  
16.6     Barricading off hazardous areas and open pits and holes 



  01 800-11 
  Safety 

 

 
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

Appendix   A             Job Safety Analysis Worksheet Example and Information 
  

Job Safety Analysis/ Job Pre-Planning Worksheet 
  

Job Name and #:   Completed By:   
Date:   Phase/Operation:   
Task Hazard Control 
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PRE-OPERATIONAL PLANNING 
FACT FINDING GUIDE - GL 

  
  

I.                    Evaluate present conditions at job site to determine items that could lead to liability claims 
during work and after completion of the project. 

  
A.                  PRESENT OCCUPANCY OR USE OF THE SITE 

  
                     Demolition to be done? 
                     Structures will remain (condition)? 

  
B.                  HISTORY OF THE SITE 

  
                     For what was the site used before? 
                     Underground tanks? 
                     Underground utilities? 

  
C.                  GEOLOGY OF THE SITE 

  
                     Rock to be blasted? 
                     Water to be removed/diverted? 
                     Fill needed? (where and how obtained?) 
                     Excavation needed? (where and how disposed of?) 

  
II.                  Evaluate controls needed in reference to site security and public protection. 
  

A.                  FENCING NEEDED? 
  

B.                  ACCESS/GATES 
  
                     Can traffic be routed past office or checkpoint? 
                     "Non-Vendor" visitors escorted? 
                     Gate lockable after hours? 
                     "Hard Hat" signs at entrance? 
                     Dirt removal/tarping area at exit? 
                     Ready Mix chute wash area? 

  
C.                  PEDESTRIANS 

  
                     Sidewalk maintained outside fence? 
                     Covered sidewalk needed? 
                     Special access requirements for neighboring occupants? 
                     Special after-hours considerations? 

  
  D.                  ENVIRONMENTAL 

  
                     Dust control? 
                     Silt control? 
                     Mud control on streets? 
                     Vibration control? 

  
E.                  UTILITIES 

  
                     Underground utilities located? 
                     Overhead power lines in work area relocated, removed, or deenergized? 
                     Temporary power service away from high traffic areas? 

  
F.                  SUB-CONTRACTORS 
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                     Method to secure proof of adequate insurance coverage in place? 
                     List of hazardous materials obtained? 
                     List of hazardous materials provided? 
                     Responsibilities established 

         Job site safety meetings 
         Materials delivery 
         Debris removal 
         Access to site 
         Weekly Sub-Contractors' meetings 
         Schedule of safety inspections 
         Emergency Procedures 

  
G.                 MATERIALS HANDLING 

  
                     Crane selection criteria established 

         Maximum weight to be handled 
         Maximum lifting height 
         Maximum horizontal reach needed 
         Amount of travel needed 
         Swing radius available 
         Set-up area available 
         Ground bearing capacity 
         Approximate frequency of lifts 

  
   Crane operations responsibilities established 

         Triangle or leasing company crane to be used? 
         Operator trained and experienced on specific machine? 
         Operator can accurately read and interpret machine load chart? 
         Critical lift identified (75% of net capacity)? 
         Machine fully inspected by a qualified outside agency? 
         Rigging hardware properly selected? 
         Inspecting and maintaining the crane per owner/manufacturer specifications? 

  
  
  
  

III.                Start Up. 
  

A.                  ELECTRICAL 
  

   Temporary Power 
         Underground service possible? 
         Maintenance responsibilities established? 
         Main circuit panel barricaded? 
         Lighting planned? 

  
   Circuit Protection 

         Ground fault circuit interrupt protection? 
         Assured grounding conductor program? 
         Responsibilities established? 

  
B.                  FIRE PROTECTION 

  
                     ABC extinguishers adequately distributed? 
                     Properly sized? 
                     Maintenance of fire extinguishers? 
                     Stand pipe/hydrant available?  Adequate? 
                     Housekeeping checks/inspections? 
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C.                  FALL PROTECTION 
  

                     Critical Job Phases Identified? 
         Critical exposures identified by phase?  (e.g. "Worker falls into basement excavation") 
         Scheduled start dates for critical phases? 

  
                     General Fall Protection Procedures 

         Perimeters 
         Floor openings 
         Working deck 
         Work area access 
         Ladders 
         Elevator hatchways 

  
D.                  PERSONAL PROTECTIVE EQUIPMENT 

  
                     General 

         Hard hats 
         Work shoes 

                     Specific by Task 
  

E.                  HAZARD COMMUNICATION PROGRAM ESTABLISHED AND EMPLOYEES TRAINED 
  
   
  

F.                  CONFINED SPACE ENTRY 
  

                     Procedures established and task(s) identified requiring use of procedures? 
  

G.                 TRENCHING 
  

                     Procedures established and task(s) requiring procedures identified? 
  

H.                  PHASE PRE-PLANNING 
  

                     Job schedules established? 
                     Agreed upon target dates for meeting? 
                     Follow up system? 

        
        

  
  

END OF CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 
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SECTION 01 850 – LIST OF DRAWINGS 

  
CONTRACT DRAWINGS 
  
The following drawings are bound separately and are part of the Invitation to Bid (ITB) documents. 
  

 
Dwg. 
No. Drawing Title Issue Date

Latest 
Rev. No. 

Revision 
Date 

G1 COVER SHEET  10/03/06  
E1 LEGEND, ABBREVIATIONS AND GENERAL NOTES 10/03/06  
E2 BENSON CENTER – ELECTRICAL PARTIAL FLOOR PLAN 10/03/06  
E3 BOWDEN CENTER – ELECTRICAL PARTIAL FLOOR PLAN 10/03/06  
E4 DARNELL CENTER – ELECTRICAL PARTIAL FLOOR PLAN 10/03/06  
E5 MILLS CENTER – ELECTRICAL PARTIAL FLOOR PLAN 10/03/06  
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SECTION 02 230 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Protecting existing trees and vegetation to remain. 
2. Removing trees and other vegetation. 
3. Clearing and grubbing. 
4. Topsoil stripping. 
5. Removing above-grade site improvements. 
6. Disconnecting, capping or sealing, and abandoning site utilities in place. 
7. Disconnecting, capping or sealing, and removing site utilities. 

B. Related Sections include the following: 

1. Division 2 Section "Earthwork" for soil materials, excavating, backfilling, and site 
grading. 

1.3 DEFINITIONS 

A. Topsoil:  Natural or cultivated surface-soil layer containing organic matter and sand, silt, 
and clay particles; friable, pervious, and black or a darker shade of brown, gray, or red than 
underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects more 
than 2 inches in diameter; and free of weeds, roots, and other deleterious materials. 

1.4 MATERIALS OWNERSHIP 

A. Except for materials indicated to be stockpiled or to remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from the site. 

1.5 SUBMITTALS 

A. Photographs or videotape, sufficiently detailed, of existing conditions of trees and plantings, 
adjoining construction, and site improvements that might be misconstrued as damage 
caused by site clearing. 

B. Record drawings according to Division 1 Section "Project Closeout." 
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1. Identify and accurately locate capped utilities and other subsurface structural, 
electrical, and mechanical conditions. 

1.6 QUALITY ASSURANCE 

A. Preinstallation Conference:  Conduct conference at Project site to comply with requirements 
in Division 1 Section "Project Meetings." 

1.7 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

B. Improvements on Adjoining Property:  Authority for performing indicated removal and 
alteration work on property adjoining Owner's property will be obtained by Owner before 
award of Contract. 

C. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on 
Owner's premises where indicated. 

D. Notify utility locator service for area where Project is located before site clearing. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Provide erosion-control measures to prevent soil erosion and discharge of soil-bearing 
water runoff or airborne dust to adjacent properties and walkways. 

C. Locate and clearly flag trees and vegetation to remain or to be relocated. 

D. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

 

3.2 TREE PROTECTION 
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A. Erect and maintain a temporary fence around drip line of individual trees or around 
perimeter drip line of groups of trees to remain.  Remove fence when construction is 
complete. 

1. Do not store construction materials, debris, or excavated material within drip line of 
remaining trees. 

2. Do not permit vehicles, equipment, or foot traffic within drip line of remaining trees. 

B. Do not excavate within drip line of trees, unless otherwise indicated. 

C. Where excavation for new construction is required within drip line of trees, hand clear and 
excavate to minimize damage to root systems.  Use narrow-tine spading forks, comb soil to 
expose roots, and cleanly cut roots as close to excavation as possible. 

1. Cover exposed roots with burlap and water regularly. 
2. Temporarily support and protect roots from damage until they are permanently 

relocated and covered with soil. 
3. Coat cut faces of roots more than 1-1/2 inches in diameter with an emulsified asphalt 

or other approved coating formulated for use on damaged plant tissues. 
4. Cover exposed roots with wet burlap to prevent roots from drying out.  Backfill with 

soil as soon as possible. 

D. Repair or replace trees and vegetation indicated to remain that are damaged by 
construction operations, in a manner approved by Architect. 

1. Employ a qualified arborist, licensed in jurisdiction where Project is located, to submit 
details of proposed repairs and to repair damage to trees and shrubs. 

2. Replace trees that cannot be repaired and restored to full-growth status, as 
determined by the qualified arborist. 

3.3 UTILITIES 

A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing 
structures before site clearing when requested by Contractor. 

1. Verify that utilities have been disconnected and capped before proceeding with site 
clearing. 

B. Locate, identify, disconnect, and seal or cap off utilities indicated to be removed. 

1. Owner will arrange to shut off indicated utilities when requested by Contractor. 
2. Arrange to shut off indicated utilities with utility companies. 

C. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

D. Excavate for and remove underground utilities indicated to be removed. 
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E. Removal of underground utilities is included in Division 15 mechanical or Division 16 
electrical Sections. 

3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of 
new construction.  Removal includes digging out stumps and obstructions and grubbing 
roots. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be 
relocated. 

2. Cut minor roots and branches of trees indicated to remain in a clean and careful 
manner where such roots and branches obstruct installation of new construction. 

3. Completely remove stumps, roots, obstructions, and debris extending to a depth of 
18 inches below exposed subgrade. 

4. Use only hand methods for grubbing within drip line of remaining trees. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material, 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding 8-inch loose depth, and compact 
each layer to a density equal to adjacent original ground. 

3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with 
underlying subsoil or other waste materials. 

1. Strip surface soil of unsuitable topsoil, including trash, debris, weeds, roots, and other 
waste materials. 

C. Stockpile topsoil materials away from edge of excavations without intermixing with subsoil.  
Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

1. Limit height of topsoil stockpiles to 72 inches. 
2. Do not stockpile topsoil within drip line of remaining trees. 
3. Dispose of excess topsoil as specified for waste material disposal. 
4. Stockpile surplus topsoil and allow for respreading deeper topsoil. 

3.6 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and as necessary to 
facilitate new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut length 
of existing pavement to remain before removing existing pavement.  Saw-cut faces 
vertically. 
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3.7 DISPOSAL 

A. Disposal:  Remove surplus soil material, unsuitable topsoil, obstructions, demolished 
materials, and waste materials, including trash and debris, and legally dispose of them off 
Owner's property. 

END OF SECTION 02 230 – SITE CLEARING 
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SECTION 02 300 - EARTHWORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for slabs-on-grade, walks, pavements, lawns, and plantings. 
2. Drainage course for slabs-on-grade. 
3. Subsurface drainage backfill for walls and trenches. 
4. Excavating and backfilling trenches within building lines. 
5. Excavating and backfilling trenches for buried mechanical and electrical utilities and 

pits for buried utility structures. 

B. Related Sections include the following: 

1. Division 2 Section "Site Clearing" for site stripping, grubbing, removing topsoil, and 
protecting trees to remain. 

2. Division 3 Section "Cast-in-Place Concrete" for granular course over vapor retarder. 
3. Division 16 Sections for excavating and backfilling buried mechanical and electrical 

utilities and buried utility structures. 

1.3 DEFINITIONS 

A. Backfill:  Soil materials used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Layer placed between the subbase course and asphalt paving. 

C. Bedding Course:  Layer placed over the excavated subgrade in a trench before laying pipe. 

D. Borrow:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Layer supporting slab-on-grade used to minimize capillary flow of pore 
water. 

F. Excavation:  Removal of material encountered above subgrade elevations. 
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1. Additional Excavation:  Excavation below subgrade elevations as directed by 
Architect.  Additional excavation and replacement material will be paid for according 
to Contract provisions for changes in the Work. 

2. Bulk Excavation:  Excavations more than 10 feet in width and pits more than 30 feet 
in either length or width. 

3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated dimensions without direction by Architect.  Unauthorized excavation, as well 
as remedial work directed by Architect, shall be without additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 

H. Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits and 
boulders of rock material 3/4 cu. yd. or more in volume that when tested by an independent 
geotechnical testing agency, according to ASTM D 1586, exceeds a standard penetration 
resistance of 100 blows/2 inches . 

I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical 
and electrical appurtenances, or other man-made stationary features constructed above or 
below the ground surface. 

J. Subbase Course:  Layer placed between the subgrade and base course for asphalt paving, 
or layer placed between the subgrade and a concrete pavement or walk. 

K. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a 
fill or backfill immediately below subbase, drainage fill, or topsoil materials. 

L. Utilities include on-site underground pipes, conduits, ducts, and cables, as well as 
underground services within buildings. 

1.4 SUBMITTALS 

A. Product Data:  For the following: 

1. Each type of plastic warning tape. 
2. Drainage fabric. 
3. Separation fabric. 

1.5 QUALITY ASSURANCE 

A. Preexcavation Conference:  Conduct conference at Project site to comply with requirements 
in Division 1 Section "Project Meetings." 

1.6 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted in writing by Architect and then only after arranging to provide temporary 
utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 
3. Contact utility-locator service for area where Project is located before excavating. 
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B. Demolish and completely remove from site existing underground utilities indicated to be 
removed.  Coordinate with utility companies to shut off services if lines are active. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, 
or a combination of these group symbols; free of rock or gravel larger than 3 inches in any 
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils:  ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, 
OL, OH, and PT, or a combination of these group symbols. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Backfill and Fill:  Satisfactory soil materials. 

E. Subbase:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2- 
inch sieve and not more than 12 percent passing a No. 200 sieve. 

F. Base:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch 
sieve and not more than 8 percent passing a No. 200 sieve. 

G. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-
inch sieve and not more than 12 percent passing a No. 200 sieve. 

H. Bedding:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve 
and not more than 8 percent passing a No. 200 sieve. 

I. Drainage Fill:  Washed, narrowly graded mixture of crushed stone, or crushed or uncrushed 
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2- 
inch sieve and 0 to 5 percent passing a No. 8 sieve. 

J. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 
1-inch sieve and 0 to 5 percent passing a No. 4 sieve. 

K. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state. 

2.2 ACCESSORIES 
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A. Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously 
inscribed with a description of the utility; colored as follows: 

1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

B. Drainage Fabric:  Nonwoven geotextile, specifically manufactured as a drainage geotextile; 
made from polyolefins, polyesters, or polyamides; and with the following minimum 
properties determined according to ASTM D 4759 and referenced standard test methods: 

1. Grab Tensile Strength:  110 lbf ; ASTM D 4632. 
2. Tear Strength:  40 lbf; ASTM D 4533. 
3. Puncture Resistance:  50 lbf; ASTM D 4833. 
4. Water Flow Rate:  150 gpm per sq. ft.; ASTM D 4491. 
5. Apparent Opening Size:  No. 50; ASTM D 4751. 

C. Separation Fabric:  Woven geotextile, specifically manufactured for use as a separation 
geotextile; made from polyolefins, polyesters, or polyamides; and with the following 
minimum properties determined according to ASTM D 4759 and referenced standard test 
methods: 

1. Grab Tensile Strength:  200 lbf; ASTM D 4632. 
2. Tear Strength:  75 lbf; ASTM D 4533. 
3. Puncture Resistance:  90 lbf; ASTM D 4833. 
4. Water Flow Rate:  4 gpm per sq. ft.; ASTM D 4491. 
5. Apparent Opening Size:  No. 30; ASTM D 4751. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused 
by settlement, lateral movement, undermining, washout, and other hazards created by 
earthwork operations. 

B. Protect subgrades and foundation soils against freezing temperatures or frost.  Provide 
protective insulating materials as necessary. 

C. Provide erosion-control measures to prevent erosion or displacement of soils and discharge 
of soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 
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B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary drainage 
ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water away 
from excavations.  Maintain until dewatering is no longer required. 

3.3 EXPLOSIVES 

A. Explosives:  Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavation to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered, including rock, soil materials, and 
obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch.  
Extend excavations a sufficient distance from structures for placing and removing concrete 
formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

2. Pile Foundations:  Stop excavations from 6 to 12 inches above bottom of pile cap 
before piles are placed.  After piles have been driven, remove loose and displaced 
material.  Excavate to final grade, leaving solid base to receive concrete pile caps. 

3. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility 
Structures:  Excavate to elevations and dimensions indicated within a tolerance of 
plus or minus 1 inch.  Do not disturb bottom of excavations intended for bearing 
surface. 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, and 
grades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 
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1. Beyond building perimeter, excavate trenches to allow installation of top of pipe 
below frost line. 

B. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of 
pipe or conduit, unless otherwise indicated. 

1. Clearance:  12 inches on each side of pipe or conduit. 
2. Clearance:  As indicated. 

C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and 
support of pipes and conduit.  Shape subgrade to provide continuous support for bells, 
joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove 
projecting stones and sharp objects along trench subgrade. 

1. For pipes and conduit less than 6 inches in nominal diameter and flat-bottomed, 
multiple-duct conduit units, hand-excavate trench bottoms and support pipe and 
conduit on an undisturbed subgrade. 

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench 
to support bottom 90 degrees of pipe circumference.  Fill depressions with tamped 
sand backfill. 

3. Excavate trenches 6 inches deeper than elevation required in rock or other 
unyielding bearing material to allow for bedding course. 

D. Trench Bottoms:  Excavate trenches 4 inches deeper than bottom of pipe elevation to allow 
for bedding course.  Hand excavate for bell of pipe. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other 
unyielding bearing material to allow for bedding course. 

3.8 APPROVAL OF SUBGRADE 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace 
with compacted backfill or fill material as directed. 

1. Additional excavation and replacement material will be paid for according to Contract 
provisions for changes in the Work. 

C. Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and areas 
of excess yielding.  Do not proof roll wet or saturated subgrades. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, 
or construction activities, as directed by Architect. 

3.9 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation.  Lean concrete fill may be used when approved by Architect. 
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1. Fill unauthorized excavations under other construction or utility pipe as directed by 
Architect. 

3.10 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow materials and satisfactory excavated soil materials.  Stockpile soil 
materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  
Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line 
of remaining trees. 

3.11 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, dampproofing, 
waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for record documents. 
3. Inspecting and testing underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

3.12 UTILITY TRENCH BACKFILL 

A. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and for 
joints, fittings, and bodies of conduits. 

B. Backfill trenches excavated under footings and within 18 inches of bottom of footings; fill 
with concrete to elevation of bottom of footings. 

C. Provide 4-inch-thick, concrete-base slab support for piping or conduit less than 30 inches 
below surface of roadways.  After installing and testing, completely encase piping or conduit 
in a minimum of 4 inches of concrete before backfilling or placing roadway subbase. 

D. Place and compact initial backfill of subbase material, free of particles larger than 1 inch, to 
a height of 12 inches over the utility pipe or conduit. 

1. Carefully compact material under pipe haunches and bring backfill evenly up on both 
sides and along the full length of utility piping or conduit to avoid damage or 
displacement of utility system. 

E. Coordinate backfilling with utilities testing. 

F. Fill voids with approved backfill materials while shoring and bracing, and as sheeting is 
removed. 

G. Place and compact final backfill of satisfactory soil material to final subgrade. 
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H. Install warning tape directly above utilities, 12 inches below finished grade, except 6 inches 
below subgrade under pavements and slabs. 

3.13 FILL 

A. Preparation:  Remove vegetation, topsoil, debris, unsatisfactory soil materials, obstructions, 
and deleterious materials from ground surface before placing fills. 

B. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so 
fill material will bond with existing material. 

C. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

3.14 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.15 COMPACTION OF BACKFILLS AND FILLS 

A. Place backfill and fill materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil to not less than the following percentages of maximum dry unit weight 
according to ASTM D 1557: 

D. Compact soil to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 
inches of existing subgrade and each layer of backfill or fill material at 95 percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact 
each layer of backfill or fill material at 92 percent. 

3. Under lawn or unpaved areas, scarify and recompact top 6 inches below subgrade 
and compact each layer of backfill or fill material at 85 percent. 
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3.16 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free from irregular surface changes.  
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas:  Plus or minus 1 inch. 
2. Walks:  Plus or minus 1 inch. 
3. Pavements:  Plus or minus 1/2 inch. 

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch when tested with 
a 10-foot straightedge. 

3.17 SUBSURFACE DRAINAGE 

A. Drainage Piping:  Drainage pipe is specified in Division 2 Section "Subdrainage" 

B. Subsurface Drain:  Place a layer of drainage fabric around perimeter of drainage trench as 
indicated.  Place a 6-inch course of filter material on drainage fabric to support drainage 
pipe.  Encase drainage pipe in a minimum of 12 inches of filter material and wrap in 
drainage fabric, overlapping sides and ends at least 6 inches. 

1. Compact each course of filter material to 95 percent of maximum dry unit weight 
according to ASTM D 698. 

C. Drainage Backfill:  Place and compact filter material over subsurface drain, in width 
indicated, to within 12 inches of final subgrade.  Overlay drainage backfill with one layer of 
drainage fabric, overlapping sides and ends at least 6 inches. 

1. Compact each course of filter material to 95 percent of maximum dry density 
according to ASTM D 698. 

2. Place and compact impervious fill material over drainage backfill to final subgrade. 

3.18 SUBBASE AND BASE COURSES 

A. Install separation fabric on prepared subgrade according to manufacturer's written 
instructions, overlapping sides and ends. 

B. Under pavements and walks, place subbase course on separation fabric according to fabric 
manufacturer's written instructions and as follows. 

C. Under pavements and walks, place subbase course on prepared subgrade and as follows: 

1. Place base course material over subbase. 
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2. Compact subbase and base courses at optimum moisture content to required grades, 
lines, cross sections, and thickness to not less than 95 percent of maximum dry unit 
weight according to ASTM D 1557. 

3. Shape subbase and base to required crown elevations and cross-slope grades. 
4. When thickness of compacted subbase or base course is 6 inches or less, place 

materials in a single layer. 
5. When thickness of compacted subbase or base course exceeds 6 inches, place 

materials in equal layers, with no layer more than 6 inches thick or less than 3 inches 
thick when compacted. 

D. Pavement Shoulders:  Place shoulders along edges of subbase and base course to prevent 
lateral movement.  Construct shoulders, at least 12 inches wide, of satisfactory soil 
materials and compact simultaneously with each subbase and base layer to not less than 
95 percent of maximum dry unit weight according to ASTM D 1557. 

3.19 DRAINAGE COURSE 

A. Under slabs-on-grade, install drainage fabric on prepared subgrade according to 
manufacturer's written instructions, overlapping sides and ends.  Place drainage course on 
drainage fabric and as follows: 

B. Under slabs-on-grade, place drainage course on prepared subgrade and as follows: 

1. Compact drainage course to required cross sections and thickness to not less than 
95 percent of maximum dry unit weight according to ASTM D 698. 

2. When compacted thickness of drainage course is 6 inches or less, place materials in 
a single layer. 

3. When compacted thickness of drainage course exceeds 6 inches, place materials in 
equal layers, with no layer more than 6 inches thick or less than 3 inches thick when 
compacted. 

3.20 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed 
with subsequent earthwork only after test results for previously completed work comply with 
requirements. 

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be 
performed to verify design bearing capacities.  Subsequent verification and approval of 
other footing subgrades may be based on a visual comparison of subgrade with tested 
subgrade when approved by Architect. 

D. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at 
the following locations and frequencies: 

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill 
layer, at least one test for every 2000 sq. ft. or less of paved area or building slab, but 
in no case fewer than three tests. 
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2. Foundation Wall Backfill:  At each compacted backfill layer, at least one test for each 
100 feet or less of wall length, but no fewer than two tests. 

3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test for 
each 150 feet or less of trench length, but no fewer than two tests. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth 
required; recompact and retest until specified compaction is obtained. 

3.21 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  
Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due to 
subsequent construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape 
and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent 
work, and eliminate evidence of restoration to the greatest extent possible. 

3.22 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory 
soil, trash, and debris, and legally dispose of it off Owner's property. 

B. Disposal:  Transport surplus satisfactory soil to designated storage areas on Owner's 
property.  Stockpile or spread soil as directed by Architect. 

1. Remove waste material, including unsatisfactory soil, trash, and debris, and legally 
dispose of it off Owner's property. 

END OF SECTION 02 300 – EARTHWORK 
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SECTION 02 920—LAWNS AND GRASSES 

                

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Seeding. 
2. Sodding. 
3. Lawn renovation. 

B. Related Sections include the following: 

1. Division 2 Section "Site Clearing" for topsoil stripping and stockpiling. 
2. Division 2 Section "Earthwork" for excavation, filling and backfilling, and rough 

grading. 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Manufactured Soil:  Soil produced off-site by homogeneously blending mineral soils or sand 
with stabilized organic soil amendments to produce topsoil or planting soil. 

C. Planting Soil:  Native or imported topsoil, manufactured topsoil, or surface soil modified to 
become topsoil; mixed with soil amendments. 

D. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top 
surface of a fill or backfill immediately beneath planting soil. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Certification of Grass Seed:  From seed vendor for each grass-seed monostand or mixture 
stating the botanical and common name and percentage by weight of each species and 
variety, and percentage of purity, germination, and weed seed.  Include the year of 
production and date of packaging. 
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1. Certification of each seed mixture for turfgrass sod, identifying source, including 
name and telephone number of supplier. 

C. Product Certificates:  For soil amendments and fertilizers, signed by product manufacturer. 

D. Qualification Data:  For landscape Installer. 

E. Material Test Reports:  For existing surface soil and imported topsoil. 

F. Planting Schedule:  Indicating anticipated planting dates for each type of planting. 

G. Maintenance Instructions:  Recommended procedures to be established by Owner for 
maintenance of lawns during a calendar year.  Submit before expiration of required 
maintenance periods. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape installer whose work has resulted in 
successful lawn establishment. 

1. Installer's Field Supervision:  Require Installer to maintain an experienced full-time 
supervisor on Project site when planting is in progress. 

B. Soil-Testing Laboratory Qualifications:  An independent laboratory, recognized by the State 
Department of Agriculture, with the experience and capability to conduct the testing 
indicated and that specializes in types of tests to be performed. 

C. Topsoil Analysis:  Furnish soil analysis by a qualified soil-testing laboratory stating 
percentages of organic matter; gradation of sand, silt, and clay content; cation exchange 
capacity; sodium absorption ratio; deleterious material; pH; and mineral and plant-nutrient 
content of topsoil. 

1. Report suitability of topsoil for lawn growth.  State recommended quantities of 
nitrogen, phosphorus, and potash nutrients and soil amendments to be added to 
produce a satisfactory topsoil. 

D. Preinstallation Conference:  Conduct conference at Project site to comply with requirements 
in Division 1 Section "Project Management and Coordination." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Seed:  Deliver seed in original sealed, labeled, and undamaged containers. 

B. Sod:  Harvest, deliver, store, and handle sod according to requirements in TPI's 
"Specifications for Turfgrass Sod Materials" and "Specifications for Turfgrass Sod 
Transplanting and Installation" in its "Guideline Specifications to Turfgrass Sodding." 
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1.7 SCHEDULING 

A. Planting Restrictions:  Plant during one of the following periods.  Coordinate planting 
periods with maintenance periods to provide required maintenance from date of Substantial 
Completion. 

1. Spring Planting:  March 1-June 15 
2. Fall Planting:  September 15-December 1 

B. Weather Limitations:  Proceed with planting only when existing and forecasted weather 
conditions permit. 

1.8 LAWN MAINTENANCE 

A. Begin maintenance immediately after each area is planted and continue until acceptable 
lawn is established, but for not less than the following periods: 

1. Seeded Lawns:  60 days from date of Substantial Completion. 

a. When full maintenance period has not elapsed before end of planting season, 
or if lawn is not fully established, continue maintenance during next planting 
season. 

2. Sodded Lawns:  30 days from date of Substantial Completion. 

B. Maintain and establish lawn by watering, fertilizing, weeding, mowing, trimming, replanting, 
and other operations.  Roll, regrade, and replant bare or eroded areas and remulch to 
produce a uniformly smooth lawn. 

1. In areas where mulch has been disturbed by wind or maintenance operations, add 
new mulch.  Anchor as required to prevent displacement. 

C. Watering:  Provide and maintain temporary piping, hoses, and lawn-watering equipment to 
convey water from sources and to keep lawn uniformly moist to a depth of 4 inches (100 
mm). 

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or 
mulch.  Lay out temporary watering system to avoid walking over muddy or newly 
planted areas. 

2. Water lawn at a minimum rate of 1 inch per week. 

D. Mow lawn as soon as top growth is tall enough to cut.  Repeat mowing to maintain specified 
height without cutting more than 40 percent of grass height.  Remove no more than 40 
percent of grass-leaf growth in initial or subsequent mowings.  Do not delay mowing until 
grass blades bend over and become matted.  Do not mow when grass is wet.  Schedule 
initial and subsequent mowings to maintain the following grass height: 

 
1. Mow grass 2 to 3 inches (50 to 75 mm) high. 

E. Lawn Postfertilization:  Apply fertilizer after initial mowing and when grass is dry. 

1. Use fertilizer that will provide actual nitrogen of at least 1 lb/1000 sq. ft. (0.45 kg/92.9 
sq. m) to lawn area. 
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PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed:  Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of Seed 
Technology; Rules for Testing Seeds" for purity and germination tolerances. 

B. Seed Species:  State-certified seed of grass species, as follows: 

C. Seed Species:  Seed of grass species as follows, with not less than 95 percent germination, 
not less than 85 percent pure seed, and not more than 0.5 percent weed seed: 

1. Full Sun:  Bermudagrass (Cynodon dactylon). 
2. Sun and Partial Shade:  Proportioned by weight as follows: 

a. 50 percent Kentucky bluegrass (Poa pratensis). 
b. 30 percent chewings red fescue (Festuca rubra variety). 
c. 10 percent perennial ryegrass (Lolium perenne). 
d. 10 percent redtop (Agrostis alba). 

3. Shade:  Proportioned by weight as follows: 

a. 50 percent chewings red fescue (Festuca rubra variety). 
b. 35 percent rough bluegrass (Poa trivialis). 
c. 15 percent redtop (Agrostis alba). 

2.2 TURFGRASS SOD 

A. Turfgrass Sod:  Number 1 Quality/Premium, including limitations on thatch, weeds, 
diseases, nematodes, and insects, complying with TPI's "Specifications for Turfgrass Sod 
Materials" in its "Guideline Specifications to Turfgrass Sodding."  Furnish viable sod of 
uniform density, color, and texture, strongly rooted, and capable of vigorous growth and 
development when planted. 

B. Turfgrass Species:  Bermudagrass (Cynodon dactylon). 

2.3 TOPSOIL 

A. Topsoil:  ASTM D 5268, pH range of 5.5 to 7, a minimum of 6 percent organic material 
content; free of stones 1 inch or larger in any dimension and other extraneous materials 
harmful to plant growth. 

1. Topsoil Source:  Reuse surface soil stockpiled on-site.  Verify suitability of stockpiled 
surface soil to produce topsoil.  Clean surface soil of roots, plants, sod, stones, clay 
lumps, and other extraneous materials harmful to plant growth. 

a. Supplement with imported or manufactured topsoil from off-site sources when 
quantities are insufficient.  Obtain topsoil displaced from naturally well-drained 
construction or mining sites where topsoil occurs at least 4 inches (100 mm) 
deep; do not obtain from agricultural land, bogs or marshes. 
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2.4 INORGANIC SOIL AMENDMENTS 

A. Lime:  ASTM C 602, agricultural limestone containing a minimum 80 percent calcium 
carbonate equivalent and as follows: 

1. Class:  Class T, with a minimum 99 percent passing through No. 8 (2.36-mm) sieve 
and a minimum 75 percent passing through No. 60 (0.25-mm) sieve. 

B. Sulfur:  Granular, biodegradable, containing a minimum of 90 percent sulfur, with a 
minimum 99 percent passing through No. 6 (3.35-mm) sieve and a maximum 10 percent 
passing through No. 40 (0.425-mm) sieve. 

C. Iron Sulfate:  Granulated ferrous sulfate containing a minimum of 20 percent iron and 10 
percent sulfur. 

D. Aluminum Sulfate:  Commercial grade, unadulterated. 

E. Perlite:  Horticultural perlite, soil amendment grade. 

F. Agricultural Gypsum:  Finely ground, containing a minimum of 90 percent calcium sulfate. 

G. Sand:  Clean, washed, natural or manufactured, free of toxic materials. 

H. Diatomaceous Earth:  Calcined, diatomaceous earth, 90 percent silica, with approximately 
140 percent water absorption capacity by weight. 

I. Zeolites:  Mineral clinoptilolite with at least 60 percent water absorption by weight. 

2.5 ORGANIC SOIL AMENDMENTS 

A. Compost:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 
moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch (25-mm) 
sieve; soluble salt content of 5 to 10 decisiemens/m; not exceeding 0.5 percent inert 
contaminants and free of substances toxic to plantings; and as follows: 

1. Organic Matter Content:  50 to 60 percent of dry weight. 
2. Feedstock:  Agricultural, food, or industrial residuals; biosolids; yard trimmings; or 

source-separated or compostable mixed solid waste. 

B. Peat:  Finely divided or granular texture, with a pH range of 6 to 7.5, containing partially 
decomposed moss peat, native peat, or reed-sedge peat and having a water-absorbing 
capacity of 1100 to 2000 percent. 

C. Manure:  Well-rotted, unleached, stable or cattle manure containing not more than 25 
percent by volume of straw, sawdust, or other bedding materials; free of toxic substances, 
stones, sticks, soil, weed seed, and material harmful to plant growth. 

2.6 PLANTING ACCESSORIES 

A. Selective Herbicides:  EPA registered and approved, of type recommended by 
manufacturer for application. 
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2.7 FERTILIZER 

A. Commercial Fertilizer:  Commercial-grade complete fertilizer of neutral character, consisting 
of fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition: 

1. Composition:  1 lb/1000 sq. ft. (0.45 kg/92.9 sq. m) of actual nitrogen, 4 percent 
phosphorous, and 2 percent potassium, by weight. 

2. Composition:  Nitrogen, phosphorous, and potassium in amounts recommended in 
soil reports from a qualified soil-testing agency. 

2.8 MULCHES 

A. Straw Mulch:  Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of 
wheat, rye, oats, or barley. 

B. Fiber Mulch:  Biodegradable, dyed-wood, cellulose-fiber mulch; nontoxic; free of plant-
growth or germination inhibitors; with maximum moisture content of 15 percent and a pH 
range of 4.5 to 6.5. 

2.9 EROSION-CONTROL MATERIALS 

A. Erosion-Control Blankets:  Biodegradable wood excelsior, straw, or coconut-fiber mat 
enclosed in a photodegradable plastic mesh.  Include manufacturer's recommended steel 
wire staples, 6 inches (150 mm) long. 

B. Erosion-Control Fiber Mesh:  Biodegradable twisted jute or spun-coir mesh, a minimum of 
0.92 lb/sq. yd. (0.5 kg/sq. m), with 50 to 65 percent open area.  Include manufacturer's 
recommended steel wire staples, 6 inches (150 mm) long. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive lawns and grass for compliance with requirements and other 
conditions affecting performance.  Proceed with installation only after unsatisfactory 
conditions have been corrected. 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations. 

1. Protect adjacent and adjoining areas from hydroseeding overspray. 

B. Provide erosion-control measures to prevent erosion or displacement of soils and discharge 
of soil-bearing water runoff or airborne dust to adjacent properties and walkways. 
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3.3 LAWN PREPARATION 

A. Limit lawn subgrade preparation to areas to be planted. 

B. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 4 inches (100 mm).  
Remove stones larger than 2 inches (50 mm) in any dimension and sticks, roots, rubbish, 
and other extraneous matter and legally dispose of them off Owner's property. 

1. Apply fertilizer directly to subgrade before loosening. 
2. Thoroughly blend planting soil mix off-site before spreading or spread topsoil, apply 

soil amendments and fertilizer on surface, and thoroughly blend planting soil mix. 

a. Delay mixing fertilizer with planting soil if planting will not proceed within a few 
days. 

b. Mix lime with dry soil before mixing fertilizer. 

3. Spread planting soil mix to a depth of 4 inches (100 mm) but not less than required to 
meet finish grades after light rolling and natural settlement.  Do not spread if planting 
soil or subgrade is frozen, muddy, or excessively wet. 

a. Spread approximately one-half the thickness of planting soil mix over loosened 
subgrade.  Mix thoroughly into top 4 inches (100 mm) of subgrade.  Spread 
remainder of planting soil mix. 

b. Reduce elevation of planting soil to allow for soil thickness of sod. 

C. Unchanged Subgrades:  If lawns are to be planted in areas unaltered or undisturbed by 
excavating, grading, or surface soil stripping operations, prepare surface soil as follows: 

1. Remove existing grass, vegetation, and turf.  Do not mix into surface soil. 
2. Loosen surface soil to a depth of at least of 6 inches (150 mm).  Apply soil 

amendments and fertilizers according to planting soil mix proportions and mix 
thoroughly into top 4 inches (100 mm) of soil.  Till soil to a homogeneous mixture of 
fine texture. 

a. Apply fertilizer directly to surface soil before loosening. 

3. Remove stones larger than 2 inches (50 mm) in any dimension and sticks, roots, 
trash, and other extraneous matter. 

4. Legally dispose of waste material, including grass, vegetation, and turf, off Owner's 
property. 

D. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, 
uniformly fine texture.  Grade to within plus or minus 1/2 inch (13 mm) of finish elevation.  
Roll and rake, remove ridges, and fill depressions to meet finish grades.  Limit fine grading 
to areas that can be planted in the immediate future. 

E. Moisten prepared lawn areas before planting if soil is dry.  Water thoroughly and allow 
surface to dry before planting.  Do not create muddy soil. 

F. Restore areas if eroded or otherwise disturbed after finish grading and before planting. 
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3.4 SEEDING 

A. Sow seed with spreader or seeding machine.  Do not broadcast or drop seed when wind 
velocity exceeds 5 mph (8 km/h).  Evenly distribute seed by sowing equal quantities in two 
directions at right angles to each other. 

1. Do not use wet seed or seed that is moldy or otherwise damaged. 

B. Sow seed at the rate prescribed by seed manufacturer. 

C. Rake seed lightly into top 1/8 inch (3 mm) of topsoil, roll lightly, and water with fine spray. 

D. Protect seeded areas with slopes exceeding 1:6 with erosion-control fiber mesh and 1:4 
with erosion-control blankets installed and stapled according to manufacturer's written 
instructions. 

E. Protect seeded areas with slopes not exceeding 1:6 by spreading straw mulch.  Spread 
uniformly at a minimum rate of 2 tons/acre (42 kg/92.9 sq. m) to form a continuous blanket 
1-1/2 inches (38 mm) in loose depth over seeded areas.  Spread by hand, blower, or other 
suitable equipment. 

1. Anchor straw mulch by crimping into topsoil with suitable mechanical equipment. 
2. Bond straw mulch by spraying with asphalt emulsion at the rate of 10 to 13 gal./1000 

sq. ft. (38 to 49 L/92.9 sq. m).  Take precautions to prevent damage or staining of 
structures or other plantings adjacent to mulched areas.  Immediately clean damaged 
or stained areas. 

3.5 HYDROSEEDING 

A. Hydroseeding:  Mix specified seed, fertilizer, and fiber mulch in water, using equipment 
specifically designed for hydroseed application.  Continue mixing until uniformly blended 
into homogeneous slurry suitable for hydraulic application. 

1. Mix slurry with nonasphaltic tackifier. 
2. Apply slurry uniformly to all areas to be seeded in a one-step process.  Apply mulch 

at a minimum rate of 1500-lb/acre (15.3-kg/92.9 sq. m) dry weight but not less than 
the rate required to obtain specified seed-sowing rate. 

3. Apply slurry uniformly to all areas to be seeded in a two-step process.  Apply first 
slurry application at a minimum rate of 500-lb/acre (5.1-kg/92.9 sq. m) dry weight but 
not less than the rate required to obtain specified seed-sowing rate.  Apply slurry 
cover coat of fiber mulch at a rate of 1000 lb/acre (10.2 kg/92.9 sq. m). 

3.6 SODDING 

A. Lay sod within 24 hours of harvesting.  Do not lay sod if dormant or if ground is frozen or 
muddy. 

B. Lay sod to form a solid mass with tightly fitted joints.  Butt ends and sides of sod; do not 
stretch or overlap.  Stagger sod strips or pads to offset joints in adjacent courses.  Avoid 
damage to subgrade or sod during installation.  Tamp and roll lightly to ensure contact with 
subgrade, eliminate air pockets, and form a smooth surface.  Work sifted soil or fine sand 
into minor cracks between pieces of sod; remove excess to avoid smothering sod and 
adjacent grass. 
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1. Lay sod across angle of slopes exceeding 1:3. 
2. Anchor sod on slopes exceeding 1:6 with wood pegs or steel staples spaced as 

recommended by sod manufacturer but not less than 2 anchors per sod strip to 
prevent slippage. 

C. Saturate sod with fine water spray within two hours of planting.  During first week, water 
daily or more frequently as necessary to maintain moist soil to a minimum depth of 1-1/2 
inches (38 mm) below sod. 

3.7 LAWN RENOVATION 

A. Renovate existing lawn damaged by Contractor's operations, such as storage of materials 
or equipment and movement of vehicles. 

1. Reestablish lawn where settlement or washouts occur or where minor regrading is 
required. 

B. Remove sod and vegetation from diseased or unsatisfactory lawn areas; do not bury in soil. 

C. Remove topsoil containing foreign materials resulting from Contractor's operations, 
including oil drippings, fuel spills, stone, gravel, and other construction materials, and 
replace with new topsoil. 

D. Mow, dethatch, core aerate, and rake existing lawn. 

E. Remove weeds before seeding.  Where weeds are extensive, apply selective herbicides as 
required.  Do not use pre-emergence herbicides. 

F. Remove waste and foreign materials, including weeds, soil cores, grass, vegetation, and 
turf, and legally dispose of them off Owner's property. 

G. Till stripped, bare, and compacted areas thoroughly to a soil depth of 6 inches (150 mm). 

H. Apply soil amendments and initial fertilizers required for establishing new lawns and mix 
thoroughly into top 4 inches (100 mm) of existing soil.  Provide new planting soil to fill low 
spots and meet finish grades. 

I. Water newly planted areas and keep moist until new lawn is established. 

3.8 SATISFACTORY LAWNS 

A. Satisfactory Seeded Lawn:  At end of maintenance period, a healthy, uniform, close stand 
of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. (0.92 sq. m) and bare spots not exceeding 5 by 5 
inches (125 by 125 mm). 

B. Satisfactory Sodded Lawn:  At end of maintenance period, a healthy, well-rooted, even-
colored, viable lawn has been established, free of weeds, open joints, bare areas, and 
surface irregularities. 

C. Reestablish lawns that do not comply with requirements and continue maintenance until 
lawns are satisfactory. 
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3.9 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by lawn work from paved areas.  Clean wheels of 
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas. 

B. Erect barricades and warning signs as required to protect newly planted areas from traffic.  
Maintain barricades throughout maintenance period and remove after lawn is established. 

C. Remove erosion-control measures after grass establishment period. 

END OF SECTION 02 920 – LAWNS AND GRASSES 
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SECTION 02 930—EXTERIOR PLANTS 

                       

PART 1 

A. GENERAL 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.3 SUMMARY 

A. This Section includes the following: 

1. Trees. 
2. Shrubs. 
3. Ground cover. 
4. Plants. 
5. Edgings. 

B. Related Sections include the following: 

1. Division 2 Section "Site Clearing" for protection of existing trees and planting, topsoil 
stripping and stockpiling, and site clearing. 

2. Division 2 Section "Earthwork" for excavation, filling, and rough grading and for 
subsurface aggregate drainage and drainage backfill materials. 

1.4 DEFINITIONS 

A. Balled and Burlapped Stock:  Exterior plants dug with firm, natural balls of earth in which they 
are grown, with ball size not less than diameter and depth recommended by ANSI Z60.1 
“American Standard for Nursery Stock” for type and size of tree or shrub required; wrapped, 
tied, rigidly supported, and drum-laced as recommended by ANSI Z60.1. 

B. Balled and Potted Stock:  Exterior plants dug with firm, natural balls of earth in which they are 
grown and placed, unbroken, in a container.  Ball size is not less than diameter and depth 
recommended by ANSI Z60.1 “American Standard for Nursery Stock” for type and size of 
exterior plant required. 

C. Bare-Root Stock:  Exterior plants with a well-branched, fibrous-root system developed by 
transplanting or root pruning, with soil or growing medium removed, and with not less than 
minimum root spread according to ANSI Z60.1 for kind and size of exterior plant required. 

D. Container-Grown Stock:  Healthy, vigorous, well-rooted exterior plants grown in a container with 
well-established root system reaching sides of container and maintaining a firm ball when 
removed from container.  Container shall be rigid enough to hold ball shape and protect root 
mass during shipping and be sized according to ANSI Z60.1 for kind, type, and size of exterior 
plant required. 
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E. Finish Grade:  Elevation of finished surface of planting soil. 

F. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 
with stabilized organic soil amendments to produce topsoil or planting soil. 

G. Planting Soil:  Native or imported topsoil, manufactured topsoil, or surface soil modified to 
become topsoil; mixed with soil amendments. 

H. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top surface 
of a fill or backfill, before placing planting soil. 

1.5 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Verification:  For each of the following: 

1. 0.5 lb of mineral mulch for each color and texture of stone required, in labeled plastic 
bags. 

2. Edging materials and accessories, of manufacturer's standard size, to verify color 
selected. 

C. Product Certificates:  For each type of manufactured product, signed by product manufacturer, 
and complying with the following: 

1. Manufacturer's certified analysis for standard products. 
2. Analysis of other materials by a recognized laboratory made according to methods 

established by the Association of Official Analytical Chemists, where applicable. 

D. Qualification Data:  For landscape Installer. 

E. Material Test Reports:  For existing surface soil and imported topsoil. 

F. Planting Schedule:  Indicating anticipated planting dates for exterior plants. 

G. Maintenance Instructions:  Recommended procedures to be established by Owner for 
maintenance of exterior plants during a calendar year.  Submit before expiration of required 
maintenance periods. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape installer whose work has resulted in successful 
establishment of exterior plants. 

1. Installer's Field Supervision:  Require Installer to maintain an experienced full-time 
supervisor on Project site when exterior planting is in progress. 

B. Soil-Testing Laboratory Qualifications:  An independent laboratory, recognized by the State 
Department of Agriculture, with the experience and capability to conduct the testing indicated 
and that specializes in types of tests to be performed. 
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C. Topsoil Analysis:  Furnish soil analysis by a qualified soil-testing laboratory stating percentages 
of organic matter; gradation of sand, silt, and clay content; cation exchange capacity; sodium 
absorption ratio; deleterious material; pH; and mineral and plant-nutrient content of topsoil. 

1. Report suitability of topsoil for plant growth.  State recommended quantities of nitrogen, 
phosphorus, and potash nutrients and soil amendments to be added to produce a 
satisfactory topsoil. 

D. Provide quality, size, genus, species, and variety of exterior plants indicated, complying with 
applicable requirements in ANSI Z60.1, "American Standard for Nursery Stock." 

1. Selection of exterior plants purchased under allowances will be made by Landscape 
Architect, who will tag plants at their place of growth before they are prepared for 
transplanting. 

E. Tree and Shrub Measurements:  Measure according to ANSI Z60.1 “American Standard for 
Nursery Stock” with branches and trunks or canes in their normal position.  Do not prune to 
obtain required sizes.  Take caliper measurements 6 inches (150 mm) above ground for trees 
up to 4-inch (100-mm) caliper size, and 12 inches (300 mm) above ground for larger sizes.  
Measure main body of tree or shrub for height and spread; do not measure branches or roots 
tip-to-tip. 

F. Observation:  Landscape Architect may observe trees and shrubs either at place of growth or at 
site before planting for compliance with requirements for genus, species, variety, size, and 
quality.  Architect retains right to observe trees and shrubs further for size and condition of balls 
and root systems, insects, injuries, and latent defects and to reject unsatisfactory or defective 
material at any time during progress of work.  Remove rejected trees or shrubs immediately 
from Project site. 

1. Notify Landscape Architect of sources of planting materials 28 days in advance of 
delivery to site. 

G. Preinstallation Conference:  Conduct conference at Project site to comply with requirements in 
General Requirements. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver exterior plants alive and in good condition. 

1. Immediately after digging up bare-root stock, pack root system in wet straw, hay, or other 
suitable material to keep root system moist until planting. 

B. Do not prune trees and shrubs before delivery, except as approved by Landscape Architect.  
Protect bark, branches, and root systems from sun scald, drying, sweating, whipping, and other 
handling and tying damage.  Do not bend or bind-tie trees or shrubs in such a manner as to 
destroy their natural shape.  Provide protective covering of exterior plants during delivery.  Do 
not drop exterior plants during delivery. 

C. Handle planting stock by root ball. 

D. Deliver exterior plants after preparations for planting have been completed and install 
immediately.  If planting is delayed more than six hours after delivery, set exterior plants trees in 
shade, protect from weather and mechanical damage, and keep roots moist. 
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1. Heel-in bare-root stock.  Soak roots in water for two hours if dried out. 
2. Set balled stock on ground and cover ball with soil, peat moss, sawdust, or other 

acceptable material. 
3. Do not remove container-grown stock from containers before time of planting. 
4. Water root systems of exterior plants stored on-site with a fine-mist spray.  Water as 

often as necessary to maintain root systems in a moist condition. 

1.8 COORDINATION 

A. Planting Restrictions:  Plant during one of the following periods.  Coordinate planting periods 
with maintenance periods to provide required maintenance from date of Substantial Completion. 

1. Spring Planting:  March 1-June 15 
2. Fall Planting:  September 15-December 1 

B. Weather Limitations:  Proceed with planting only when existing and forecasted weather 
conditions permit. 

C. Coordination with Lawns:  Plant trees and shrubs after finish grades are established and before 
planting lawns, unless otherwise acceptable to Landscape Architect. 

1. When planting trees and shrubs after lawns, protect lawn areas and promptly repair 
damage caused by planting operations. 

1.9 WARRANTY 

A. Special Warranty:  Warrant the following exterior plants, for the warranty period indicated, 
against defects including death and unsatisfactory growth, except for defects resulting from lack 
of adequate maintenance, neglect, or abuse by Owner, or incidents that are beyond 
Contractor's control. 

1. Warranty Period for Trees and Shrubs:  One year from date of final acceptance. 
2. Warranty Period for Ground Cover and Plants:  One year from date of final acceptance. 
3. Remove dead exterior plants immediately.  Replace immediately unless required to plant 

in the succeeding planting season. 
4. Replace exterior plants that are more than 25 percent dead or in an unhealthy condition 

at end of warranty period. 
5. A limit of one replacement of each exterior plant will be required, except for losses or 

replacements due to failure to comply with requirements. 

1.10 MAINTENANCE 

A. Trees and Shrubs:  Maintain for the following maintenance period by pruning, cultivating, 
watering, weeding, fertilizing, restoring planting saucers, tightening and repairing stakes and 
guy supports, and resetting to proper grades or vertical position, as required to establish 
healthy, viable plantings.  Spray as required to keep trees and shrubs free of insects and 
disease.  Restore or replace damaged tree wrappings. 

1. Maintenance Period:  12 months from date of Final Acceptance. 

B. Ground Cover and Plants:  Maintain for the following maintenance period by watering, weeding, 
fertilizing, and other operations as required to establish healthy, viable plantings: 
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1. Maintenance Period:  12 months from date of Final Acceptance. 

PART 2 - PRODUCTS 

2.1 TREE AND SHRUB MATERIAL 

A. General:  Furnish nursery-grown trees and shrubs complying with ANSI Z60.1, with healthy root 
systems developed by transplanting or root pruning.  Provide well-shaped, fully branched, 
healthy, vigorous stock free of disease, insects, eggs, larvae, and defects such as knots, sun 
scald, injuries, abrasions, and disfigurement. 

B. Grade:  Provide trees and shrubs of sizes and grades complying with ANSI Z60.1 for type of 
trees and shrubs required.  Trees and shrubs of a larger size may be used if acceptable to 
Landscape Architect, with a proportionate increase in size of roots or balls. 

C. Label each tree and shrub with securely attached, waterproof tag bearing legible designation of 
botanical and common name. 

D. If formal arrangements or consecutive order of trees or shrubs is shown, select stock for uniform 
height and spread, and number label to assure symmetry in planting. 

2.2 SHADE AND FLOWERING TREES 

A. Shade Trees:  Single-stem trees with straight trunk, well-balanced crown, and intact leader, of 
height and caliper indicated, complying with ANSI Z60.1 for type of trees required. 

1. Provide balled and burlapped trees. 
2. Branching Height:  One-third to one-half of tree height. 

B. Small Spreading Trees:  Branched or pruned naturally according to species and type, with 
relationship of caliper, height, and branching according to ANSI Z60.1; stem form as follows: 

1. Stem Form:  Single stem, Multistem, clump, with two or more main stems or Multistem, 
shrub, with multiple stems. 

2. Provide balled and burlapped or container-grown trees. 

C. Multistem Trees:  Branched or pruned naturally according to species and type, with relationship 
of caliper, height, and branching according to ANSI Z60.1; stem form as follows: 

1. Stem Form:  Clump. 
2. Provide balled and burlapped or container-grown trees. 

2.3 DECIDUOUS SHRUBS 

A. Form and Size:  Deciduous shrubs with not less than the minimum number of canes required by 
and measured according to ANSI Z60.1 for type, shape, and height of shrub. 

1. Provide balled and burlapped or container-grown trees. 
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2.4 CONIFEROUS EVERGREENS 

A. Form and Size:  Normal-quality, well-balanced, coniferous evergreens, of type, height, spread, 
and shape required, complying with ANSI Z60.1. 

2.5 BROADLEAF EVERGREENS 

A. Form and Size:  Normal-quality, well-balanced, broadleaf evergreens, of type, height, spread, 
and shape required, complying with ANSI Z60.1. 

1. Provide balled and burlapped trees. 

2.6 GROUND COVER PLANTS 

A. Ground Cover:  Provide ground cover established and well rooted in pots or similar containers, 
and complying with ANSI Z60.1. 

2.7 PLANTS 

A. Perennials:  Provide healthy, field-grown plants from a commercial nursery, of species and 
variety shown or listed. 

 

2.8 TOPSOIL 

A. Topsoil:  ASTM D 5268, pH range of 5.5 to 7, a minimum of 4 percent organic material content; 
free of stones 1 inch (25 mm) or larger in any dimension and other extraneous materials harmful 
to plant growth. 

1. Topsoil Source:  Reuse surface soil stockpiled on-site.  Verify suitability of stockpiled 
surface soil to produce topsoil.  Clean surface soil of roots, plants, sod, stones, clay 
lumps, and other extraneous materials harmful to plant growth. 

a. Supplement with imported or manufactured topsoil from off-site sources when 
quantities are insufficient.  Obtain topsoil displaced from naturally well-drained 
construction or mining sites where topsoil occurs at least 4 inches (100 mm) deep; 
do not obtain from agricultural land, bogs or marshes. 

2.9 INORGANIC SOIL AMENDMENTS 

A. Lime:  ASTM C 602, agricultural limestone containing a minimum 80 percent calcium carbonate 
equivalent and as follows: 

 
1. Provide lime in form of dolomitic limestone. 

B. Sulfur:  Granular, biodegradable, containing a minimum of 90 percent sulfur, with a minimum 99 
percent passing through No. 6 (3.35-mm) sieve and a maximum 10 percent passing through 
No. 40 (0.425-mm) sieve. 

C. Sand:  Clean, washed, natural or manufactured, free of toxic materials. 
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2.10 ORGANIC SOIL AMENDMENTS 

A. Compost:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 
moisture content 35 to 55 percent by weight; 100 percent passing through 1/2-inch (13-mm) 
sieve; soluble salt content of 5 to 10 decisiemens/m; not exceeding 0.5 percent inert 
contaminants and free of substances toxic to plantings; and as follows: 

1. Organic Matter Content:  50 to 60 percent of dry weight. 
2. Feedstock:  Agricultural, food, or industrial residuals; biosolids; yard trimmings; or source-

separated or compostable mixed solid waste. 

B. Peat:  Finely divided or granular texture, with a pH range of 6 to 7.5, containing partially 
decomposed moss peat, native peat, or reed-sedge peat and having a water-absorbing capacity 
of 1100 to 2000 percent. 

C. Wood Derivatives:  Decomposed, nitrogen-treated sawdust, ground bark, or wood waste; of 
uniform texture, free of chips, stones, sticks, soil, or toxic materials. 

 

D. Manure:  Well-rotted, unleached, stable or cattle manure containing not more than 25 percent 
by volume of straw, sawdust, or other bedding materials; free of toxic substances, stones, 
sticks, soil, weed seed, and material harmful to plant growth. 

2.11 FERTILIZER 

A. Slow-Release Fertilizer:  Granular or pelleted fertilizer consisting of 50 percent water-insoluble 
nitrogen, phosphorus, and potassium in the following composition: 
1. Composition:  Nitrogen, phosphorous, and potassium in amounts recommended in soil 

reports from a qualified soil-testing agency. 

2.12 MULCHES 

A. Organic Mulch:  Free from deleterious materials and suitable as a top dressing of trees and 
shrubs, consisting of one of the following: 

1. Type:  Shredded hardwood, Ground or shredded bark, and/or pine straw as indicated in 
drawings. 

 

B. Mineral Mulch:  Hard, durable stone, washed free of loam, sand, clay, and other foreign 
substances, of following type, size range, and color: 

1. Type:  Rounded riverbed gravel or smooth-faced stone. 
2. Size Range:  2-1/2 inches (38 mm) maximum, 3/4 inch (19 mm) minimum. 
3. Color:  Readily available natural gravel color range. 

2.13 STAKES AND GUYS 

A. Upright and Guy Stakes:  Rough-sawn, sound, new hardwood, redwood, or pressure-
preservative-treated softwood, free of knots, holes, cross grain, and other defects, 2 by 2 inches 
(50 by 50 mm) by length indicated, pointed at one end. 
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B. Guy and Tie Fabric:  Arbor tie or approved equal. 

2.14 PLANTING SOIL MIX 

A. Planting Soil Mix:  Mix topsoil with the following soil amendments and fertilizers in the following 
quantities: 
1. 4% by volume organic compost. 
2. Slow-Release Fertilizer as recommended by soil test. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to receive exterior plants for compliance with requirements and conditions 
affecting installation and performance.  Proceed with installation only after unsatisfactory 
conditions have been corrected. 

3.2 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities, and lawns and existing 
exterior plants from damage caused by planting operations. 

B. Provide erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

C. Lay out individual tree and shrub locations and areas for multiple exterior plantings.  Stake 
locations, outline areas, adjust locations when requested, and obtain Landscape Architect's 
acceptance of layout before planting.  Make minor adjustments as required. 

D. Lay out exterior plants at locations directed by Architect.  Stake locations of individual trees and 
shrubs and outline areas for multiple plantings. 

3.3 PLANTING BED ESTABLISHMENT 

A. Loosen subgrade of planting beds to a minimum depth of 8 inches (200 mm).  Remove stones 
larger than 1-1/2 inches (38 mm) in any dimension and sticks, roots, rubbish, and other 
extraneous matter and legally dispose of them off Owner's property. 
1. Spread topsoil, apply soil amendments and fertilizer on surface, and thoroughly blend 

planting soil mix. 

a. Delay mixing fertilizer with planting soil if planting will not proceed within a few 
days. 

b. Mix lime with dry soil before mixing fertilizer. 

B. Finish Grading:  Grade planting beds to a smooth, uniform surface plane with loose, uniformly 
fine texture. Roll and rake, remove ridges, and fill depressions to meet finish grades. 

C. Restore planting beds if eroded or otherwise disturbed after finish grading and before planting. 
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3.4 TREE AND SHRUB EXCAVATION 

A. Pits and Trenches:  Excavate circular pits with sides sloped inward.  Trim base leaving center 
area raised slightly to support root ball and assist in drainage.  Do not further disturb base.  
Scarify sides of plant pit smeared or smoothed during excavation. 

1. Excavate approximately three times as wide as ball diameter for balled and burlapped 
stock. 

2. Excavate at least 12 inches (300 mm) wider than root spread and deep enough to 
accommodate vertical roots for bare-root stock. 

B. Subsoil removed from excavations shall be used as backfill. 

C. Obstructions:  Notify Architect if unexpected rock or obstructions detrimental to trees or shrubs 
are encountered in excavations. 

1. Hardpan Layer:  Drill 6-inch- (150-mm-) diameter holes into free-draining strata or to a 
depth of 10 feet (3 m), whichever is less, and backfill with free-draining material. 

D. Drainage:  Notify Architect if subsoil conditions evidence unexpected water seepage or retention 
in tree or shrub pits. 

E. Fill excavations with water and allow to percolate away before positioning trees and shrubs. 

3.5 TREE AND SHRUB PLANTING 

A. Set balled and burlapped stock plumb and in center of pit or trench with top of root ball 1/2 inch 
(25 mm) above adjacent finish grades. 

1. Remove burlap, rope ties, and wire baskets from tops of root balls and partially from 
sides, but do not remove from under root balls.  Remove pallets, if any, before setting.  
Do not use planting stock if root ball is cracked or broken before or during planting 
operation. 

2. Place planting soil mix around root ball in layers, tamping to settle mix and eliminate 
voids and air pockets.  When pit is approximately one-half backfilled, water thoroughly 
before placing remainder of backfill.  Repeat watering until no more water is absorbed.  
Water again after placing and tamping final layer of planting soil mix. 

B. Set container-grown stock plumb and in center of pit or trench with top of root ball flush with 
adjacent finish grades. 

1. Carefully remove root ball from container without damaging root ball or plant. 
2. Place planting soil mix around root ball in layers, tamping to settle mix and eliminate 

voids and air pockets.  When pit is approximately one-half backfilled, water thoroughly 
before placing remainder of backfill.  Repeat watering until no more water is absorbed.  
Water again after placing and tamping final layer of planting soil mix. 

C. Set and support bare-root stock in center of pit or trench with root collar or trunk flare flush with 
adjacent finish grade.  Spread roots without tangling or turning toward surface, and carefully 
work backfill around roots by hand.  Puddle with water until backfill layers are completely 
saturated.  Plumb before backfilling, and maintain plumb while working backfill around roots and 
placing layers above roots.  Tamp final layer of backfill.  Remove injured roots by cutting 
cleanly; do not break. 
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D. Organic Mulching:  Apply 3-inch (75-mm) average thickness of organic mulch.  Do not place 
mulch within 3 inches (75 mm) of trunks or stems. 

3.6 TREE AND SHRUB PRUNING 

A. Prune, thin, and shape trees and shrubs as directed by Landscape Architect or Arborist. 

B. Prune, thin, and shape trees and shrubs according to standard horticultural practice.  Prune 
trees to retain required height and spread.  Unless otherwise indicated by Architect, do not cut 
tree leaders; remove only injured or dead branches from flowering trees.  Prune shrubs to retain 
natural character.  Shrub sizes indicated are sizes after pruning. 

3.7 GUYING AND STAKING 

A. Guying and Staking:  Guy and stake trees exceeding 14 feet (4.2 m) in height and more than 3 
inches (75 mm) in caliper, unless otherwise indicated.  Securely attach no fewer than 3 guys to 
stakes 30 inches (760 mm) long, driven to grade. 

1. For trees more than 6 inches (150 mm) in caliper, anchor guys to pressure-preservative-
treated deadmen 8 inches (200 mm) in diameter and 48 inches (1200 mm) long buried at 
least 36 inches (900 mm) below grade.  Provide turnbuckles for each guy wire and 
tighten securely. 

2. Attach flags to each guy wire, 30 inches (760 mm) above finish grade. 
3. Paint turnbuckles with luminescent white paint. 

3.8 GROUND COVER AND PLANT PLANTING 

A. Set out and space ground cover and plants as indicated in drawings. 

B. Dig holes large enough to allow spreading of roots, and backfill with planting soil. 

C. Work soil around roots to eliminate air pockets and leave a slight saucer indentation around 
plants to hold water. 

D. Water thoroughly after planting, taking care not to cover plant crowns with wet soil. 

E. Protect plants from hot sun and wind; remove protection if plants show evidence of recovery 
from transplanting shock. 

3.9 PLANTING BED MULCHING 

A. Mulch backfilled surfaces of planting beds and other areas indicated. 

1. Organic Mulch:  Apply 3-inch (75-mm) average thickness of organic mulch, and finish 
level with adjacent finish grades.  Do not place mulch against plant stems. 

2. Mineral Mulch:  Apply 3-inch (75-mm) average thickness of mineral mulch, and finish 
level with adjacent finish grades.  Do not place mulch against plant stems. 
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3.10 CLEANUP AND PROTECTION 

A. During exterior planting, keep adjacent pavings and construction clean and work area in an 
orderly condition. 

B. Protect exterior plants from damage due to landscape operations, operations by other 
contractors and trades, and others.  Maintain protection during installation and maintenance 
periods.  Treat, repair, or replace damaged exterior planting. 

3.11 DISPOSAL 

A. Disposal:  Remove surplus soil and waste material, including excess subsoil, unsuitable soil, 
trash, and debris, and legally dispose of them off Owner's property. 

END OF SECTION 02 930 – EXTERIOR PLANTS 
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SECTION 03300 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including formwork, reinforcement, concrete materials, 
mix design, placement procedures, and finishes. 

B. Related Sections include the following: 

1. Division 2 Section "Earthwork" for drainage fill under slabs-on-grade. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace slag, and silica fume. 

1.4 SUBMITTALS 

A. Product Data:  For each type of manufactured material and product indicated. 

B. Design Mixes:  For each concrete mix.  Include alternate mix designs when characteristics of 
materials, project conditions, weather, test results, or other circumstances warrant adjustments. 

1. Indicate amounts of mix water to be withheld for later addition at Project site. 

C. Material Certificates:  Signed by manufacturers certifying that each of the following items complies 
with requirements: 

1. Cementitious materials and aggregates. 
2. Form materials and form-release agents. 
3. Steel reinforcement and reinforcement accessories. 
4. Fiber reinforcement. 
5. Admixtures. 
6. Waterstops. 
7. Curing materials. 
8. Floor and slab treatments. 
9. Bonding agents. 
10. Adhesives. 
11. Vapor retarders. 
12. Joint-filler strips. 
13. Repair materials. 
 
 
 

1.5 QUALITY ASSURANCE 
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A. Installer Qualifications:  An experienced installer who has completed concrete Work similar in 
material, design, and extent to that indicated for this Project and whose work has resulted in 
construction with a record of successful in-service performance. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products 
complying with ASTM C 94 requirements for production facilities and equipment. 

C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the 
same manufacturer's plant, each aggregate from one source, and each admixture from the same 
manufacturer. 

D. ACI Publications:  Comply with the following, unless more stringent provisions are indicated: 

1. ACI 301, "Specification for Structural Concrete." 
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle steel reinforcement to prevent bending and damage. 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  Provide 
lumber dressed on at least two edges and one side for tight fit. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or 
adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

C. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form ties 
designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of concrete on 
removal. 

1. Furnish units that will leave no corrodible metal closer than 1 inch to the plane of the exposed 
concrete surface. 

2. Furnish ties that, when removed, will leave holes not larger than 1 inch in diameter in concrete 
surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing or 
waterproofing. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

 

 

 
2.3 REINFORCEMENT ACCESSORIES 
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A. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded wire fabric in place.  Manufacture bar supports according to CRSI's 
"Manual of Standard Practice" from steel wire, plastic, or precast concrete or fiber-reinforced concrete 
of greater compressive strength than concrete, and as follows: 

B. Joint Dowel Bars:  Plain-steel bars, ASTM A 615/A 615M, Grade 60.  Cut bars true to length with ends 
square and free of burrs. 

2.4 CONCRETE MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or III. 

1. Fly Ash:  ASTM C 618, Class C or F. 

B. Normal-Weight Aggregate:  ASTM C 33, uniformly graded, and as follows: 

1. Class:  Moderate weathering region, but not less than 3M. 
2. Nominal Maximum Aggregate Size:  1 inch (25 mm). 

C. Water:  Potable and complying with ASTM C 94. 

2.5 ADMIXTURES 

A. General:  Admixtures certified by manufacturer to contain not more than 0.1 percent water-soluble 
chloride ions by mass of cementitious material and to be compatible with other admixtures and 
cementitious materials.  Do not use admixtures containing calcium chloride. 

B. Air-Entraining Admixture:  ASTM C 260. 

C. Water-Reducing Admixture:  ASTM C 494, Type A. 

D. High-Range, Water-Reducing Admixture:  ASTM C 494, Type F. 

E. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E. 

F. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D. 

G. Corrosion-Inhibiting Admixture:  Commercially formulated, anodic inhibitor or mixed cathodic and 
anodic inhibitor; capable of forming a protective barrier and minimizing chloride reactions with steel 
reinforcement in concrete. 

1. Available Products:  Subject to compliance with requirements, products that may be 
incorporated into the Work include, but are not limited to, the following: 

2. Products:  Subject to compliance with requirements, provide one of the following: 

a. Catexol 1000CL; Axim Concrete Technologies. 
b. MCI 2000 or MCI 2005; Cortec Corporation. 
c. DCI or DCI-S; W. R. Grace & Co., Construction Products Div. 
d. Rheocrete 222+; Master Builders, Inc. 
e. FerroGard-901; Sika Corporation. 

2.6 VAPOR RETARDERS 

A. Vapor Retarder:  ASTM E 1745, Class C, of one of the following materials; or polyethylene sheet, 
ASTM D 4397, not less than 10 mils thick: 
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1. Nonwoven, polyester-reinforced, polyethylene coated sheet; 10 mils thick. 

2.7 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to fresh 
concrete. 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

D. Water:  Potable. 

E. Available Products:  Subject to compliance with requirements, products that may be incorporated into 
the Work include, but are not limited to, the following: 

2.8 RELATED MATERIALS 

A. Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber, or ASTM D 1752, cork or self-
expanding cork. 

B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene. 

C. Epoxy-Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing and 
bonding to damp surfaces, of class and grade to suit requirements, and as follows: 

1. Type II, non-load bearing, for bonding freshly mixed concrete to hardened concrete. 
2. Types I and II, non-load bearing, for bonding hardened or freshly mixed concrete to hardened 

concrete. 
3. Types IV and V, load bearing, for bonding hardened or freshly mixed concrete to hardened 

concrete. 

2.9 CONCRETE MIXES 

A. Prepare design mixes for each type and strength of concrete determined by either laboratory trial mix 
or field test data bases, as follows: 

1. Proportion normal-weight concrete according to ACI 211.1 and ACI 301. 
2. Proportion lightweight structural concrete according to ACI 211.2 and ACI 301. 

B. Use a qualified independent testing agency for preparing and reporting proposed mix designs for the 
laboratory trial mix basis. 

C. Slab-on-Grade:  Proportion normal-weight concrete mix as follows: 

1. Compressive Strength (28 Days):  2500 psi. 
2. Maximum Slump:  5 inches. 

D. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland 
cement in concrete as follows: 

1. Fly Ash:  25 percent. 
2. Combined Fly Ash and Pozzolan:  25 percent. 
3. Ground Granulated Blast-Furnace Slag:  50 percent. 
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4. Combined Fly Ash or Pozzolan and Ground Granulated Blast-Furnace Slag:  50 percent 
portland cement minimum, with fly ash or pozzolan not exceeding 25 percent. 

E. Maximum Water-Cementitious Materials Ratio:  0.50 for concrete required to have low water 
permeability. 

F. Air Content:  Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at 
point of placement having an air content of 2 to 4 percent, unless otherwise indicated. 

G. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of cement. 

1. Use water-reducing admixture or high-range water-reducing admixture (superplasticizer) in 
concrete, as required, for placement and workability. 

2. Use corrosion-inhibiting admixture in concrete mixes where indicated. 

2.10 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.11 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94, and 
furnish batch ticket information. 

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94.  Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least one and one-half minutes, 
but not more than five minutes after ingredients are in mixer, before any part of batch is 
released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mix type, mix time, quantity, and amount of water 
added.  Record approximate location of final deposit in structure. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, 
static, and dynamic loads, and construction loads that might be applied, until concrete structure can 
support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and 
position indicated, within tolerance limits of ACI 117. 

C. Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as follows: 

1. Class A, 1/8 inch. 
2. Class B, 1/4 inch. 
3. Class C, 1/2 inch. 
4. Class D, 1 inch. 
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D. Construct forms tight enough to prevent loss of concrete mortar. 

E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  Provide 
crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms for 
inclined surfaces steeper than 1.5 horizontal to 1 vertical.  Kerf wood inserts for forming keyways, 
reglets, recesses, and the like, for easy removal. 

1. Do not use rust-stained steel form-facing material. 

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations 
and slopes in finished concrete surfaces.  Provide and secure units to support screed strips; use 
strike-off templates or compacting-type screeds. 

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork is 
inaccessible.  Close openings with panels tightly fitted to forms and securely braced to prevent loss of 
concrete mortar.  Locate temporary openings in forms at inconspicuous locations. 

H. Chamfer exterior corners and edges of permanently exposed concrete. 

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work.  Determine sizes and locations from trades providing such items. 

J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and 
other debris just before placing concrete. 

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work that is 
attached to or supported by cast-in-place concrete.  Use Setting Drawings, templates, diagrams, 
instructions, and directions furnished with items to be embedded. 

1. Install anchor bolts, accurately located, to elevations required. 
2. Install reglets to receive top edge of foundation sheet waterproofing and to receive through-

wall flashings in outer face of concrete frame at exterior walls, where flashing is shown at 
lintels, shelf angles, and other conditions. 

3. Install dovetail anchor slots in concrete structures as indicated. 

3.3 REMOVING AND REUSING FORMS 

A. General:  Formwork, for sides of beams, walls, columns, and similar parts of the Work, that does not 
support weight of concrete may be removed after cumulatively curing at not less than 50 deg F for 24 
hours after placing concrete provided concrete is hard enough to not be damaged by form-removal 
operations and provided curing and protection operations are maintained. 

B. Leave formwork, for beam soffits, joists, slabs, and other structural elements, that supports weight of 
concrete in place until concrete has achieved the following: 

1. 28-day design compressive strength. 
2. At least 70 percent of 28-day design compressive strength. 
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3. Determine compressive strength of in-place concrete by testing representative field- or 
laboratory-cured test specimens according to ACI 301. 

4. Remove forms only if shores have been arranged to permit removal of forms without loosening 
or disturbing shores. 

C. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or otherwise 
damaged form-facing material will not be acceptable for exposed surfaces.  Apply new form-release 
agent. 

D. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.  Align 
and secure joints to avoid offsets.  Do not use patched forms for exposed concrete surfaces unless 
approved by Architect. 

3.4 VAPOR RETARDERS 

A. Vapor Retarder:  Place, protect, and repair vapor-retarder sheets according to ASTM E 1643 and 
manufacturer's written instructions. 

B. Fine-Graded Granular Material:  Cover vapor retarder with fine-graded granular material, moisten, and 
compact with mechanical equipment to elevation tolerances of plus 0 inch or minus 3/4 inch. Retain 
paragraph above if using fine-graded granular material.  Retain paragraph below if using granular fill. 

C. Granular Fill:  Cover vapor retarder with granular fill, moisten, and compact with mechanical 
equipment to elevation tolerances of plus 0 inch or minus 3/4 inch. 

1. Place and compact a 1/2-inch thick layer of fine-graded granular material over granular fill. 

3.5 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before 
placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials. 

C. Accurately position, support, and secure reinforcement against displacement.  Locate and support 
reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld crossing 
reinforcing bars. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

E. Install welded wire fabric in longest practicable lengths on bar supports spaced to minimize sagging.  
Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset laps of adjoining sheet 
widths to prevent continuous laps in either direction.  Lace overlaps with wire. 

F. Epoxy-Coated Reinforcement:  Use epoxy-coated steel wire ties to fasten epoxy-coated 
reinforcement.  Repair cut and damaged epoxy coatings with epoxy repair coating according to 
ASTM D 3963/D 3963M. 

G. Zinc-Coated Reinforcement:  Use galvanized steel wire ties to fasten zinc-coated reinforcement.  
Repair cut and damaged zinc coatings with zinc repair material. 

3.6 CONCRETE PLACEMENT 
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A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is 
complete and that required inspections have been performed. 

B. Before placing concrete, water may be added at Project site, subject to limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to mix. 

C. Deposit concrete continuously or in layers of such thickness that no new concrete will be placed on 
concrete that has hardened enough to cause seams or planes of weakness.  If a section cannot be 
placed continuously, provide construction joints as specified.  Deposit concrete to avoid segregation. 

D. Deposit concrete in forms in horizontal layers no deeper than 24 inches and in a manner to avoid 
inclined construction joints.  Place each layer while preceding layer is still plastic, to avoid cold joints. 

1. Consolidate placed concrete with mechanical vibrating equipment.  Use equipment and 
procedures for consolidating concrete recommended by ACI 309R. 

2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators vertically 
at uniformly spaced locations no farther than the visible effectiveness of the vibrator.  Place 
vibrators to rapidly penetrate placed layer and at least 6 inches into preceding layer.  Do not 
insert vibrators into lower layers of concrete that have begun to lose plasticity.  At each 
insertion, limit duration of vibration to time necessary to consolidate concrete and complete 
embedment of reinforcement and other embedded items without causing mix constituents to 
segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations so concrete is thoroughly worked around 
reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 
3. Screed slab surfaces with a straightedge and strike off to correct elevations. 
4. Slope surfaces uniformly to drains where required. 
5. Begin initial floating using bull floats or darbies to form a uniform and open-textured surface 

plane, free of humps or hollows, before excess moisture or bleedwater appears on the surface.  
Do not further disturb slab surfaces before starting finishing operations. 

F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat water 
and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 
deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete on 
frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 
accelerators, unless otherwise specified and approved in mix designs. 

G. Hot-Weather Placement:  Place concrete according to recommendations in ACI 305R and as follows, 
when hot-weather conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time of 
placement.  Chilled mixing water or chopped ice may be used to control temperature, provided 
water equivalent of ice is calculated to total amount of mixing water.  Using liquid nitrogen to 
cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 
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3.7 FINISHING FORMED SURFACES 

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes and 
defective areas repaired and patched.  Remove fins and other projections exceeding ACI 347R limits 
for class of surface specified. 

1. Apply to concrete surfaces exposed to public view or to be covered with a coating or covering 
material applied directly to concrete, such as waterproofing, dampproofing, veneer plaster, or 
painting. 

B. Rubbed Finish:  Apply the following to smooth-formed finished concrete: 

1. Smooth-Rubbed Finish:  Not later than one day after form removal, moisten concrete surfaces 
and rub with carborundum brick or another abrasive until producing a uniform color and 
texture.  Do not apply cement grout other than that created by the rubbing process. 

3.8 FINISHING FLOORS AND SLABS 

A. General:  Comply with recommendations in ACI 302.1R for screeding, restraightening, and finishing 
operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, and ramps, and elsewhere 
as indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with fiber-
bristle broom perpendicular to main traffic route.  Coordinate required final finish with Architect 
before application. 

3.9 MISCELLANEOUS CONCRETE ITEMS 

A. Filling In:  Fill in holes and openings left in concrete structures, unless otherwise indicated, after work 
of other trades is in place.  Mix, place, and cure concrete, as specified, to blend with in-place 
construction.  Provide other miscellaneous concrete filling indicated or required to complete Work. 

B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green and by 
steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations slightly 
rounded. 

C. Equipment Bases and Foundations:  Provide machine and equipment bases and foundations as 
shown on Drawings.  Set anchor bolts for machines and equipment at correct elevations, complying 
with diagrams or templates of manufacturer furnishing machines and equipment. 

3.10 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and with recommendations in 
ACI 305R for hot-weather protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations.  
Apply according to manufacturer's written instructions after placing, screeding, and bull floating or 
darbying concrete, but before float finishing. 

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported slabs, 
and other similar surfaces.  If forms remain during curing period, moist cure after loosening forms.  If 
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removing forms before end of curing period, continue curing by one or a combination of the following 
methods: 

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed surfaces, 
including floors and slabs, concrete floor toppings, and other surfaces, by one or a combination of the 
following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete surfaces 

and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover for 
curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 
inches and sealed by waterproof tape or adhesive.  Cure for not less than seven days.  
Immediately repair any holes or tears during curing period using cover material and waterproof 
tape. 

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
floor coverings. 

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
penetrating liquid floor treatments. 

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining cover 
or a curing compound that the manufacturer recommends for use with floor coverings. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according 
to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall within three 
hours after initial application.  Maintain continuity of coating and repair damage during curing 
period. 

3.11 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  Remove and 
replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two and 
one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling and 
placing. 

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, spalls, air 
bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains and other 
discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 1/2 
inch in any dimension in solid concrete but not less than 1 inch in depth.  Make edges of cuts 
perpendicular to concrete surface.  Clean, dampen with water, and brush-coat holes and voids 
with bonding agent.  Fill and compact with patching mortar before bonding agent has dried.  
Fill form-tie voids with patching mortar or cone plugs secured in place with bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and standard 
portland cement so that, when dry, patching mortar will match surrounding color.  Patch a test 
area at inconspicuous locations to verify mixture and color match before proceeding with 
patching.  Compact mortar in place and strike off slightly higher than surrounding surface. 

3. Repair defects on concealed formed surfaces that affect concrete's durability and structural 
performance as determined by Architect. 
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4. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low areas 
to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor elevations.  
Prepare, mix, and apply repair topping and primer according to manufacturer's written 
instructions to produce a smooth, uniform, plane, and level surface. 

5. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, by 
cutting out and replacing with fresh concrete.  Remove defective areas with clean, square cuts 
and expose steel reinforcement with at least 3/4 inch clearance all around.  Dampen concrete 
surfaces in contact with patching concrete and apply bonding agent.  Mix patching concrete of 
same materials and mix as original concrete except without coarse aggregate.  Place, 
compact, and finish to blend with adjacent finished concrete.  Cure in same manner as 
adjacent concrete. 

6. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.  
Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and loose 
particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place patching 
mortar before bonding agent has dried.  Compact patching mortar and finish to match adjacent 
concrete.  Keep patched area continuously moist for at least 72 hours. 

D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

E. Repair materials and installation not specified above may be used, subject to Architect's approval. 

3.12 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified independent testing and inspecting agency to sample materials, 
perform tests, and submit test reports during concrete placement according to requirements specified 
in this Article. 

B. When strength of field-cured cylinders is less than 85 percent of companion laboratory-cured 
cylinders, Contractor shall evaluate operations and provide corrective procedures for protecting and 
curing in-place concrete. 

C. Strength of each concrete mix will be satisfactory if every average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no compressive-
strength test value falls below specified compressive strength by more than 500 psi. 

D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor within 48 
hours of testing.  Reports of compressive-strength tests shall contain Project identification name and 
number, date of concrete placement, name of concrete testing and inspecting agency, location of 
concrete batch in Work, design compressive strength at 28 days, concrete mix proportions and 
materials, compressive breaking strength, and type of break for both 7-and 28-day tests. 

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when test 
results indicate that slump, air entrainment, compressive strengths, or other requirements have not 
been met, as directed by Architect.  Testing and inspecting agency may conduct tests to determine 
adequacy of concrete by cored cylinders complying with ASTM C 42 or by other methods as directed 
by Architect. 

END OF SECTION 03 300 – CAST-IN-PLACE CONCRETE 
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SECTION 16 010 – BASIC ELECTRICAL REQUIREMENTS 
  
 GENERAL 

1.0 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this and the other sections of Division 16. 

1.1 SUMMARY 

A. This Section includes general administrative and procedural requirements for electrical 
installations.  The following administrative and procedural requirements are included in this Section 
to expand the requirements specified in Division 1: 

1. Submittals. 

2. Coordination drawings. 

3. Record documents. 

4. Maintenance manuals. 

5. Rough-ins. 

6. Electrical installations. 

7. Cutting and patching. 

B. Related Sections:  The following sections contain requirements that relate to this section: 

1. Division 16 Section "BASIC ELECTRICAL MATERIALS AND METHODS," for materials 
and methods common to the remainder of Division 16, plus general related specifications 
including: 

a. Access to electrical installations. 

b. Excavation for electrical installations within the building boundaries and from 
building to utility connections. 

1.2 SUBMITTALS 

A. General:  Follow the procedures specified in Division 1 Section "Shop Drawings, Product Data and 
Samples." 

B. Increase, by the quantity listed below, the number of electrical related shop drawings, product data, 
and samples submitted, to allow for required distribution plus one copies of each submittal 
required, which will be retained by the Electrical Consulting Engineer. 

1. Shop Drawings - Initial Submittal:  1 additional blue- or black-line prints. 

2. Shop Drawings - Final Submittal:  1 additional blue- or black-line prints. 

3. Product Data:  1 additional copy of each item. 

C. Additional copies may be required by individual sections of these Specifications. 
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1.3 COORDINATION DRAWINGS 

A. Prepare coordination drawings to a scale of 1/4"=1'-0" or larger; detailing major elements, 
components, and systems of electrical equipment and materials in relationship with other systems, 
installations, and building components.  Indicate locations where space is limited for installation and 
access and where sequencing and coordination of installations are of importance to the efficient 
flow of the Work, including (but not necessarily limited to) the following: 

1. Indicate the proposed locations of major raceway systems, equipment, and materials.  
Include the following: 

a. Clearances for servicing equipment, including space for equipment disassembly 
required for periodic maintenance. 

b. Exterior wall and foundation penetrations. 

c. Fire-rated wall and floor penetrations. 

d. Equipment connections and support details. 

e. Sizes and location of required concrete pads and bases. 

2. Indicate scheduling, sequencing, movement, and positioning of large equipment into the 
building during construction. 

1.4 RECORD DOCUMENTS 

A. Prepare record documents in accordance with the requirements in Division 1 Section "PROJECT 
CLOSEOUT" And “PROJECT RECORD DOCUMENTS.” In addition to the requirements specified 
in Division 1, indicate installed conditions for: 

1. Major raceway systems, size and location, for both exterior and interior; locations of 
control devices; distribution and branch electrical circuitry; and fuse and circuit breaker 
size and arrangements. 

2. Equipment locations (exposed and concealed), dimensioned from prominent building 
lines. 

3. Approved substitutions, Contract Modifications, and actual equipment and materials 
installed. 

1.5 MAINTENANCE MANUALS 

A. Prepare maintenance manuals in accordance with Division 1 Section “OPERATING & 
MAINTENACE DATA” and "PROJECT CLOSEOUT." In addition to the requirements specified in 
Division 1, include the following information for equipment items: 

1. Description of function, normal operating characteristics and limitations, performance 
curves, engineering data and tests, and complete nomenclature and commercial numbers 
of replacement parts. 

2. Manufacturer's printed operating procedures to include start-up, break-in, and routine and 
normal operating instructions; regulation, control, stopping, shutdown, and emergency 
instructions; and summer and winter operating instructions. 
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1.6 DELIVERY, STORAGE AND HANDLING 

A. Deliver products to the project properly identified with names, model numbers, types, grades, 
compliance labels, and other information needed for identification. 

PART 2. PRODUCTS 

2.0 (Not Applicable) 

 

PART 3. EXECUTION 

3.0 ROUGH-IN 

A. Verify final locations for rough-ins with field measurements and with the requirements of the actual 
equipment to be connected. 

B. Refer to equipment specifications in Division 16 for rough-in requirements. 

3.1 ELECTRICAL INSTALLATIONS 

A. General:  Sequence, coordinate, and integrate the various elements of electrical systems, 
materials, and equipment.  Comply with the following requirements: 

1. Coordinate electrical systems, equipment, and materials installation with other building 
components. 

2. Verify all dimensions by field measurements. 

3. Arrange for chases, slots, and openings in other building components during progress of 
construction, to allow for electrical installations. 

4. Sequence, coordinate, and integrate installations of electrical materials and equipment for 
efficient flow of the Work.  Give particular attention to large equipment requiring 
positioning prior to closing in the building. 

5. Where mounting heights are not detailed or dimensioned, install systems, materials, and 
equipment to provide the maximum headroom possible. 

6. Install systems, materials, and equipment to conform with approved submittal data, 
including coordination drawings, to greatest extent possible.  Conform to arrangements 
indicated by the Contract Documents, recognizing that portions of the Work are shown 
only in diagrammatic form.  Where coordination requirements conflict with individual 
system requirements, refer conflict to the Architect/Engineer. 

7. Install systems, materials, and equipment level and plumb, parallel and perpendicular to 
other building systems and components, where installed exposed in finished spaces. 

8. Install electrical equipment to facilitate servicing, maintenance, and repair or replacement 
of equipment components.  As much as practical, connect equipment for ease of 
disconnecting, with minimum of interference with other installations. 

9. Install access panel or doors where units are concealed behind finished surfaces.  Access 
panels and doors are specified in this section. 



  16 010-4 
                                      Basic Electrical Requirements 

 

  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

10. Install systems, materials, and equipment giving right-of-way priority to systems required 
to be installed at a specified slope. 

3.2 CUTTING AND PATCHING 

A. General:  Perform cutting and patching in accordance with Division 1 Section "CUTTING, CORING 
AND PATCHING." In addition to the requirements specified in Division 1, the following 
requirements apply: 

1. Perform cutting, fitting, and patching of electrical equipment and materials required to: 

a. Uncover Work to provide for installation of ill-timed Work. 

b. Remove and replace defective Work. 

c. Remove and replace Work not conforming to requirements of the Contract 
Documents. 

d. Remove samples of installed Work as specified for testing. 

e. Install equipment and materials in existing structures. 

f. Upon written instructions from the Architect, uncover and restore Work to provide 
for Architect observation of concealed Work. 

 

 
  

END OF SECTION 16 010 BASIC ELECTRICAL REQUIREMENTS 
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SECTION 16 050 - BASIC ELECTRICAL MATERIALS AND METHODS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Supporting devices for electrical components. 
2. Electrical identification. 
3. Concrete equipment bases. 
4. Electrical demolition. 
5. Cutting and patching for electrical construction. 
6. Touchup painting. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. FMC:  Flexible metal conduit. 

C. IMC:  Intermediate metal conduit. 

D. LFMC:  Liquidtight flexible metal conduit. 

E. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For Generator Sets, Automatic Transfer Switches. 

B. Shop Drawings:  Dimensioned plans and sections or elevation layouts of generator sets and 
automatic transfer switches. 

C. Field Test Reports:  Indicate and interpret test results for compliance with performance requirements. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended 
use. 

B. Comply with NFPA 70. 
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1.6 COORDINATION 

A. Coordinate chases, slots, inserts, sleeves, and openings with general construction work and arrange 
in building structure during progress of construction to facilitate the electrical installations that follow. 

1. Set inserts and sleeves in poured-in-place concrete, masonry work, and other structural 
components as they are constructed. 

B. Sequence, coordinate, and integrate installing electrical materials and equipment for efficient flow of 
the Work.  Coordinate installing large equipment requiring positioning before closing in the building. 

C. Coordinate electrical service connections to components furnished by utility companies. 

1. Coordinate installation and connection of exterior underground and overhead utilities and 
services, including provision for electricity-metering components. 

2. Comply with requirements of authorities having jurisdiction and of utility company providing 
electrical power and other services. 

D. Where electrical identification devices are applied to field-finished surfaces, coordinate installation of 
identification devices with completion of finished surface. 

E. Where electrical identification markings and devices will be concealed by acoustical ceilings and 
similar finishes, coordinate installation of these items before ceiling installation. 

PART 2 - PRODUCTS 

2.1 SUPPORTING DEVICES 

A. Material:  Cold-formed steel, with corrosion-resistant coating acceptable to authorities having 
jurisdiction. 

B. Metal Items for Use Outdoors or in Damp Locations:  Hot-dip galvanized steel. 

C. Slotted-Steel Channel Supports:  Flange edges turned toward web, and 9/16-inch- diameter slotted 
holes at a maximum of 2 inches o.c., in webs. 

D. Slotted-Steel Channel Supports:  Comply with Division 5 Section "Metal Fabrications" for slotted 
channel framing. 

1. Channel Thickness:  Selected to suit structural loading. 
2. Fittings and Accessories:  Products of the same manufacturer as channel supports. 

E. Nonmetallic Channel and Angle Systems:  Structural-grade, factory-formed, glass-fiber-resin channels 
and angles with 9/16-inch- diameter holes at a maximum of 8 inches o.c., in at least one surface. 

1. Fittings and Accessories:  Products of the same manufacturer as channels and angles. 
2. Fittings and Accessory Materials:  Same as channels and angles, except metal items may be 

stainless steel. 

F. Raceway and Cable Supports:  Manufactured clevis hangers, riser clamps, straps, threaded C-clamps 
with retainers, ceiling trapeze hangers, wall brackets, and spring-steel clamps or click-type hangers. 

G. Pipe Sleeves:  ASTM A 53, Type E, Grade A, Schedule 40, galvanized steel, plain ends. 

H. Cable Supports for Vertical Conduit:  Factory-fabricated assembly consisting of threaded body and 
insulating wedging plug for non-armored electrical cables in riser conduits.  Plugs have number and 
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size of conductor gripping holes as required for individual risers.  Body constructed of malleable-iron 
casting with hot-dip galvanized finish. 

I. Expansion Anchors:  Carbon-steel wedge or sleeve type. 

J. Toggle Bolts:  All-steel springhead type. 

K. Powder-Driven Threaded Studs:  Heat-treated steel. 

2.2 ELECTRICAL IDENTIFICATION 

A. Identification Devices:  A single type of identification product for each application category.  Use colors 
prescribed by ANSI A13.1, NFPA 70, and these Specifications. 

B. Raceway and Cable Labels:  Comply with ANSI A13.1, Table 3, for minimum size of letters for legend 
and minimum length of color field for each raceway and cable size. 

1. Type:  Pre-tensioned, wraparound plastic sleeves.  Flexible, preprinted, color-coded, acrylic 
band sized to suit the diameter of the item it identifies. 

2. Type:  Preprinted, flexible, self-adhesive, vinyl.  Legend is over-laminated with a clear, 
weather- and chemical-resistant coating. 

3. Color:  Black letters on orange background. 
4. Legend:  Indicates voltage. 

C. Colored Adhesive Marking Tape for Raceways, Wires, and Cables:  Self-adhesive vinyl tape, not less 
than 1 inch wide by 3 mils thick. 

D. Underground Warning Tape:  Permanent, bright-colored, continuous-printed, vinyl tape with the 
following features: 

1. Not less than 6 inches wide by 4 mils thick. 
2. Compounded for permanent direct-burial service. 
3. Embedded continuous metallic strip or core. 
4. Printed legend that indicates type of underground line. 

E. Tape Markers for Wire:  Vinyl or vinyl-cloth, self-adhesive, wraparound type with preprinted numbers 
and letters. 

F. Color-Coding Cable Ties:  Type 6/6 nylon, self-locking type.  Colors to suit coding scheme. 

G. Engraved-Plastic Labels, Signs, and Instruction Plates:  Engraving stock, melamine plastic laminate 
punched or drilled for mechanical fasteners 1/16-inch minimum thickness for signs up to 20 sq. in. and 
1/8-inch minimum thickness for larger sizes.  Engraved legend in black letters on white background. 

H. Interior Warning and Caution Signs:  Comply with 29 CFR, Chapter XVII, Part 1910.145.  Preprinted, 
aluminum, baked-enamel-finish signs, punched or drilled for mechanical fasteners, with colors, 
legend, and size appropriate to the application. 

I. Exterior Warning and Caution Signs:  Comply with 29 CFR, Chapter XVII, Part 1910.145.  Weather-
resistant, non-fading, preprinted, cellulose-acetate butyrate signs with 0.0396-inch galvanized-steel 
backing, with colors, legend, and size appropriate to the application.  1/4-inch grommets in corners for 
mounting. 

J. Fasteners for Nameplates and Signs:  Self-tapping, stainless-steel screws or No. 10/32 stainless-steel 
machine screws with nuts and flat and lock washers. 
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2.3 CONCRETE BASES 

A. Concrete Forms and Reinforcement Materials:  As specified in Division 3 Section "Cast-in-Place 
Concrete." 

B. Concrete:  3000-psi 28-day compressive strength as specified in Division 3 Section "Cast-in-Place 
Concrete." 

2.4 TOUCHUP PAINT 

A. For Equipment:  Equipment manufacturer's paint selected to match installed equipment finish. 

B. Galvanized Surfaces:  Zinc-rich paint recommended by item manufacturer. 

PART 3 - EXECUTION 

3.1 ELECTRICAL EQUIPMENT INSTALLATION 

A. Headroom Maintenance:  If mounting heights or other location criteria are not indicated, arrange and 
install components and equipment to provide the maximum possible headroom. 

B. Materials and Components:  Install level, plumb, and parallel and perpendicular to other building 
systems and components, unless otherwise indicated. 

C. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components.  
Connect for ease of disconnecting, with minimum interference with other installations. 

D. Right of Way:  Give to raceways and piping systems installed at a required slope. 

3.2 ELECTRICAL SUPPORTING DEVICE APPLICATION 

A. Damp Locations and Outdoors:  Hot-dip galvanized materials or nonmetallic, U-channel system 
components. 

B. Dry Locations:  Steel materials. 

C. Support Clamps for PVC Raceways:  Click-type clamp system. 

D. Selection of Supports:  Comply with manufacturer's written instructions. 

E. Strength of Supports:  Adequate to carry present and future loads, times a safety factor of at least 
four; minimum of 200-lb design load. 

3.3 SUPPORT INSTALLATION 

A. Install support devices to securely and permanently fasten and support electrical components. 

B. Install individual and multiple raceway hangers and riser clamps to support raceways.  Provide U-
bolts, clamps, attachments, and other hardware necessary for hanger assemblies and for securing 
hanger rods and conduits. 

C. Support parallel runs of horizontal raceways together on trapeze- or bracket-type hangers. 
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D. Size supports for multiple raceway installations so capacity can be increased by a 25 percent 
minimum in the future. 

E. Support individual horizontal raceways with separate, malleable-iron pipe hangers or clamps. 

F. Install 1/4-inch diameter or larger threaded steel hanger rods, unless otherwise indicated. 

G. Spring-steel fasteners specifically designed for supporting single conduits or tubing may be used 
instead of malleable-iron hangers for 1-1/2-inch and smaller raceways serving lighting and receptacle 
branch circuits above suspended ceilings and for fastening raceways to slotted channel and angle 
supports. 

H. Arrange supports in vertical runs so the weight of raceways and enclosed conductors is carried 
entirely by raceway supports, with no weight load on raceway terminals. 

I. Simultaneously install vertical conductor supports with conductors. 

J. Separately support cast boxes that are threaded to raceways and used for fixture support.  Support 
sheet-metal boxes directly from the building structure or by bar hangers.  If bar hangers are used, 
attach bar to raceways on opposite sides of the box and support the raceway with an approved 
fastener not more than 24 inches from the box. 

K. Install metal channel racks for mounting cabinets, panelboards, disconnect switches, control 
enclosures, pull and junction boxes, transformers, and other devices unless components are mounted 
directly to structural elements of adequate strength. 

L. Install sleeves for cable and raceway penetrations of concrete slabs and walls unless core-drilled 
holes are used.  Install sleeves for cable and raceway penetrations of masonry and fire-rated gypsum 
walls and of all other fire-rated floor and wall assemblies.  Install sleeves during erection of concrete 
and masonry walls. 

M. Securely fasten electrical items and their supports to the building structure, unless otherwise 
indicated.  Perform fastening according to the following unless other fastening methods are indicated: 

1. Wood:  Fasten with wood screws or screw-type nails. 
2. Masonry:  Toggle bolts on hollow masonry units and expansion bolts on solid masonry units. 
3. New Concrete:  Concrete inserts with machine screws and bolts. 
4. Existing Concrete:  Expansion bolts. 
5. Instead of expansion bolts, threaded studs driven by a powder charge and provided with lock 

washers may be used in existing concrete. 
6. Steel:  Welded threaded studs or spring-tension clamps on steel. 

a. Field Welding:  Comply with AWS D1.1. 

7. Welding to steel structure may be used only for threaded studs, not for conduits, pipe straps, 
or other items. 

8. Light Steel:  Sheet-metal screws. 
9. Fasteners:  Select so the load applied to each fastener does not exceed 25 percent of its 

proof-test load. 

3.4 IDENTIFICATION MATERIALS AND DEVICES 

A. Install at locations for most convenient viewing without interference with operation and maintenance of 
equipment. 

B. Coordinate names, abbreviations, colors, and other designations used for electrical identification with 
corresponding designations indicated in the Contract Documents or required by codes and standards.  
Use consistent designations throughout Project. 



 16 050 - 6 
 Basic  Electrical Materials and Methods 

 

_  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

C. Self-Adhesive Identification Products:  Clean surfaces before applying. 

D. Identify raceways and cables with color banding as follows: 

1. Bands:  Pretensioned, snap-around, colored plastic sleeves or colored adhesive marking tape.  
Make each color band 2 inches wide, completely encircling conduit, and place adjacent bands 
of two-color markings in contact, side by side. 

2. Band Locations:  At changes in direction, at penetrations of walls and floors, at 50-foot 
maximum intervals in straight runs, and at 25-foot maximum intervals in congested areas. 

3. Colors:  As follows: 

a. Fire Alarm System:  Red. 
b. Security System:  Blue and yellow. 
c. Telecommunication System:  Green and yellow. 

E. Tag and label circuits designated to be extended in the future.  Identify source and circuit numbers in 
each cabinet, pull and junction box, and outlet box.  Color-coding may be used for voltage and phase 
identification. 

F. Install continuous underground plastic markers during trench backfilling, for exterior underground 
power, control, signal, and communication lines located directly above power and communication 
lines.  Locate 6 to 8 inches below finished grade.  If width of multiple lines installed in a common 
trench or concrete envelope does not exceed 16 inches, overall, use a single line marker. 

G. Color-code 208/120-V system secondary service, feeder, and branch-circuit conductors throughout 
the secondary electrical system as follows: 

1. Phase A:  Black. 
2. Phase B:  Red. 
3. Phase C:  Blue. 
4. Neutral:  White. 
5. Ground:  Green. 

H. Install warning, caution, and instruction signs where required to comply with 29 CFR, Chapter XVII, 
Part 1910.145, and where needed to ensure safe operation and maintenance of electrical systems 
and of items to which they connect.  Install engraved plastic-laminated instruction signs with approved 
legend where instructions are needed for system or equipment operation.  Install metal-backed 
butyrate signs for outdoor items. 

I. Install engraved-laminated emergency-operating signs with white letters on red background with 
minimum 3/8-inch high lettering for emergency instructions on power transfer, load shedding, and 
other emergency operations. 

3.5 UTILITY COMPANY ELECTRICITY-METERING EQUIPMENT 

A. Install equipment according to utility company's written requirements.  Provide grounding and empty 
conduits as required by utility company. 

3.6 FIRESTOPPING 

A. Apply firestopping to cable and raceway penetrations of fire-rated floor and wall assemblies to 
maintain fire-resistance rating of the assembly.  Firestopping materials and installation requirements 
are specified in Division 7 Section "Firestopping." 

3.7 CONCRETE BASES 
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A. Construct concrete bases of dimensions indicated, but not less than 4 inches larger, in both directions, 
than supported unit.  Follow supported equipment manufacturer's anchorage recommendations and 
setting templates for anchor-bolt and tie locations, unless otherwise indicated.  Use 3000-psi, 28-day 
compressive-strength concrete and reinforcement as specified in Division 3 Section "Cast-in-Place 
Concrete." 

3.8 DEMOLITION 

A. Protect existing electrical equipment and installations indicated to remain.  If damaged or disturbed in 
the course of the Work, remove damaged portions and install new products of equal capacity, quality, 
and functionality. 

B. Accessible Work:  Remove exposed electrical equipment and installations, indicated to be 
demolished, in their entirety. 

C. Abandoned Work:  Cut and remove buried raceway and wiring, indicated to be abandoned in place, 2 
inches below the surface of adjacent construction.  Cap raceways and patch surface to match existing 
finish. 

D. Remove demolished material from Project site. 

E. Remove, store, clean, reinstall, reconnect, and make operational components indicated for relocation. 

3.9 CUTTING AND PATCHING 

A. Cut, channel, chase, and drill floors, walls, partitions, ceilings, and other surfaces required to permit 
electrical installations.  Perform cutting by skilled mechanics of trades involved. 

B. Repair and refinish disturbed finish materials and other surfaces to match adjacent undisturbed 
surfaces.  Install new fireproofing where existing firestopping has been disturbed.  Repair and refinish 
materials and other surfaces by skilled mechanics of trades involved. 

3.10 FIELD QUALITY CONTROL 

A. Inspect installed components for damage and faulty work, including the following: 

1. Raceways. 
2. Building wire and connectors. 
3. Supporting devices for electrical components. 
4. Electrical identification. 
5. Electricity-metering components. 
6. Concrete bases. 
7. Electrical demolition. 
8. Cutting and patching for electrical construction. 
9. Touchup painting. 

3.11 REFINISHING AND TOUCHUP PAINTING 

A. Refinish and touch up paint.  Paint materials and application requirements are specified in Division 9 
Section "Painting." 

1. Clean damaged and disturbed areas and apply primer, intermediate, and finish coats to suit 
the degree of damage at each location. 
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2. Follow paint manufacturer's written instructions for surface preparation and for timing and 
application of successive coats. 

3. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer. 
4. Repair damage to PVC or paint finishes with matching touchup coating recommended by 

manufacturer. 

3.12 CLEANING AND PROTECTION 

A. On completion of installation, including outlets, fittings, and devices, inspect exposed finish.  Remove 
burrs, dirt, paint spots, and construction debris. 

B. Protect equipment and installations and maintain conditions to ensure that coatings, finishes, and 
cabinets are without damage or deterioration at time of Substantial Completion. 

END OF SECTION 16050 
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SECTION 16 060 - GROUNDING AND BONDING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes grounding of electrical systems and equipment.  Grounding requirements 
specified in this Section may be supplemented by special requirements of systems described in other 
Sections. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Product Data:  For the following: 

1. Ground rods. 

C. Qualification Data:  For firms and persons specified in "Quality Assurance" Article. 

D. Field Test Reports:  Submit written test reports to include the following: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that comply with 

requirements. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Testing agency as defined by OSHA in 29 CFR 1910.7 or a member 
company of the International Electrical Testing Association and that is acceptable to authorities having 
jurisdiction. 

1. Testing Agency's Field Supervisor:  Person currently certified by the International Electrical 
Testing Association to supervise on-site testing specified in Part 3. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended 
use. 

1. Comply with UL 467. 

C. Comply with NFPA 70; for overhead-line construction and medium-voltage underground construction, 
comply with IEEE C2. 

D. Comply with NFPA 780 and UL 96 when interconnecting with lightning protection system. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products 
that may be incorporated into the Work include, but are not limited to, the following: 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of the following: 

1. Grounding Conductors, Cables, Connectors, and Rods: 

a. Apache Grounding/Erico Inc. 
b. Boggs, Inc. 
c. Chance/Hubbell. 
d. Copperweld Corp. 
e. Dossert Corp. 
f. Erico Inc.; Electrical Products Group. 
g. Framatome Connectors/Burndy Electrical. 
h. Galvan Industries, Inc. 
i. Harger Lightning Protection, Inc. 
j. Hastings Fiber Glass Products, Inc. 
k. Heary Brothers Lightning Protection Co. 
l. Ideal Industries, Inc. 
m. ILSCO. 
n. Kearney/Cooper Power Systems. 
o. Korns:  C. C. Korns Co.; Division of Robroy Industries. 
p. Lightning Master Corp. 
q. Lyncole XIT Grounding. 
r. O-Z/Gedney Co.; a business of the EGS Electrical Group. 
s. Raco, Inc.; Division of Hubbell. 
t. Robbins Lightning, Inc. 
u. Salisbury:  W. H. Salisbury & Co. 
v. Superior Grounding Systems, Inc. 
w. Thomas & Betts, Electrical. 

2.2 GROUNDING CONDUCTORS 

A. For insulated conductors, comply with Division 16 Section "Conductors and Cables." 

B. Material:  Copper-clad aluminum, and copper. 

C. Equipment Grounding Conductors:  Insulated with green-colored insulation. 

D. Grounding Electrode Conductors:  Stranded cable. 

E. Underground Conductors:  Bare, tinned, stranded, unless otherwise indicated. 

F. Bare Copper Conductors:  Comply with the following: 

1. Solid Conductors:  ASTM B 3. 
2. Assembly of Stranded Conductors:  ASTM B 8. 
3. Tinned Conductors:  ASTM B 33. 

G. Copper Bonding Conductors:  As follows: 

1. Bonding Cable:  28 kcmil, 14 strands of No. 17 AWG copper conductor, 1/4 inch in diameter. 
2. Bonding Conductor:  No. 4 or No. 6 AWG, stranded copper conductor. 
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3. Bonding Jumper:  Bare copper tape, braided bare copper conductors, terminated with copper 
ferrules; 1-5/8 inches wide and 1/16 inch thick. 

4. Tinned Bonding Jumper:  Tinned-copper tape, braided copper conductors, terminated with 
copper ferrules; 1-5/8 inches wide and 1/16 inch thick. 

2.3 CONNECTOR PRODUCTS 

A. Comply with IEEE 837 and UL 467; listed for use for specific types, sizes, and combinations of 
conductors and connected items. 

B. Bolted Connectors:  Bolted-pressure-type connectors, or compression type. 

C. Welded Connectors:  Exothermic-welded type, in kit form, and selected per manufacturer's written 
instructions. 

2.4 GROUNDING ELECTRODES 

A. Ground Rods:  Copper-clad steel. 

1. Size:  3/4 by 120 inches in diameter. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Use only copper conductors for both insulated and bare grounding conductors in direct contact with 
earth, concrete, masonry, crushed stone, and similar materials. 

B. In raceways, use insulated equipment grounding conductors. 

C. Exothermic-Welded Connections:  Use for connections to structural steel and for underground 
connections, except those at test wells. 

D. Equipment Grounding Conductor Terminations:  Use bolted pressure clamps. 

E. Underground Grounding Conductors:  Use copper conductor, No. 2/0 AWG minimum.  Bury at least 
24 inches below grade or bury 12 inches above duct bank when installed as part of the duct bank. 

3.2 EQUIPMENT GROUNDING CONDUCTORS 

A. Comply with NFPA 70, Article 250, for types, sizes, and quantities of equipment grounding 
conductors, unless specific types, larger sizes, or more conductors than required by NFPA 70 are 
indicated. 

B. Install equipment grounding conductors in all feeders and circuits. 

C. Install insulated equipment grounding conductor with circuit conductors for the following items, in 
addition to those required by NEC: 

1. Feeders and branch circuits. 
2. Three-phase motor and appliance branch circuits. 
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3.3 INSTALLATION 

A. Ground Rods:  Install at least three rods spaced at least one-rod length from each other and located 
at least the same distance from other grounding electrodes. 

1. Drive ground rods until tops are 2 inches below finished floor or final grade, unless otherwise 
indicated. 

2. Interconnect ground rods with grounding electrode conductors.  Use exothermic welds, except 
at test wells and as otherwise indicated.  Make connections without exposing steel or 
damaging copper coating. 

B. Grounding Conductors:  Route along shortest and straightest paths possible, unless otherwise 
indicated.  Avoid obstructing access or placing conductors where they may be subjected to strain, 
impact, or damage. 

C. Bonding Straps and Jumpers:  Install so vibration by equipment mounted on vibration isolation 
hangers and supports is not transmitted to rigidly mounted equipment.  Use exothermic-welded 
connectors for outdoor locations, unless a disconnect-type connection is required; then, use a bolted 
clamp.  Bond straps directly to the basic structure taking care not to penetrate any adjacent parts.  
Install straps only in locations accessible for maintenance. 

D. Metal Water Service Pipe:  Provide insulated copper grounding conductors, in conduit, from building's 
main service equipment, or grounding bus, to main metal water service entrances to building.  
Connect grounding conductors to main metal water service pipes by grounding clamp connectors.  
Where a dielectric main water fitting is installed, connect grounding conductor to street side of fitting.  
Bond metal grounding conductor conduit or sleeve to conductor at each end. 

E. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass water meters.  Connect 
to pipe with grounding clamp connectors. 

F. Bond interior metal piping systems and metal air ducts to equipment grounding conductors of 
associated pumps, fans, blowers, electric heaters, and air cleaners.  Use braided-type bonding straps. 

3.4 CONNECTIONS 

A. General:  Make connections so galvanic action or electrolysis possibility is minimized.  Select 
connectors, connection hardware, conductors, and connection methods so metals in direct contact will 
be galvanically compatible. 

1. Use electroplated or hot-tin-coated materials to ensure high conductivity and to make contact 
points closer to order of galvanic series. 

2. Make connections with clean, bare metal at points of contact. 
3. Make aluminum-to-steel connections with stainless-steel separators and mechanical clamps. 
4. Make aluminum-to-galvanized steel connections with tin-plated copper jumpers and 

mechanical clamps. 
5. Coat and seal connections having dissimilar metals with inert material to prevent future 

penetration of moisture to contact surfaces. 

B. Exothermic-Welded Connections:  Comply with manufacturer's written instructions.  Welds that are 
puffed up or that show convex surfaces indicating improper cleaning are not acceptable. 

C. Equipment Grounding Conductor Terminations:  For No. 8 AWG and larger, use pressure-type 
grounding lugs.  No. 10 AWG and smaller grounding conductors may be terminated with winged 
pressure-type connectors. 

D. Noncontact Metal Raceway Terminations:  If metallic raceways terminate at metal housings without 
mechanical and electrical connection to housing, terminate each conduit with a grounding bushing.  
Connect grounding bushings with a bare grounding conductor to grounding bus or terminal in housing.  
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Bond electrically noncontinuous conduits at entrances and exits with grounding bushings and bare 
grounding conductors, unless otherwise indicated. 

E. Tighten screws and bolts for grounding and bonding connectors and terminals according to 
manufacturer's published torque-tightening values.  If manufacturer's torque values are not indicated, 
use those specified in UL 486A and UL 486B. 

F. Compression-Type Connections:  Use hydraulic compression tools to provide correct circumferential 
pressure for compression connectors.  Use tools and dies recommended by connector manufacturer.  
Provide embossing die code or other standard method to make a visible indication that a connector 
has been adequately compressed on grounding conductor. 

G. Moisture Protection:  If insulated grounding conductors are connected to ground rods or grounding 
buses, insulate entire area of connection and seal against moisture penetration of insulation and 
cable. 

3.5 FIELD QUALITY CONTROL 

A. Testing:  Perform the following field quality-control testing: 

1. After installing grounding system but before permanent electrical circuitry has been energized, 
test for compliance with requirements. 

2. Test completed grounding system at each location where a maximum ground-resistance level 
is specified, at service disconnect enclosure grounding terminal, and at ground test wells.  
Measure ground resistance not less than two full days after the last trace of precipitation, and 
without the soil being moistened by any means other than natural drainage or seepage and 
without chemical treatment or other artificial means of reducing natural ground resistance.  
Perform tests, by the fall-of-potential method according to IEEE 81. 

3. Provide drawings locating each ground rod and ground rod assembly and other grounding 
electrodes, identify each by letter in alphabetical order, and key to the record of tests and 
observations.  Include the number of rods driven and their depth at each location and include 
observations of weather and other phenomena that may affect test results.  Describe 
measures taken to improve test results. 

a. Equipment Rated 500 kVA and Less:  10 ohms. 
b. Equipment Rated 500 to 1000 kVA:  5 ohms. 
c. Equipment Rated More Than 1000 kVA:  3 ohms. 
d. Substations and Pad-Mounted Switching Equipment:  5 ohms. 
e. Manhole Grounds:  10 ohms. 

4. Excessive Ground Resistance:  If resistance to ground exceeds specified values, notify 
Architect promptly and include recommendations to reduce ground resistance. 

3.6 GRADING AND PLANTING 

A. Restore surface features, including vegetation, at areas disturbed by Work of this Section.  
Reestablish original grades, unless otherwise indicated.  If sod has been removed, replace it as soon 
as possible after backfilling is completed.  Restore areas disturbed by trenching, storing of dirt, cable 
laying, and other activities to their original condition.  Include application of topsoil, fertilizer, lime, 
seed, sod, sprig, and mulch.  Comply with Division 2 Section "Landscaping."  Maintain restored 
surfaces.  Restore disturbed paving as indicated. 

END OF SECTION 16060 GROUNDING AND BONDING 
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SECTION 16 120 - CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes building wires and cables and associated connectors, splices, and 
terminations for wiring systems rated 600 V and less. 

1.3 SUBMITTALS 

A. Field Test Reports:  Indicate and interpret test results for compliance with performance 
requirements. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  In addition to requirements specified in Division 1 Section 
"Quality Control," an independent testing agency shall meet OSHA criteria for accreditation 
of testing laboratories, Title 29, Part 1907; or shall be a full-member company of the 
InterNational Electrical Testing Association. 

1. Testing Agency's Field Supervisor:  Person currently certified by the International 
Electrical Testing Association or the National Institute for Certification in Engineering 
Technologies, to supervise on-site testing specified in Part 3. 

B. Listing and Labeling:  Provide wires and cables specified in this Section that are listed and 
labeled. 

1. The Terms "Listed" and "Labeled":  As defined in NFPA 70, Article 100. 
2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing 

Laboratory" as defined in OSHA Regulation 1910.7. 

C. Comply with NFPA 70. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver wires and cables according to NEMA WC 26. 

1.6 COORDINATION 

A. Coordinate layout and installation of cables with other installations. 
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B. Revise locations and elevations from those indicated, as required to suit field conditions and 
as approved by Owner. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
following: 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Wires and Cables: 

a. Alcan Aluminum Corporation; Alcan Cable Div. 
b. American Insulated Wire Corp.; Leviton Manufacturing Co. 
c. BICC Brand-Rex Company. 
d. Carol Cable Co., Inc. 
e. Senator Wire & Cable Company. 
f. Southwire Company. 

2. Connectors for Wires and Cables: 

a. AMP Incorporated. 
b. General Signal; O-Z/Gedney Unit. 
c. Monogram Co.; AFC. 
d. Square D Co.; Anderson. 
e. 3M Company; Electrical Products Division. 

2.2 BUILDING WIRES AND CABLES 

A. UL-listed building wires and cables with conductor material, insulation type, cable 
construction, and rating as specified in Part 3 "Wire and Insulation Applications" Article. 

B. Rubber Insulation Material:  Comply with NEMA WC 3. 

C. Thermoplastic Insulation Material:  Comply with NEMA WC 5. 

D. Cross-Linked Polyethylene Insulation Material:  Comply with NEMA WC 7. 

E. Ethylene Propylene Rubber Insulation Material:  Comply with NEMA WC 8. 

F. Conductor Material:  Copper. 

G. Stranding:  Solid conductor for No. 10 AWG and smaller; stranded conductor for larger than 
No. 10 AWG. 

2.3 CONNECTORS AND SPLICES 
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A. UL-listed, factory-fabricated wiring connectors of size, ampacity rating, material, type, and 
class for application and service indicated.  Comply with Project's installation requirements 
and as specified in Part 3 "Wire and Insulation Applications" Article. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine raceways and building finishes that will carry wires and cables for compliance with 
requirements for installation tolerances and other conditions affecting performance of wires 
and cables.  Do not proceed with installation until unsatisfactory conditions have been 
corrected. 

3.2 WIRE AND INSULATION APPLICATIONS 

A. Service Entrance:  Type RHW or THWN, in raceway. 

B. Feeders:  Type THHN/THWN, in raceway. 

C. Class 1 Control Circuits:  Type THHN/THWN, in raceway. 

D. Class 2 Control Circuits:  Power-limited tray cable, in cable tray. 

3.3 INSTALLATION 

A. Install wires and cables as indicated, according to manufacturer's written instructions and 
NECA's "Standard of Installation." 

B. Remove existing wires from raceway before pulling in new wires and cables. 

C. Pull Conductors:  Use manufacturer-approved pulling compound or lubricant where 
necessary; compound used must not deteriorate conductor or insulation.  Do not exceed 
manufacturer's recommended maximum pulling tensions and sidewall pressure values. 

D. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that 
will not damage cables or raceway. 

E. Install exposed cables, parallel and perpendicular to surfaces of exposed structural 
members, and follow surface contours where possible. 

F. Support cables according to Division 16 Section "Basic Electrical Materials and Methods." 

G. Identify wires and cables according to Division 16 Section "Basic Electrical Materials and 
Methods." 

3.4 CONNECTIONS 

A. Conductor Splices:  Keep to minimum. 



 16 120 - 4 
 Conductors and Cables 

 

  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

B. Install splices and tapes that possess equivalent or better mechanical strength and 
insulation ratings than conductors being spliced. 

C. Use splice and tap connectors compatible with conductor material. 

D. Use oxide inhibitor in each splice and tap connector for aluminum conductors. 

E. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

3.5 FIELD QUALITY CONTROL 

A. Testing:  On installation of wires and cables and before electrical circuitry has been 
energized, demonstrate product capability and compliance with requirements. 

1. Procedures:  Perform each visual and mechanical inspection and electrical test 
stated in NETA ATS, Section 7.3.1.  Certify compliance with test parameters. 

B. Correct malfunctioning conductors and cables at Project site, where possible, and retest to 
demonstrate compliance; otherwise, remove and replace with new units and retest. 

END OF SECTION 16 120 WIRES AND CABLES 
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SECTION 16 130 - RACEWAYS AND BOXES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring. 

1. Raceways include the following: 

a. RMC. 
b. IMC. 
c. PVC externally coated, rigid steel conduits. 
d. PVC externally coated, IMC. 
e. EMT. 
f. FMC. 
g. LFMC. 
h. LFNC. 
i. RNC. 
j. ENT. 
k. Wireways. 
l. Surface raceways. 

2. Boxes, enclosures, and cabinets include the following: 

a. Device boxes. 
b. Floor boxes. 
c. Outlet boxes. 
d. Pull and junction boxes. 
e. Cabinets and hinged-cover enclosures. 

B. Related Sections include the following: 

1. Division 16 Section "Basic Electrical Materials and Methods" for raceways and box supports. 
2. Division 16 Section "Wiring Devices" for devices installed in boxes and for floor-box service 

fittings. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. ENT:  Electrical nonmetallic tubing. 

C. FMC:  Flexible metal conduit. 

D. IMC:  Intermediate metal conduit. 

E. LFMC:  Liquidtight flexible metal conduit. 
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F. LFNC:  Liquidtight flexible nonmetallic conduit. 

G. RMC:  Rigid metal conduit. 

H. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For surface raceways, wireways and fittings, floor boxes, hinged-cover enclosures, and 
cabinets. 

B. Shop Drawings:  Include layout drawings showing components and wiring for nonstandard boxes, 
enclosures, and cabinets. 

1.5 QUALITY ASSURANCE 

A. Listing and Labeling:  Provide raceways and boxes specified in this Section that are listed and 
labeled. 

1. The Terms "Listed" and "Labeled":  As defined in NFPA 70, Article 100. 
2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing Laboratory" as 

defined in OSHA Regulation 1910.7. 

B. Comply with NECA's "Standard of Installation." 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Coordinate layout and installation of raceways and boxes with other construction elements to ensure 
adequate headroom, working clearance, and access. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products 
that may be incorporated into the Work include, but are not limited to, the following: 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of the following: 

1. Metal Conduit and Tubing: 

a. Alflex Corp. 
b. Anamet, Inc.; Anaconda Metal Hose. 
c. Anixter Brothers, Inc. 
d. Carol Cable Co., Inc. 
e. Cole-Flex Corp. 
f. Electri-Flex Co. 
g. Flexcon, Inc.; Coleman Cable Systems, Inc. 
h. Grinnell Co.; Allied Tube and Conduit Div. 
i. Monogram Co.; AFC. 
j. Spiraduct, Inc. 
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k. Triangle PWC, Inc. 
l. Wheatland Tube Co. 

2. Nonmetallic Conduit and Tubing: 

a. Anamet, Inc.; Anaconda Metal Hose. 
b. Arnco Corp. 
c. Breeze-Illinois, Inc. 
d. Cantex Industries; Harsco Corp. 
e. Certainteed Corp.; Pipe & Plastics Group. 
f. Cole-Flex Corp. 
g. Condux International; Electrical Products. 
h. Electri-Flex Co. 
i. George-Ingraham Corp. 
j. Hubbell, Inc.; Raco, Inc. 
k. Lamson & Sessions; Carlon Electrical Products. 
l. R&G Sloan Manufacturing Co., Inc. 
m. Spiraduct, Inc. 
n. Thomas & Betts Corp. 

3. Conduit Bodies and Fittings: 

a. American Electric; Construction Materials Group. 
b. Crouse-Hinds; Div. of Cooper Industries. 
c. Emerson Electric Co.; Appleton Electric Co. 
d. Hubbell, Inc.; Killark Electric Manufacturing Co. 
e. Lamson & Sessions; Carlon Electrical Products. 
f. O-Z/Gedney; Unit of General Signal. 
g. Scott Fetzer Co.; Adalet-PLM. 
h. Spring City Electrical Manufacturing Co. 

4. Metal Wireways: 

a. Hoffman Engineering Co. 
b. Keystone/Rees, Inc. 
c. Square D Co. 

5. Nonmetallic Wireways: 

a. Hoffman Engineering Co. 
b. Lamson & Sessions; Carlon Electrical Products. 

6. Surface Metal Raceways: 

a. Airey-Thompson Co., Inc.; A-T Power Systems. 
b. American Electric; Construction Materials Group. 
c. Butler Manufacturing Co.; Walker Division. 
d. Wiremold Co. (The); Electrical Sales Division. 

7. Surface Nonmetallic Raceways: 

a. Anixter Brothers, Inc. 
b. Butler Manufacturing Co.; Walker Division. 
c. Hubbell, Inc.; Wiring Device Division. 
d. JBC Enterprises, Inc.; Enduro Fiberglass Systems. 
e. Lamson & Sessions; Carlon Electrical Products. 
f. Panduit Corp. 
g. Thermotools Co. 
h. United Telecom; Premier Telecom Products, Inc. 
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i. Wiremold Co. (The); Electrical Sales Division. 

8. Boxes, Enclosures, and Cabinets: 

a. American Electric; FL Industries. 
b. Butler Manufacturing Co.; Walker Division. 
c. Crouse-Hinds; Div. of Cooper Industries. 
d. Electric Panelboard Co., Inc. 
e. Erickson Electrical Equipment Co. 
f. Hoffman Engineering Co.; Federal-Hoffman, Inc. 
g. Hubbell Inc.; Killark Electric Manufacturing Co. 
h. Hubbell Inc.; Raco, Inc. 
i. Lamson & Sessions; Carlon Electrical Products. 
j. O-Z/Gedney; Unit of General Signal. 
k. Parker Electrical Manufacturing Co. 
l. Robroy Industries, Inc.; Electrical Division. 
m. Scott Fetzer Co.; Adalet-PLM. 
n. Spring City Electrical Manufacturing Co. 
o. Thomas & Betts Corp. 
p. Woodhead Industries, Inc.; Daniel Woodhead Co. 

2.2 METAL CONDUIT AND TUBING 

A. Rigid Steel Conduit:  ANSI C80.1. 

B. Rigid Aluminum Conduit:  ANSI C80.5. 

C. IMC:  ANSI C80.6. 

D. Plastic-Coated Steel Conduit and Fittings:  NEMA RN 1. 

E. Plastic-Coated IMC and Fittings:  NEMA RN 1. 

F. EMT and Fittings:  ANSI C80.3. 

1. Fittings:  Set-screw or compression type. 
2. Fittings:  Set-screw type. 
3. Fittings:  Compression type. 

G. FMC:  Aluminum. 

H. FMC:  Zinc-coated steel. 

I. LFMC:  Flexible steel conduit with PVC jacket. 

J. Fittings:  NEMA FB 1; compatible with conduit/tubing materials. 

2.3 NONMETALLIC CONDUIT AND TUBING 

A. ENT:  NEMA TC 13. 

B. RNC:  NEMA TC 2, Schedule 40 or 80 PVC. 

C. ENT and RNC Fittings:  NEMA TC 3; match to conduit or conduit/tubing type and material. 

D. LFNC:  UL 1660. 
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2.4 METAL WIREWAYS 

A. Material:  Sheet metal sized and shaped as indicated. 

B. Fittings and Accessories:  Include couplings, offsets, elbows, expansion joints, adapters, hold-down 
straps, end caps, and other fittings to match and mate with wireways as required for complete system. 

C. Select features, unless otherwise indicated, as required to complete wiring system and to comply with 
NFPA 70. 

D. Wireway Covers:  As indicated 

E. Finish:  Manufacturer's standard enamel finish. 

2.5 NONMETALLIC WIREWAYS 

A. Description:  PVC plastic, extruded and fabricated to size and shape indicated, with snap-on cover 
and mechanically coupled connections using plastic fasteners. 

B. Fittings and Accessories:  Include couplings, offsets, elbows, expansion joints, adapters, hold-down 
straps, end caps, and other fittings to match and mate with wireways as required for complete system. 

C. Select features, unless otherwise indicated, as required to complete wiring system and to comply with 
NFPA 70. 

2.6 SURFACE RACEWAYS 

A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Finish with manufacturer's standard 
prime coating. 

B. Surface Nonmetallic Raceways:  2-piece construction, manufactured of rigid PVC compound with 
matte texture and manufacturer's standard color. 

C. Types, sizes, and channels as indicated and required for each application, with fittings that match and 
mate with raceways. 

2.7 OUTLET AND DEVICE BOXES 

A. Sheet Metal Boxes:  NEMA OS 1. 

B. Cast-Metal Boxes:  NEMA FB 1, Type FD, cast box with gasketed cover. 

C. Nonmetallic Boxes:  NEMA OS 2. 

2.8 FLOOR BOXES 

A. Floor Boxes:  Nonmetallic, nonadjustable, round. 

2.9 PULL AND JUNCTION BOXES 

A. Small Sheet Metal Boxes:  NEMA OS 1. 
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B. Cast-Metal Boxes:  NEMA FB 1, cast aluminum with gasketed cover. 

2.10 ENCLOSURES AND CABINETS 

A. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous hinge cover and flush latch. 

1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard enamel. 
2. Nonmetallic Enclosures:  Plastic, finished inside with radio-frequency-resistant paint. 

B. Cabinets:  NEMA 250, Type 1, galvanized steel box with removable interior panel and removable 
front, finished inside and out with manufacturer's standard enamel.  Hinged door in front cover with 
flush latch and concealed hinge.  Key latch to match panelboards.  Include metal barriers to separate 
wiring of different systems and voltage, and include accessory feet where required for freestanding 
equipment. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to receive raceways, boxes, enclosures, and cabinets for compliance with 
installation tolerances and other conditions affecting performance of raceway installation.  Do not 
proceed with installation until unsatisfactory conditions have been corrected. 

3.2 WIRING METHODS 

A. Outdoors:  Use the following wiring methods: 

1. Exposed:  Rigid steel or IMC. 
2. Concealed:  Rigid steel or IMC. 
3. Underground, Single Run:  RNC. 
4. Underground, Grouped:  RNC. 
5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, Electric 

Solenoid, or Motor-Driven Equipment):  LFMC. 
6. Boxes and Enclosures:  NEMA 250, Type 3R or Type 4. 

B. Indoors:  Use the following wiring methods: 

1. Exposed:  EMT or RNC. 
2. Concealed:  EMT, ENT, or RNC. 
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, Electric 

Solenoid, or Motor-Driven Equipment):  FMC; except in wet or damp locations, use LFMC. 
4. Damp or Wet Locations:  Rigid steel conduit. 
5. Boxes and Enclosures:  NEMA 250, Type 1, except as follows: 

a. Damp or Wet Locations:  NEMA 250, Type 4, stainless steel. 

3.3 INSTALLATION 

A. Install raceways, boxes, enclosures, and cabinets as indicated, according to manufacturer's written 
instructions. 

B. Minimum Raceway Size:  3/4-inch trade size. 
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C. Conceal conduit and EMT, unless otherwise indicated, within finished walls, ceilings, and floors. 

D. Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.  Install 
horizontal raceway runs above water and steam piping. 

E. Install raceways level and square and at proper elevations.  Provide adequate headroom. 

F. Complete raceway installation before starting conductor installation. 

G. Support raceways as specified in Division 16 Section "Basic Electrical Materials and Methods." 

H. Use temporary closures to prevent foreign matter from entering raceways. 

I. Protect stub-ups from damage where conduits rise through floor slabs.  Arrange so curved portion of 
bends is not visible above the finished slab. 

J. Make bends and offsets so ID is not reduced.  Keep legs of bends in the same plane and straight legs 
of offsets parallel, unless otherwise indicated. 

K. Use raceway fittings compatible with raceways and suitable for use and location.  For intermediate 
steel conduit, use threaded rigid steel conduit fittings, unless otherwise indicated. 

L. Run concealed raceways, with a minimum of bends, in the shortest practical distance considering the 
type of building construction and obstructions, unless otherwise indicated. 

M. Raceways Embedded in Slabs:  Install in middle third of slab thickness where practical, and leave at 
least 1-inch concrete cover. 

1. Secure raceways to reinforcing rods to prevent sagging or shifting during concrete placement. 
2. Space raceways laterally to prevent voids in concrete. 
3. Run conduit larger than 1-inch trade size (DN27) parallel to or at right angles to main 

reinforcement.  Where at right angles to reinforcement, place conduit close to slab support. 
4. Transition from nonmetallic tubing to Schedule 80 nonmetallic conduit, rigid steel conduit, or 

IMC before rising above floor. 

N. Install exposed raceways parallel to or at right angles to nearby surfaces or structural members, and 
follow the surface contours as much as practical. 

1. Run parallel or banked raceways together, on common supports where practical. 
2. Make bends in parallel or banked runs from same centerline to make bends parallel.  Use 

factory elbows only where elbows can be installed parallel; otherwise, provide field bends for 
parallel raceways. 

O. Join raceways with fittings designed and approved for the purpose and make joints tight. 

1. Make raceway terminations tight.  Use bonding bushings or wedges at connections subject to 
vibration.  Use bonding jumpers where joints cannot be made tight. 

2. Use insulating bushings to protect conductors. 

P. Tighten set screws of threadless fittings with suitable tools. 

Q. Terminations:  Where raceways are terminated with locknuts and bushings, align raceways to enter 
squarely and install locknuts with dished part against the box.  Where terminations are not secure with 
1 locknut, use 2 locknuts:  1 inside and 1 outside the box. 

R. Where raceways are terminated with threaded hubs, screw raceways or fittings tightly into the hub so 
the end bears against the wire protection shoulder.  Where chase nipples are used, align raceways so 
the coupling is square to the box and tighten the chase nipple so no threads are exposed. 
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S. Install pull wires in empty raceways.  Use No. 14 AWG zinc-coated steel or monofilament plastic line 
with not less than 200-lb tensile strength.  Leave at least 12 inches of slack at each end of the pull 
wire. 

T. Telephone and Signal System Raceways, 2-Inch Trade Size and Smaller:  In addition to the above 
requirements, install raceways in maximum lengths of 150 feet and with a maximum of two 90-degree 
bends or equivalent.  Separate lengths with pull or junction boxes where necessary to comply with 
these requirements. 

U. Install raceway sealing fittings according to manufacturer's written instructions.  Locate fittings at 
suitable, approved, and accessible locations and fill them with UL-listed sealing compound.  For 
concealed raceways, install each fitting in a flush steel box with a blank cover plate having a finish 
similar to that of adjacent plates or surfaces.  Install raceway sealing fittings at the following points: 

1. Where conduits pass from warm to cold locations, such as the boundaries of refrigerated 
spaces. 

2. Where otherwise required by NFPA 70. 

V. Stub-up Connections:  Extend conduits through concrete floor for connection to freestanding 
equipment.  Install with an adjustable top or coupling threaded inside for plugs set flush with the 
finished floor.  Extend conductors to equipment with rigid steel conduit; FMC may be used 6 inches 
above the floor.  Install screwdriver-operated, threaded flush plugs flush with floor for future equipment 
connections. 

W. Flexible Connections:  Use maximum of 6 feet of flexible conduit for recessed and semirecessed 
lighting fixtures; for equipment subject to vibration, noise transmission, or movement; and for all 
motors.  Use liquidtight flexible conduit in wet or damp locations.  Install separate ground conductor 
across flexible connections. 

X. Install nonferrous conduit or tubing for circuits operating above 60 Hz.  Where aluminum raceways are 
installed for such circuits and pass through concrete, install in a nonmetallic sleeve. 

Y. Do not install aluminum conduits embedded in or in contact with concrete. 

Z. PVC Externally Coated, Rigid Steel Conduits:  Use only fittings approved for use with that material.  
Patch all nicks and scrapes in PVC coating after installing conduits. 

AA. Surface Raceways:  Install a separate, green, ground conductor in raceways from junction box 
supplying the raceways to receptacle or fixture ground terminals. 

1. Select each surface raceway outlet box, to which a lighting fixture is attached, of sufficient 
diameter to provide a seat for the fixture canopy. 

2. Where a surface raceway is used to supply a fluorescent lighting fixture having central-stem 
suspension with a backplate and a canopy (with or without extension ring), no separate outlet 
box is required. 

3. Provide surface metal raceway outlet box, and the backplate and canopy, at the feed-in 
location of each fluorescent lighting fixture having end-stem suspension. 

4. Where a surface metal raceway extension is made from an existing outlet box on which a 
lighting fixture is installed, no additional surface-mounted outlet box is required.  Provide a 
backplate slightly smaller than the fixture canopy. 

BB. Set floor boxes level and adjust to finished floor surface. 

CC. Install hinged-cover enclosures and cabinets plumb.  Support at each corner. 

3.4 PROTECTION 
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A. Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer, 
that ensure coatings, finishes, and cabinets are without damage or deterioration at the time of 
Substantial Completion. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer. 
2. Repair damage to PVC or paint finishes with matching touchup coating recommended by 

manufacturer. 

3.5 CLEANING 

A. On completion of installation, including outlet fittings and devices, inspect exposed finish.  Remove 
burrs, dirt, and construction debris and repair damaged finish, including chips, scratches, and 
abrasions. 

END OF SECTION 16130 
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SECTION 16 231 – ENGINE/GENERATOR SET 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This section shall consist of providing a packaged electrical system and associated controls with all 
required accessories as specified and shown on the plans.  The equipment supplier must be the 
authorized distributor for each component of the products specified herein.   

B. The work includes the furnishing of all labor, materials, equipment, test, and training to provide a 
complete and workable power system, including the generator set and generator set controls, and the 
transfer switch and transfer switch controls,  and installation as shown on the plans, drawings, and 
specifications herein.   

C. Related Sections include the following: 

1. Division 16 Section “Automatic Transfer Switches” 

1.3 CODES AND STANDARDS 

A. The generator set shall conform to the requirements of the following codes and standards: 

1. CSA C22.2, No. 14 – M91 Industrial Control Equipment. 

2. EN50082-2, Electromagnetic Compatibility – Generic Immunity Requirements, Part 2: 
Industrial. 

3. EN55011, Limits and Methods of Measurement of Radio Interference Characteristics of 
Industrial, Scientific and Medical Equipment.  

4. IEC8528 part 4.  Control Systems for Generator Sets 

5. IEC Std 801.2, 801.3, and 801.5 for susceptibility, conducted, and radiated electromagnetic 
emissions. 

6. IEEE446 – Recommended Practice for Emergency and Standby Power Systems for 
Commercial and Industrial Applications 

7. Mil Std 461D –1993. Military Standard, Electromagnetic Interference Characteristics.  

8. Mil Std 462D - 1993.  Military Standard, Measurement of Electromagnetic Interference 
Characteristics. 

9. NFPA70 – National Electrical Code.  Equipment shall be suitable for use in systems in 
compliance to Article 700, 701, and 702. 

10. NFPA99 – Essential Electrical Systems for Health Care Facilities 



 16 231 - 2 
 Engine/Generator Set 
 

  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

11. NFPA110 – Emergency and Standby Power Systems.  The generator set shall meet all 
requirements for Level 1 systems.   Level 1prototype tests required by this standard shall have 
been performed on a complete and functional unit, component level type tests will not 
substitute for this requirement. 

12. UL2200. The generator set shall be listed to UL2200 or submit to an independent third party 
certification process to verify compliance as installed 

1.4 SUBMITTALS 

A. Product Data:  The submittal shall include prototype test certification and specification sheets showing 
all standard and optional accessories to be supplied, schematic wiring diagrams, dimension drawings, 
and interconnection diagrams identifying by terminal number, each required interconnection between 
the generator set, the transfer switch, and the remote annunciator panel if it is included elsewhere in 
these specifications. 

B. Shop Drawings: 

1. Dimensioned plans, elevations, sections, and details, including required clearances and 
service space around equipment.  Show tabulations of installed devices, equipment features, 
and ratings.  Include the following: 

a. Enclosure types and details for types other than NEMA 250, Type 1. 

b. Current and voltage ratings. 

c. Short-circuit current rating. 

d. UL listing for series rating of installed devices. 

e. Features, characteristics, ratings, and factory settings of individual overcurrent 
protective devices and auxiliary components. 

2. Wiring Diagrams:  Power, signal, and control wiring.  Differentiate between manufacturer-
installed and field-installed wiring. 

C. Qualification Data:  Submit data for testing agencies indicating that they comply with qualifications 
specified in "Quality Assurance" Article. 

D. Warranty 

1. A one year warranty for the generator set shall be included to guarantee against defective 
material and workmanship in accordance with the manufacturer’s published warranty from date 
of start-up.  Optional warranties shall be available upon request. 

E. Maintenance 

1. The generator set manufacturer and its distributor shall maintain a 24-hour parts and service 
organization.  This organization shall be regularly engaged in a maintenance contract program 
to perform preventive maintenance and service on equipment similar to that specified.  A 
service agreement shall be available and shall include system operation under simulated 
operating conditions, adjustment to the generator set, transfer switch, and switchgear controls 
as required, and certification in the owner's maintenance log of repairs made and proper 
functioning of all systems. 

1.5 TESTING 
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A. To assure that the equipment has been designed and built to the highest reliability and quality 
standards, the manufacturer and/or local representative shall be responsible for three separate tests: 
design prototype tests, final production tests, and site tests. 

1. Design Prototype Tests:  Components of the emergency system such as the engine/generator 
set, transfer switch, and accessories shall not be subjected to prototype tests since the tests 
are potentially damaging.  Rather, similar design prototypes and preproduction models shall be 
subject to the following tests. 

2. Maximum power (kW). 

3. Maximum motor starting (kVA) at 35% instantaneous voltage dip. 

4. Alternator temperature rise by embedded thermocouple and/or by resistance method per 
NEMA MG1-32.40. 

5. Governor speed regulation under steady-state and transient conditions. 

6. Voltage regulation and generator transient response. 

7. Harmonic analysis, voltage waveform deviation, and telephone influence factor. 

8. Three-phase short circuit tests. 

9. Alternator cooling air flow. 

10. Torsional analysis to verify that the generator set is free of harmful torsional stresses. 

11. Endurance testing. 

B. Production Tests 

1. Final Production Tests:  Each generator set shall be tested under varying loads with guards 
and exhaust system in place.  Tests shall include: 

2. Single-step load pickup. 

3. Transient and steady—state governing. 

4. Safety shutdown device testing. 

5. Voltage regulation. 

6. Rated Power @ 0.8 PF 

7. Maximum Power. 

8. Upon request, arrangements to either witness this test will be made, or a certified test record 
will be sent prior to shipment. 

C. Site Tests 

1. Site Tests:  An installation check, start-up, and building load test shall be performed by the 
manufacturer's local representative.  The engineer, regular operators, and the maintenance 
staff shall be notified of the time and date of the site test.  The tests shall include: 

2. Fuel, lubricating oil, and antifreeze shall be checked for conformity to the manufacturer's 
recommendations, under the environmental conditions present and expected. 
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3. Accessories that normally function while the set is standing by shall be checked prior to 
cranking the engine.  These shall include: block heaters, battery charger, alternator strip 
heaters, remote annunciator, etc. 

4. Start-up under test mode to check for exhaust leaks, path of exhaust gases outside the 
building, cooling air flow, movement during starting and stopping, vibration during running, 
normal and emergency line-to-line voltage and frequency, and phase rotation. 

5. Automatic start-up by means of simulated power outage to test remote-automatic starting, 
transfer of the load, and automatic shutdown.  Prior to this test, all transfer switch timers shall 
be adjusted for proper system coordination.  Engine coolant temperature, oil pressure, and 
battery charge level along with generator set voltage, amperes, and frequency shall be 
monitored throughout the test.  An external load bank shall be connected to the system if 
sufficient building load is unavailable to load the generator set to the nameplate kW rating. 
 

6. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Rate equipment for continuous operation under the following conditions, 
unless otherwise indicated: 

1. Ambient Temperature:  Not less than minus 22 deg F and not exceeding 104 deg F. 

2. Altitude:  Not exceeding 6600 feet. 

1.7 COORDINATION 

A. Coordinate layout and installation of switches, circuit breakers, and components with other 
construction, including conduit, piping, equipment, and adjacent surfaces.  Maintain required 
workspace clearances and required clearances for equipment access doors and panels. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products 
that may be incorporated into the Work include, but are not limited to, the following: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Kohler 

b. Caterpillar 

c. Generac 

2.2 GENERATOR SET 

A. For the Benson and Bowden Centers: 

1. The generator set shall provide 320 kW, 400 kVA when operating at 277/480 volts, .8 power 
factor.  The generator set shall be capable of this rating while operating in an ambient 
condition of 104°F (40°C) and 4921 feet above sea level. 
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2. The generator set shall be capable of starting motor loads of 1800 kVA inrush, with a 
maximum voltage dip of 35%. 

B. For the Mills and Darnell Centers: 
 
1. The generator set shall provide 800 kW, 1000 kVA when operating at 277/480 volts, .8 power 

factor.  The generator set shall be capable of this rating while operating in an ambient 
condition of 104°F (40°C) and 4921 feet above sea level. 

2. The generator set shall be capable of starting motor loads of 3500 kVA inrush, with a 
maximum voltage dip of 35%. 

C. Vibration isolators shall be provided between the base and the floor. 

2.3 ENGINE 

A. The engine shall be equipped with the following: 

1. An electronic isochronous governor capable of +0.25% steady-state frequency regulation. 

2. 24 Volt positive engagement solenoid shift-starting motor. 

3. 30-Ampere minimum automatic battery charging alternator with solid-state voltage regulation. 

4. Positive displacement, full pressure lubrication oil pump, cartridge oil filters, dipstick, and oil 
drain. 

5. Dry-type replaceable air cleaner elements for normal applications. 

6. Engine-driven or electric fuel transfer pump capable of lifting fuel 0 feet, fuel filters, and electric 
solenoid fuel shut-off valve. 

B. The turbocharged engine shall be fueled with No. 2 diesel 

C. The engine shall have a minimum of 12 cylinders, and be liquid-cooled by a unit-mounted radiator, 
blower fan, water pump, and thermostats.  This system shall properly cool the engine with up to 0.5 
inches H20 static pressure on the fan in an ambient temperature up to 122F/50C. 

D. The engine shall be EPA certified 

2.4 ALTERNATOR 

A. The alternator shall be salient-pole, brushless, 12-lead reconnectable, self-ventilated of drip-proof 
construction with amortisseur rotor windings and skewed stator for smooth voltage waveform.  The 
insulation shall meet the NEMA standard (MG1-33.40) for Class H and be insulated with epoxy 
varnish to be fungus resistant per MIL 1-24092.  Temperature rise of the rotor and stator shall be 
limited to 130°C.  The excitation system shall be of brushless construction controlled by a solid- state 
voltage regulator capable of maintaining voltage within +/- 2% at any constant load from 0% to 100% 
of rating.  The regulator must be isolated to prevent tracking when connected to SCR loads, and 
provide individual adjustments for voltage range, stability and volts-per-hertz operations; and be 
protected from the environment by conformal coating. 

B. The generator set shall meet the transient performance requirements of ISO 8528-5, level G-3.  

C. The alternator excitation shall be of a permanent magnet exciter design. 

D. The generator shall be inherently capable of sustaining at least 250% of rated current for at least 10 
seconds under a 3-phase symmetrical short circuit without the addition of separate current support 
devices. 
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E. The alternator having a single maintenance-free bearing, shall be directly connected to the flywheel 
housing with a semi-flexible coupling between the rotor and the flywheel. 

2.5 CONTROLLER 

A. Set-mounted controller capable of facing right, left, or rear, shall be vibration isolated on the alternator 
enclosure.  The controller shall be capable of being remote-mounted.  The microprocessor control 
board shall be moisture proof and capable of operation from -40oC to 85oC.  Relays will only be 
acceptable in high-current circuits. 

B. Circuitry shall be of plug-in design for quick replacement.  Controller shall be equipped to accept a 
plug-in device capable of allowing maintenance personnel to test controller performance without 
operating the engine.  The controller shall include the following features: 

1. Fused DC circuit. 

2. Complete 2-wire start/stop control, which shall operate on closure of a remote contact. 

3. Speed sensing and a second independent starter motor disengagement systems shall protect 
against starter engagement with a moving flywheel.  Battery charging alternator voltage will not 
be acceptable for this purpose. 

4. The starting system shall be designed for restarting in the event of a false engine start, by 
permitting the engine to completely stop and then re-engage the starter. 

5. Cranking cycler with 15-second ON and OFF cranking periods. 

6. Overcrank protection designed to open the cranking circuit after 75 seconds if the engine fails 
to start. 

7. Circuitry to shut down the engine when signal for high coolant temperature, low oil pressure, or 
overspeed are received. 

8. Engine cooldown timer factory set at 5 minutes to permit unloaded running of the standby set 
after transfer of the load to normal. 

9. 3-position (Automatic-OFF-TEST) selector switch.  In the TEST position, the engine shall start 
and run regardless of the position of the remote starting contacts.  In the Automatic position, 
the engine shall start when contacts in the remote control circuit close and stop 5 minutes after 
those contacts open.  In the OFF position, the engine shall not start even though the remote 
start contacts close.  This position shall also provide for immediate shutdown in case of an 
emergency.  Reset of any fault shall also be accomplished by putting the switch to the OFF 
position. 

10. Alarm horn with silencer switch per NFPA 110. 

C. Standard indicating lights to signal the following shall be included: 

1. Not-in-Auto (flashing red) 

2. Overcrank (red) 

3. Emergency Stop (red) 

4. High Engine Temperature (red) 

5. Overspeed (red) 
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6. Low Oil Pressure (red) 

7. Battery Charger Malfunction (red) 

8. Low Battery Voltage (red) 

9. Low Fuel (red) 

10. Auxiliary Prealarm (yellow) 

11. Auxiliary Fault (red) 

12. System Ready (green) 

D. Test button for indicating lights. 

E. Terminals shall be provided for each indicating light above, plus additional terminals for common fault 
and common prealarm. 

2.6 INSTRUMENT PANEL 

A. The instrument panel shall include the following: 

1. Dual range voltmeter 3 1/2-inch, +/- 2% accuracy 

2. Dual range ammeter 3 1/2-inch, +/- 2% accuracy. 

3. Voltmeter-ammeter phase selector switch. 

4. Lights to indicate high or low meter scale. 

5. Direct reading pointer-type frequency meter 3 1/2-inch, 0.5% accuracy, 45 to 65 Hz scale. 

6. Panel-illuminating lights. 

7. Battery charging voltmeter. 

8. Coolant temperature gauge. 

9. Oil pressure gauge. 

10. Running-time meter. 

11. Voltage-adjust rheostat 

2.7 ACCESSORIES 

A. A 80% rated line circuit breaker of 1600 amperes, 1600 amps sensor, 600 volt rated, molded case 
type, generator mounted. 

B. 12-volt lead-antimony battery(ies) capable of delivering the manufacturer's recommended minimum 
cold-cranking Amps required at 0oF, per SAE Standard J-537, shall be supplied. 

C. 6-Ampere automatic float and equalize battery charger with +/- 1% constant voltage regulation from 
no load to full load over +/-10% AC input line variation,  current limited during engine cranking and 
short circuit conditions, temperature compensated for ambient temperatures from -40oC to +60oC, 5% 
accurate voltmeter and ammeter, fused, reverse polarity and transient protected. 
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2.8 Remote Serial Annunciator 

A. Annunciator must meet the following specifications: 

1. Operating temperature range: -20° to 70°C (-4° to 158°F) 

2. Storage temperature range: -40° to 85°C (-40° to 185°F) 

3. Humidity range: 5-95% noncondensing 

4. Enclosure: NEMA 2 

5. Power supply: 12- or 24-VDC 

6. Power draw:  200 mA 

B. Standards: 

1. NFPA 110, Level 1 

2. NFPA 99 

3. UL 508 Recognized 

4. CE Directive (Voltage and EMC) 

5. EN610000-4-4 Fast Transient Immunity 

C. Hardware Requirements 

1. Front panel-- 

a. Up to (24) Light-emitting diode (LED) indicators for shutdowns, warnings (pre-alarms),  
and status 

b. Up to (19) Light-emitting diode (LED) indicators, an audible horn, an alarm silence 
button, and a lamp test button required by NFPA 110, Level 1. 

c. LEDs must be activated to indicate:  shutdowns, warnings (pre-alarms), or status 

d. Must have a minimum of (3) LED colors to define function 

e. Must have LEDs with blinking functions to indicate status 

f. LEDs required to activate for the following shutdown and/or warning conditions: 

1) Overcrank 

2) Low Coolant Temperature 

3) High Engine Temperature 

4) Low Oil Pressure 

5) Overspeed 

6) Emergency Stop 
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7) Low Fuel 

8) Low Coolant Level 

9) Not-In-Auto 

10) High Battery Voltage 

11) Low Battery Voltage 

12) Battery Charger Failure 

13) Common Fault 

g. LEDs required to activate upon the following status conditions: 

1) Lamp test 

2) Alarm silence 

3) System ready 

4) Generator running 

5) Communications 

6) EPS Supplying Load 

h. Up to (3) user-defined inputs shall each activate an LED and an audible horn for 
shutdowns, warnings, or status conditions.  

i. Annunciator shall have removable text inserts for assigning user-defined inputs, 
assigning generator identification, and replacement. 

j. Front panel of annunciator shall be a sealed membrane and shall be capable of both 
surface-mounting and flush-mounting. 

2. Network Communication 

a. Provide an RS-485 connection at the annunciator from the generator controller.  
Maximum distance shall be 1220 m (4000 ft.) from the generator controller to the 
furthest annunciator. 

b. No other external wiring required, except power, to activate the LEDs and horn.  

c. Provide up to (4) annunciators per generator.  Multiple annunciators shall communicate 
via RS-485 serial bus. 

2.9 DOUBLE WALL SECONDARY CONTAINMENT SUB BASE FUEL TANK 

A. A sub base fuel tank used in conjunction with a diesel powered generator set of 1280 kW rating will 
contain 2000 gallons of fuel. 

B. The sub base fuel system is listed under UL 142, sub section entitled Special Purpose Tanks EFVT 
category, and will bear their mark of UL Approval according to their particular classification. 

C. The above ground steel secondary containment rectangular tank for use as a sub base for diesel 
generators is manufactured and intended to be installed in accordance with the Flammable and 
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Combustible Liquids Code—NFPA 30, the Standard for Installation and Use of Stationary 
Combustible Engine and Gas Turbines—NFPA 37, and Emergency and Standby Power Systems—
NFPA 110. 

D. Construction: 

1. Primary Tank 

a. It will be rectangular in shape and constructed in clam shell fashion to ensure maximum 
structural integrity and allow the use of a full throat fillet weld. 

2. Steel Channel Support System 

a. Reinforced steel box channel for generator support, with a load rating of 5,000 Ibs. per 
gen set mounting hole location.  Full height gussets at either end of channel and at gen 
set mounting holes shall be utilized. 

3. Exterior Finish 

a. The exterior coating has been tested to withstand continuous salt spray testing at 100 
percent exposure for 244 hours to a 5 percent salt solution at 92-97° F.  The coating 
has been subjected to full exposure humidity testing to 100 percent humidity at 100° F 
for 24 hours.  Tests are to be conducted in accordance with The American Standard 
Testing Methods Society. 

4. Venting: 

a. Normal venting shall be sized in accordance with the American Petroleum Institute 
Standard No 2000, Venting Atmospheric and Low Pressure Storage Tanks not less 
than 1-1/4” (3 cm.) nominal inside diameter.  A 1 -1/4" atmospheric mushroom cap shall 
be furnished and the installing contractor shall pipe above the highest fill point as a 
minimum 

5. Emergency Venting 

a. The emergency vent opening shall be sized to accommodate the total capacity of both 
normal and emergency venting and shall be not less than that derived from NFPA 30, 
table 2-8, and based on the wetted surface area of the tank.  The wetted area of the 
tank shall be calculated on the basis of 100 percent of the primary tank.  A zinc plated 
emergency pressure relief vent cap shall be furnished for the primary tank.  The vent is 
spring-pressure operated: opening pressure is 0.5/psig and full opening pressure is 2.5 
psig.  Limits are stamp marked on top of each vent.  The emergency relief vent is sized 
to accommodate the total venting capacity of both normal and emergency vents. 

6. Fuel Fill: 

a. There shall be a 2" NPT opening within the primary tank with an 8" raised fill pipe and 
lockable manual fill cap. 

7. Fuel Level: 

a. A direct reading, UL listed, magnetic fuel level gauge with a hermetically-sealed 
vacuum tested dial shall be provided to eliminate fogging. 

8. Low Fuel Level Switch 

a. Consists of a 50 watt float switch for remote or local annunciation of a (50% standard) 
low fuel level condition. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Installation shall be in strict accordance with manufacturer's instructions and other standards that form 
a part of this specification.  Provide labor, tools, equipment and other necessities for erection and 
installation of the equipment.   

B. Installation shall be in accordance with manufacturer's instructions. Furnish a competent and 
experienced erecting engineer to directly supervise unloading, moving, and erection of equipment.  
Provide labor, tools, and equipment, for erection and installation of the equipment. 

C. Install engine generator set on a concrete foundation as indicated.  Install vibration isolators to isolate 
vibrations from the engine generator set to the foundation.  The engine generator bed plate shall be 
mounted on eight vibration pads as recommended by the engine generator manufacturer.  In the 
event the bed plate is not uniformly supported by the pads, shim between the bed plate and the pad to 
ensure proper support.  The engine generator shall be anchored to the concrete pad at all four 
corners of the skid through the factory drilled holes in the skid plate. A factory representative will be 
made available for initial fluid additions and start-up. 

D. Provide devices to support equipment, not supported on concrete foundations, in the indicated 
position.  Fabricate the required supports of structural steel sections, plates, or rods; and arrange to 
pro-vide rigid and sturdy support.  Provide connections and fasteners required between equipment 
sup-ports and building structures. 

E. Provide anchor bolts and sleeves for equipment installed on concrete foundations or concrete bases.  
Anchor bolts and sleeves shall be type, size, and metallurgy recommended by the manufacturer of 
equipment. Placement of anchor bolts and sleeves for the engine-generator unit shall be in strict 
accordance with details provided by the manufacturer of the engine. 

F. Before assembly or installation, thoroughly clean equipment.  Remove temporary protective coatings 
and foreign materials.  After erection of equipment, clean external surfaces.  Remove oil, grease, dirt, 
and foreign material. Touch up shop paint as necessary. 

G. Align rotating equipment in accordance with manufacturer's recommendations. Align equipment, 
except the engine-generator unit.  Then align the subbase factory-mounted engine-generator unit.  
After alignment, drill, ream, and fasten items of equipment in place on baseplates using tapered dowel 
pins so that permanent alignment will be maintained.  Accomplish finite leveling of the engine-
generator unit with shims.  Make external connections and install piping, before equipment is placed in 
operation. 

H. Grouting 

1. Engine-generator unit:  Provide epoxy resin compound mixture of the type recommended by 
the engine manufacturer for grouting the engine rails, generator sole plate, and outboard 
bearing support.  Mix and apply grout in accordance with instructions provided by the grout 
manufacturer. 

2. Other equipment:  Grout equipment bedplates or bases on the foundations with a nonshrink 
Portland cement grout.  Grout shall have a minimum thickness of one inch.  Mix grout in 
accordance with the manufacturer's instructions and apply in a manner to ensure complete 
filling of spaces between the foundation and equipment baseplates. 

I. During the period of installation, inform operators as to placement and assembly of equipment.  After 
equipment is ready to be placed in service, fully instruct plant operators in operation and maintenance 
of the equipment. 

J. Piping 
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1. Fabricate, assemble, weld, solder, braze and visually examine piping to ensure that piping 
work conforms to ASME B31.1.  Shop fabrication of piping 4 inches and larger is permitted.  If 
shop fabrication is chosen, provide detailed fabrication drawings or isometrics and submit for 
approval before work is started.  Field erect fabricated piping to provide a workable 
arrangement, with convenient access to valves and specialty items. Maintain adequate 
clearance between runs of piping to permit access around adjacent pipe for dismantling, 
repair, and maintenance of valves.  Piping shall be straight, plumb, and run direct as possible.  
Locate groups of pipes parallel to each other, with adequate spacing.  Do not install piping 
over electrical equipment.  Piping shall be installed by competent and skilled workmen. 

2. Paint identifying numbers on sections of prefabricated piping corresponding to identifying 
numbers shown on shop fabrication detail drawings. 

3. Shop fabricate pipe in the largest sections practical for shipping and field assembly.  After 
fabrication, remove loose scale, sand, weld spatter, cutting chips, and other foreign materials 
by mechanically driven cleaning tools or wire brush.  Before shipment, apply one coat of paint 
to shop fabrications, valves, fittings, and flanges using painting materials of metallic pigment 
type free of asphalt or asphaltum base.  Plug ends of piping and openings prior to shipment to 
plant site. 

4. Preparing, bending and cleaning and welding of joints in piping shall conform to ASME B31.1.  
Welds shall be visually examined and meet acceptance standards of ASME B31.1. 

5. Before placing in position, clean the inside of black steel pipe by rapping along its full length to 
loosen sand, mill scale, and other foreign matter. Pipe, 2-inch and larger, shall have a wire 
brush of a diameter larger than that of the inside of the pipe drawn through its entire length 
several times.  Before final connections are made to apparatus, wash out interior of piping with 
water, except air, fuel, and lubricating oil lines.  Blow out air, fuel, and lubricating oil lines with 
80 to 100 psi dry air or nitrogen.  Steril-ize potable-water piping by means of liquid chlorine or 
lime in accordance with AWWA C651 before being placed in service. 

6. Clean steel lubricating oil and fuel oil piping and pickle internally by chemical cleaning.  
Cleaning process shall remove grease, oil, dirt, mill scale, lacquer, and corrosion products.  
Clean piping either by circulating the cleaning solution through the completed piping systems 
or by soaking prefabricated piping sections in a tank of the solution.  Provide and remove after 
use, pumps, temporary piping connections, tanks, heaters, and other equipment required to 
accomplish cleaning of piping.  After completing cleaning, thoroughly flush, drain, and dry 
piping and take precautions to prevent rerusting before pipe is used.  While cleaning, remove 
or isolate instrumentation, valves, and equipment in-stalled in the piping, which contain bronze 
or brass.  Cleaning solution shall not come in contact with bronze or brass.  Cleaning solution 
shall not be circulated through the engine, engine lubricating-oil sump, lubricating oil cooler, or 
pumps in the oil piping systems.  Provide cleaning solution of the type recommended by a 
reputable chemical manufacturer for the specific purpose. 

7. Provide for expansion of piping subject to temperature change by using compatible expansion 
joints, bends, ball joints, offsets, and loops in a manner that shall prohibit development of 
excessive stresses between anchor points or at equipment connections.  Use bends, loops, 
and offsets wherever practical to prevent overstressing of piping systems due to thermal 
expansion and to provide adequate flexibility.  A piping system may be cold sprung by an 
amount no greater than 50 percent of the total linear expansion to alleviate end thrusts and 
moments.  Method of cold springing shall be as approved. 

8. Use for changes in pipe size, except where taps are permitted.  Use of bushings are 
prohibited.  In horizontal mains containing liquids, use eccentric reducers. 

9. Place where necessary to permit easy disconnection of piping and apparatus. Provide each 
connection having valves with screwed ends with a union. 

10. Install in positions accessible for operation and repair.  Install stems preferably in a vertical 
position with handwheels or operators on top, or install in a horizontal position.  Do not install 
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handwheels on stop valves below the valve.  Install globe valves with flow direction from below 
the disk. 

11. Make piping connections to equipment shown and provide reducers, increasers, unions, 
valves, and strainers required to make a complete installation.  Make connections to 
equipment with unions or flanged joints. Valves shall be the same size as the piping in which 
installed. 

12. Joints 

a. Flanged joints:  Face pipe flanges true to line and clean before assembly.  Gasket faces 
shall be free of burrs or bruises.  Make up flanged joints prior to completing the last 
weld in connecting piping.  Coat bolt threads with a mixture of equal parts of graphite 
and boiled linseed oil or with an approved commercial coating. 

b. Screwed joints:  Use graphite pipe-joint compound conforming to MIL-T-5544; apply to 
male threads only.  Red or white lead and zinc compound conforming to MIL-T-22361 
may be used, except lead compounds are prohibited in potable water lines.  Piping 
shall be free of fins and burrs.  Ream pipe ends or file out to size of bore; remove chips. 

13. Provide where pipes and tubing pass through masonry or concrete wall. Provide galvanized 
steel pipe sleeves in outside walls above grade. Space between pipe, tubing, or insulation and 
the sleeve shall be not less than 1/4 inch.  Hold sleeves securely in proper position and 
location before and during construction.  Sleeves shall be of sufficient length to pass through 
entire thickness of walls. Firmly pack space between the pipe or tubing and the sleeve with 
oakum and caulk on both ends of the sleeve with elastic cement. 

14. Slope piping to permit complete drainage.  Install drain valves at low points in piping.  Drain 
valves shall be 1/2 inch gate valves for pipe lines smaller than 3 and 3/4 inch gate valves for 
lines 3 inches and larger, except where specific sizes are shown.  Drain valves shall be of the 
same class as the piping drained.  Install vent valves at high points in piping.  Vent valves shall 
be 1/2 inch globe valves. 

15. Flashing for pipes passing through exterior walls above ground and through roof shall conform 
to de-tails as indicated. 

16. Anchor and support piping in a manner such that expansion and contraction shall take place in 
the desired direction.  Prevent vibration by use of vibration dampers and prevent undue strains 
on equipment served.  Hangers used for support of piping of 2 inch nominal pipe size and 
larger shall be the type permitting adequate adjustment after installation while still supporting 
the load.  Use wall brackets where pipes are adjacent to walls or to other vertical surfaces 
which may be used for sup-ports.  Provide supports to adequately carry weight of lines and to 
maintain proper alignment.  Pro-vide inserts and sleeves for supports in concrete where 
necessary, and in new construction place before concrete is poured. Provide insulated piping 
with a pipe-covering protection saddle at each support.  Provide auxiliary structural steel 
members, other than building structural steel, required for supporting or anchoring piping and 
accessories.  Provide longitudinal and lateral seismic sway bracing to restrain piping when 
subjected to the lateral forces generated by the seismic zone involved.  In accordance with 
procedures approved by the Engineer, drill holes, provide bolting materials, and perform 
welding to fasten auxiliary structural steel to building steel.  Provide pipe guides and anchors of 
approved type at points where necessary to keep pipes in accurate alignment, to direct 
expansion movement, and to prevent buckling and swaying and undue strain.  Provide pipe 
guides for alignment of pipe connected to free, unanchored end of each expansion joint.  
Support pipe rollers in concrete trenches by manufactured preformed steel hanger units.  
Hanger units, supports, hangers, inserts, rollers, and similar items shall be hot-dipped 
galvanized after fabrication.  Space pipe supports to provide adequate support. 

K. Electrical Equipment 
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1. The Contractor shall install automatic transfer/bypass isolation switch, breakers, distribution 
panels, and control cabinets, as required, in the electrical room in accordance with 
manufacturer's instructions and recommendations, the applicable paragraphs of Division 16 
Section “Automatic Transfer Switches” and drawings.  The Contractor shall run all conduits, 
and wiring between the entrance switch, automatic transfer/bypass isolation switch, generator 
control cabinet, distribution panel(s), starting batteries, and other equipment in accordance 
with the installation drawings.  The Contractor shall identify all switches and cabinets with 
nameplate per specification on the front of each item of equipment with the function, voltage, 
and phase of the piece of equipment. 

L. Engine Exhaust System 

1. The Contractor shall install the exhaust silencer (muffler) on the engine generator set.  The 
silencer shall be covered with minimum of 1-1/2 inch pipe insulation, calcium silicate thermal 
insulation, wrapped with 6 ounce fiberglass cloth and cover with the same type and thickness 
of thermal insulation.  The insulation shall be wrapped in an aluminum jacket. Insulation shall 
be held in place with two stainless steel bands per section.  Insulation shall terminate at the 
wall and flexible connection with insulating cement neatly troweled on a bevel and finished with 
canvas.  Engine generator exhaust flexible connection shall not be insulated. 

2. The engine exhaust pipe furnished and installed by the Contractor shall be stainless steel with 
flanges as required to accommodate the threaded flanged couplings furnished with the 
exhaust silencer and flexible metal exhaust pipe.  The exhaust pipe shall be run through the 
wall of the building.  Metal plates or a metal sleeve shall be installed where the exhaust pipe 
passes through the wall of the building.  Where metal plates are used, a layer or layers of 
fabric wrapped calcium silicate shall be placed between the plates and the wall.  The exhaust 
pipe exterior wall penetration shall be waterproofed. 

3. Hangers shall be spaced in no case more than 4 feet apart on straight runs of pipe and not 
more than 12 inches from any change in direction of the exhaust pipe. 

4. Engine generator exhaust pipe supports consisting of threaded rods suspended from the 
building frame shall be fabricated in a manner recommended by the manufacturer of the roof 
decking.  The exhaust pipe shall be suspended from rods by split ring with adjustable 
turnbuckle pipe clamps.  The pipe hangers shall fit snugly around the insulation.  Protect 
insulation at suspension points by a sheet metal protection shield, 12 inches minimum length 
by one-half the circumference of the insulation. 

5. The flexible section of pipe shall be installed by the Contractor between the rigid exhaust pipe 
and the engine generator. 

M. ENGINE COOLING SYSTEM 

1. Contractor shall furnish and install flexible duct connection at the engine generator radiator 
discharge as shown on drawings.  Duct connection shall be air tight.  Fabricate from 
fluoroelastomer (FRM) synthetic rubber capable of withstanding temperatures up to 400°F.  
Provide a minimum of 1/2 inch slack in the connections and a minimum distance of six inches 
between the edges of equipment and duct-work.  Carefully align ductwork with equipment 
opening and securely fasten flexible connection to the engine generator and ductwork using 
draw bands. 

N. PAINTING 

1. The Contractor shall retouch damaged painted surfaces after field installation and testing.  
Retouching shall be done with the exact color and type of paint used by the manufacturer.  
Other field painting is specified under Section 09900, "Paints and Coatings." 

3.2 FIELD QUALITY CONTROL 
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A. Perform and report on field tests and trial operations, and conduct field inspections.  Provide labor, 
calibration and approved test equipment, and incidentals required for the tests.  The Owner will 
witness field tests and trial operations and will conduct final field inspections. Give the Owner 21 days 
notice of the dates and times scheduled for tests, trial operations, and inspections which require the 
presence of the Owner. The manufacturer will perform start-up and testing. Deficiencies found shall 
be rectified and work affected by such deficiencies shall be completely retested. 

B. Test piping systems after lines have been cleaned and before applying insulation covering.  Test 
piping systems at a pressure of 1.5 times the design working pressure, and in no case less than 100 
psig.  Hydrostatically test piping, except for air, oil, and gas, using water not exceeding 100 degrees F.  
Test air, oil, and gas lines with clean, dry air. For air lines operating at pressure greater than 100 psig, 
test at the design working pressure. In all tests, remove gages, traps, and other apparatus which may 
be damaged by the test pressure or valve off before the tests are made.  Install a calibrated test 
pressure gage in the system to observe loss in pressure.  Brush joints in piping systems tested with 
air with a soapy water solution to check for leaks.  Maintain the required test pressure for a sufficient 
length of time to enable inspection of joints and connections.  Rectify defects which develop during 
testing, and retest piping systems until they show no defect or weakness and are tight. 

C. Place into operation equipment provided and installed.  Make necessary adjustments to equipment to 
ensure proper operation as instructed by the manufacturers of the equipment.  Lubricate equipment 
prior to operation in accordance with the manufacturer's instructions.  Dry out motors before operation 
as required developing and maintaining proper and constant insulation resistance.  Upon approval by 
the Owner, operate engine-generator units under the supervision of the supervising erector at varying 
loads throughout the load range for a sufficient time to demonstrate that operation is proper and that 
pressures and temperatures are normal and within the specified limits.  Operate engines as specified 
in paragraph entitled "Engine-Generator Units Acceptance Tests" for a period of time sufficient to en-
sure that the units are ready to carry the test loads without damage to engine parts.  During this 
preliminary operation, check the operation and ensure the proper functioning of auxiliary equipment 
furnished under this contract.  Make necessary adjustments to place auxiliary equipment in operating 
condition. 

D. Test procedures, inspections, and sampling shall be as specified and noted below. 

1. Phase relationship tests:  Check connections to equipment for proper phase relationship.  
During such check, disconnect all devices which could be damaged by the application of 
voltage or reversed phase sequence. 

2. Control panel tests:  Test and adjust meters and relays in accordance with the applicable 
referenced specifications.  Test completed control panel by operation under simulated service 
conditions to en-sure accuracy of wiring and proper functioning of equipment. 

3. Insulation resistance tests:  Perform on cables and equipment as listed herein.  Make tests 
with mo-tor-driven or rectified type insulation resistance testers having ranges of 500 volts dc.  
Disconnect solid-state and other equipment which may be damaged by such tests before tests 
are made.  Tests shall measure insulation resistance from line to line and line to ground.  Test 
cables after placement of cables and completion of terminations, but before connection to 
equipment.   

E. Engine-Generator Unit Acceptance Tests 

1. When installation is complete and in operating condition, notify the Owner in writing that the 
engine-generator units and auxiliary equipment are ready for final field tests.  The Owner will 
witness final acceptance tests.  Conduct fuel consumption tests on the engine-generator units 
to determine compliance with the specification requirements.  Perform such other tests as 
necessary to ensure that equipment is functioning properly.  Tests shall include the following. 

a. A test to determine engine-generator unit speed regulation under a gradual change 
from zero to full load. 
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b. A test to determine engine-generator unit instantaneous speed change with 25 percent 
load on or off. 

c. A test to ensure proper functioning of the overspeed trip. 

d. An individual test of each pressure and temperature alarm switch. 

2. Inspect auxiliary equipment including, but not limited to, pumps, compressors, fans, coolers, 
radiators, instruments, centrifuges, and special valves to ensure proper operation.  Owner may 
require to field test the auxiliary equipment.  Auxiliary equipment test shall be in accordance 
with the latest ASME and IEEE performance test codes, if applicable.  If no code exists for the 
equipment to be tested, perform tests as prescribed by the Engineer or Owner.  Perform 
generating unit tests in accordance with the provisions of the "Field Test Code," as set forth in 
DEMA SDGE requirements, except as modified herein.  Provide appropriate temporary load 
bank for loading the generating unit under test.  Perform operational tests of a minimum 
duration of 8 hours at varying loads to demonstrate satisfactory performance of automatic and 
parallel operations.  

3. If the specified performance is not met by these tests, make such adjustments and changes, 
as necessary, and conduct additional tests, as necessary to further check the performance of 
the equipment. 

F. In the event equipment fails to meet specified performance or fails to operate satisfactorily, the Owner 
shall have the right to operate the equipment until the defects have been corrected.  Equipment 
proved to be faulty or inadequate for the service specified will be rejected, but the Owner shall have 
the right to operate the rejected equipment until such time as new equipment is provided by the 
Contractor to replace the equipment rejected.  Final acceptance of the engine-generator set 
installation will not be given until the Contractor has successfully corrected and all defects attributed to 
his installation corrected after acceptance testing by the manufacturer. 

END OF SECTION 16410, Engine/Generator Set 



 16 231 - 17 
 Engine/Generator Set 
 

  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

 

 

THIS PAGE INTENTIONALLY BLANK 

 



 16 415 - 1 
 Automatic Transfer Switches 

 

  
Installation of Emergency/Standby Engine Generators at  Bid No. 07ITB 54805K-DJ 
Four Senior Multi-Purpose Senior Multi-Purpose Complexes 

SECTION 16 415 – AUTOMATIC TRANSFER SWITCHES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This section shall consist of providing a packaged electrical system and associated controls with all 
required accessories as specified and shown on the plans.  The equipment supplier must be the 
authorized distributor for each component of the products specified herein.   

B. The work includes the furnishing of all labor, materials, equipment, test, and training to provide a 
complete and workable power system, including the generator set and generator set controls, and the 
transfer switch and transfer switch controls,  and installation as shown on the plans, drawings, and 
specifications herein.   

1.3 CODES AND STANDARDS 

A. The ATS shall conform to the requirements of: 

1. UL 1008--Standard for Automatic Transfer Switches 

2. NFPA 70--National Electrical Code, including use in emergency and standby systems in 
accordance with Articles 517, 700 

3. NFPA 99--Essential Electrical Systems for Health Care Facilities 

4. NFPA 110--Standard for Emergency and Standby Power Systems 

5. IEEE Standard 446--Recommended Practice for Emergency and Standby Power Systems 
(Orange Book) 

6. IEEE Standard 241--Recommended Practice for Electric Power Systems in Commercial 
Buildings (Gray Book) 

7. NEMA Standard IC10 (formerly ICS 2-447) Automatic Transfer Switches. 

8. UL 508 – Standard for industrial Control Equipment 

9. EN61000-4-5 Surge Immunity Class 4 (voltage sensing and programmable inputs only) 

10. EN61000-4-4 Fast Transient Immunity Severity Level 4 

11. IEC Specifications for EMI/EMC Immunity as follows: 

a. CISPR 1 Radiated Emissions 

b. IEC 1000-4-2, Electrostatic Discharge 

c. IEC 1000-4-3, Radiated Electromagnetic Fields 

d. IEC 1000-4-4, Electrical Fast Transient (Bursts) 
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e. IEC 1000-4-5, Surge Voltage 

f. IEC 1000-4-6, Conducted RF Disturbances 

g. IEC 1000-4-8, Magnetic Fields 

h. IEC 1000-4-11, Voltage Variations and Interruptions 

 

1.4 SUBMITTALS 

A. The submittal shall include prototype test certification and specification sheets showing all standard 
and optional accessories to be supplied, schematic wiring diagrams, dimension drawings, and 
interconnection diagrams identifying by terminal number, each required interconnection between the 
generator set and the transfer switch if it is included elsewhere in these specifications. 

B. Shop Drawings: 

1. Dimensioned plans, elevations, sections, and details, including required clearances and 
service space around equipment.  Show tabulations of installed devices, equipment features, 
and ratings.  Include the following: 

a. Enclosure types and details for types other than NEMA Type 1. 

b. Current and voltage ratings. 

c. Short-circuit current rating. 

d. UL listing for series rating of installed devices. 

e. Features, characteristics, ratings, and factory settings of individual overcurrent 
protective devices and auxiliary components. 

2. Wiring Diagrams:  Power, signal, and control wiring.  Differentiate between manufacturer-
installed and field-installed wiring. 

C. Qualification Data:  Submit data for testing agencies indicating that they comply with qualifications 
specified in "Quality Assurance" Article. 

D. Warranty 

1. A one year warranty for the Automatic Transfer Switches shall be included to guarantee 
against defective material and workmanship in accordance with the manufacturer’s published 
warranty from date of start-up.  Optional warranties shall be available upon request. 

E. Maintenance 

1. The automatic transfer switch manufacturer and its distributor shall maintain a 24-hour parts 
and service organization.  This organization shall be regularly engaged in a maintenance 
contract program to perform preventive maintenance and service on equipment similar to that 
specified.  A service agreement shall be available and shall include system operation under 
simulated operating conditions, adjustment to the generator set, transfer switch, and 
switchgear controls as required, and certification in the owner's maintenance log of repairs 
made and proper functioning of all systems. 

1.5 TESTING 
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A. Final Production Tests:  Each transfer switch shall be tested under load with all guards in place.  Tests 
shall include: 

1. The complete automatic transfer switch shall be tested to ensure proper operation of the 
individual components and correct overall sequence of operation and to ensure that the 
operating transfer time, voltage, frequency, and time delay settings are in compliance with the 
specification requirements. 

2. The complete automatic transfer switch shall be subjected to a dielectric strength test per 
NEMA Standard ICS 1-109.05. 

3. The control panel shall meet or exceed the voltage surge withstand capability in accordance 
with ANSI C37.90a-2978 and the impulse withstand voltage test in accordance with NEMA 
Standard ICS 1-109. 

B. Upon request, arrangements to either witness this test will be made, or a certified test record will be 
sent prior to shipment. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Rate equipment for continuous operation under the following conditions, 
unless otherwise indicated: 

1. Ambient Temperature:  Not less than minus 22 deg F and not exceeding 104 deg F. 

2. Altitude:  Not exceeding 6600 feet. 

1.7 COORDINATION 

A. Coordinate layout and installation of switches, circuit breakers, and components with other 
construction, including conduit, piping, equipment, and adjacent surfaces.  Maintain required 
workspace clearances and required clearances for equipment access doors and panels. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products 
that may be incorporated into the Work include, but are not limited to, the following: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Kohler 

b. ASCO 

c. Generac 

2.2 ELECTRICAL REQUIREMENTS 

1. Automatic transfer switches not intended for continuous duty or repetitive load transfer 
switching are not acceptable. 

2. The automatic transfer switch shall be rated in amperes for total system transfer including 
control of motors, electric-discharge lamps, electric heating, and tungsten-filament lamp load.  
Switches shall be suitable for 30% tungsten-filament load. 
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3. The automatic transfer switch shall be rated to withstand the rms symmetrical short circuit 
current available at the automatic transfer switch terminals, with the type of overcurrent 
protection shown on the plans. 

2.3 EQUIPMENT 

A. For the Bowden and Benson Centers: 
 

1. The transfer switch shall have the following characteristics: 
 
a. 800 amp current rating 
b. 3 Pole 
c. 4 wire, 3 phase 
d. 480 Volt-60Hz 
e. Solid Neutral 
f. The withstand and closing ratings with any overcurrent protective device shall be 

42,000 Amps 

2. The ATS shall be furnished in a NEMA 1 enclosure. 

3. The switch shall be a 600 volt class. 

B. For the Mills and Darnell Centers: 
 
1. The transfer switch shall have the following characteristics: 

 
a. 1200 amp current rating 
b. 3 Pole 
c. 4 wire, 3 phase 
d. 480 Volt-60Hz 
e. Solid Neutral 
f. The withstand and closing ratings with any overcurrent protective device shall be 

42,000 Amps 
 

2. The ATS shall be furnished in a NEMA 1 enclosure. 

3. The switch shall be a 600 volt class. 

2.4 MECHANICAL REQUIREMENTS 

1. All main contacts shall be of silver composition.  The main contacts shall be protected by 
arcing contacts in sizes 400 amperes and above.  The main contacts shall be of the blow-on 
configuration and of segmented construction in ratings 600 amperes and above. 

2. All contacts, coils, springs, and control elements shall be conveniently removable from the 
front of the transfer switch without major disassembly or disconnection of power conductors. 

3. The contact transfer time shall not exceed one-sixth of a second. 

4. All moveable parts of the operating mechanism shall remain in positive mechanical contact 
with the main contacts during the transfer operation without the use of separate mechanical 
interlocks. 

5. All contacts, coils, springs, and control elements shall be conveniently removable from the 
front of the transfer switch without major disassembly or disconnection of power conductors. 

6. The neutral conductor shall be solidly connected as shown on the plans, a neutral conductor 
terminal plate with fully rated AL-CU pressure connectors shall be provided. 
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2.5 TRANSFER SWITCH CONTROL SYSTEM 

1. The control module shall direct the operation of the transfer switch.  The module's sensing and 
logic shall be a built-in microprocessor-based system for maximum reliability, minimum 
maintenance, and inherent digital communications capability.  The control settings shall be 
stored in nonvolatile EEPROM.  The module shall contain an integral battery-backed 
programmable clock and calendar.  The control module shall have a keyed disconnect plug to 
enable the control module to be disconnected from the transfer mechanism for routine 
maintenance. 

2. The control module shall be mounted separately from the transfer mechanism unit for safety 
and ease of maintenance.  Interfacing relays shall be industrial control grade plug-in type with 
dust cover. 

3. The control module shall include a user interface keypad with tactile feedback pushbuttons and 
light-emitting diode status indication.  These features shall be user accessible when the 
enclosure door is closed: 

 
a. Keypad pushbuttons: 
 

1) Start/end system test 
2) Set/end exercise 
3) End time delay 
4) Lamp test/service reset 
 

b. Light-emitting diode status indicators: 
1) Contactor Position: Normal, Off, Emergency  
2) Source Available: Normal, Emergency 
3) Service required: immediate, maintenance 
4) Not in automatic mode 
5) Four stage time delay remaining 
6) Exercise: load, no load, set/disabled 
7) Test: load, no load 
8) Load control active: peak shave, load shed, pre/post-transfer signal 
9) In-phase monitor/Off delay  active 

B. Outputs: 
 
a. Generator engine start gold flashed contact rated 2 amps @ 30 VDC/250VAC. 
b. Pre-transfer load control, one normally open contact rated 10 amps @ 30 VDC/250 

VAC 
c. One Programmable output, factory-set to load bank control rated 2 amps @ 30 

VDC/250 VAC. 

2.6 Operation 

A. All phases of normal and all phases of emergency shall be monitored for over and under voltage and 
single phase of normal and emergency for over- and under-frequency.  In addition, the controller shall 
use anti-single phasing protection that detects regenerative voltage (using the phase angle of the 
source) to determine a failed source condition. 

B. Voltage and frequency sensing: 

1. Undervoltage pick-up set at 90% of nominal voltage, adjustable 85% - 100% of nominal 
voltage. 

2. Undervoltage dropout set at 90% of pickup voltage, adjustable 75% - 98% of pickup voltage. 
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3. Overvoltage dropout set at 110% of nominal voltage, adjustable 105% - 135% of nominal 
voltage. 

4. Overvoltage pick-up set at 95% of dropout voltage, adjustable 85% - 100% of nominal voltage. 

5. Voltage dropout time set at 0.5 seconds adjustable 0.1 – 9.9 seconds. 

6. Voltage accuracy: 2%. 

7. Under frequency pick-up set at 90% of nominal frequency, adjustable 85% - 95% of nominal 
frequency. 

8. Under frequency dropout set at 99% of pick-up frequency, adjustable 95% - 99% of pick-up 
frequency. 

9. Over frequency dropout set at 101% of pick-up frequency, adjustable 101% - 105% of nominal 
frequency. 

10. Over frequency pick-up set at 110% of nominal frequency, adjustable 105% - 120% of nominal 
frequency. 

11. Frequency accuracy: 1% 

C. Time Delays: 

1. Time delay for engine start to delay initiation of transfer for momentary source outages: Range 
0-6 seconds.  Factory set at 3 seconds. 

2. Time delay for transfer to standby: Range 0-60 minutes.  Factory set at 1 second. 

3. Time delay for transfer back to normal: Range 0-60 minutes.  Factory set at 15 minutes. 

4. Time delay for engine cool down: Range 0-60 minutes. Factory set at 0 minutes. 

5. Failure to acquire standby source: Range 0-60 minutes. Factory set at 1 minute. 

6. Pre-transfer to normal signal: Range 0-60 minutes. Factory set at 3 second. 

7. Pre-transfer to standby signal: Range 0-60 minutes. Factory set at 3 second. 

8. Post-transfer to normal signal: Range 0-60 minutes. Factory set at 0 minute. 

9. Post-transfer to standby signal: Range 0-60 minutes. Factory set at 0 minute. 

D. User terminals shall be available to connect a normally open contact that, when closed, signals the 
control module to start and transfer load to the engine-generator.  Opening these contacts shall initiate 
a retransfer and engine cool down sequence.  The load shall be transferred to an available utility 
source immediately if the generator source should fail.  

E. The following features shall be built into the control module logic.  These features shall be enabled at 
the factory or in the field. 

1. Phase rotation sensing programmable ABC or CBA. 

2. In-phase monitoring shall continuously monitor the contactor transfer times, source voltage, 
frequency and phase angle to provide a self-adjusting, zero crossing contactor transfer signal.  
A flashing LED on the user interface panel shall indicate active in-phase monitoring. 
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3. Plant Exerciser: Programmable seven-day or fourteen-day exerciser with user selectable load 
or no-load operation.  An LED, on the user interface, shall indicate the type of exercise (load or 
no load).  The time remaining on the exercise shall be indicated.  The exercise time may be 
reset at any time with a single keystroke.  The engine shall be allowed to run when the 
exercise period is terminated.  The exerciser may be disabled for maintenance purposes.  An 
amber LED shall flash on the user interface if the exerciser has been disabled.The exerciser 
shall have the capability of being programmed, using up to twenty-one (21) event for a 
calendar mode.The controller shall have provisions for disconnecting a load bank (during 
exercise) if there is a loss of normal power.  

2.7 Monitoring, Programming and Communications:  

A. Industry standard RTU communication shall be available with network and setup connections.  This 
monitor shall be provided with the following capabilities: 

1. Monitor controller data. 

2. Alter parameters. 

3. Starting and stopping the generator. 

4. Communications with third party developer. 

5. Communicate to the controller using a twisted pair of wire. 

B. Personal Computer Set-up/monitoring Software 

1. The controller must have the capability to communicate to a personal computer (IBM or 
compatible) running Windows 9X or Windows NT through an RS-232 communication format. 

2. The software shall be Windows® based 

3. The programming capability shall be password protected  

C. It shall be possible to start the generator and transfer the loads to the generator. 

D. Event monitoring shall be accessible using either a personal computer with the personal computer 
software link to view the following: 

1. Historical data (total and resettable) 

a. Days in operation 

b. Hours in standby 

c. Hours not in preferred 

d. Switch transfers 

e. Failure to transfer 

f. Transfers due to loss of preferred 

g. Start up date 

h. Last maintenance date 

i. Switch transfer count since last maintenance 
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2. Transfer switch information 

a. ATS serial number 

b. Controller serial number 

c. Contactor serial number 

d. Load description 

e. Location 

f. Branch 

g. Network connection ID 

h. Baud rate 

i. Parity bit 

3. System events (time and date stamped) of the last 100 events which include all failures of the 
sources, transfer switch and all functions of the controller and contactor: 

4. Line to line voltage  

5. System frequency 

6. Time delay active 

7. Time delay remaining 

8. System status 

9. Source available 

10. Contactor position 

11. Exerciser schedule, mode and time remaining on active exercise. 

E. Programmable features may be viewed, selected or adjusted as follows: 

1. System voltage 

2. System frequency 

3. Single/three-phase operation 

4. Open/closed-transition operation 

5. ABC or CBA phase rotation 

6. In-phase monitor 

7. Commit/no commit transfer mode 

8. User defined password 
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F. Programmable inputs shall be defined using either a personal computer with the personal computer 
software link: 

1. End time delay input 

2. Inhibit transfer 

3. Low external battery fault 

4. Peak shave/area protection input 

5. Remote common fault 

6. Remote test 

G. Programmable outputs shall be defined using either a personal computer with the personal computer 
software link: 

1. Auxiliary switch fault 

2. Common fault 

3. Contactor position 

4. Exercise active 

5. Failure to acquire standby source 

6. Failure to transfer fault 

7. Generator engine start 

8. Load bank control 

9. Los of phase fault 

10. Low backup battery 

11. No in automatic mode 

12. Non-emergency transfer 

13. Over and undervoltage faults 

14. Over and under frequency faults 

15. Peak shave/area protection active 

16. Phase rotation error 

17. Software controlled relay outputs 

18. Source available 

19. Test active 

PART 3 - EXECUTION 
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3.1 EXAMINATION 

A. Examine elements and surfaces to receive switch for compliance with installation tolerances and other 
conditions affecting performance. 

1. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets and temporary 
blocking of moving parts from enclosures and components. 

3.3 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide warning signs as 
specified in Division 16 Section Basic Electrical Materials and Methods. 

B. Enclosure Nameplates:  Label each enclosure with engraved metal or laminated-plastic nameplate 
mounted with corrosion-resistant screws. 

3.4 CONNECTIONS 

A. Install equipment grounding connections for switches and circuit breakers with ground continuity to 
main electrical ground bus. 

B. Install power wiring.  Install wiring between switches and circuit breakers, and control and indication 
devices. 

C. Tighten electrical connectors and terminals according to manufacturer's published torque-tightening 
values.  If manufacturer's torque values are not indicated, use those specified in UL 486A and 
UL 486B. 

3.5 FIELD QUALITY CONTROL 

A. Testing:  After installing enclosed switches and circuit breakers and after electrical circuitry has been 
energized, demonstrate product capability and compliance with requirements. 

1. Procedures:  Perform each visual and mechanical inspection and electrical test indicated in 
NETA ATS, Section 7.5 for switches and Section 7.6 for molded-case circuit breakers.  Certify 
compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate compliance; 
otherwise, replace with new units and retest. 

3.6 ADJUSTING 

A. Set field-adjustable switches and circuit-breaker trip ranges. 

3.7 CLEANING 

A. On completion of installation, inspect interior and exterior of enclosures.  Remove paint splatters and 
other spots.  Vacuum dirt and debris; do not use compressed air to assist in cleaning.  Repair 
exposed surfaces to match original finish. 

END OF SECTION 16415 
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SECTION 16 476 - DISCONNECTS AND CIRCUIT BREAKERS 
  
  
PART 1 - GENERAL 
  
1.1      RELATED DOCUMENTS 
  
            A.         Drawings and general provisions of the Contract, including General and Supplementary Condi-

tions and Division 1 Specification Sections, apply to this Section. 
  
1.2      SUMMARY 
  
            A.         This Section includes the following: 
  
                        1.         Service disconnects. 
  
                        2.         Feeder and equipment disconnects. 
  
                        3.         Circuit breakers. 
  
1.3      SUBMITTALS 
  
            A.         General:  Submit the following according to the Conditions of the Contract and Division 1 Specifi-

cation Sections. 
  
            B.         Product data for switches, circuit breakers, and accessories specified in this Section. 
  
            C.         Descriptive data and time-current curves for protective devices and let-through current curves for 

those devices with current-limiting characteristics.  Include coordination charts and tables, and 
related data. 

  
            D.         Wiring diagrams detailing power and control wiring and differentiating clearly between manufac-

turer-installed wiring and field-installed wiring. 
  
            E.         Field test reports indicating and interpreting test results. 
  
            F.         Maintenance data for tripping devices to include in the "Operating and Maintenance Manual" 

specified in Division 1. 
  
1.4      QUALITY ASSURANCE 
  
            A.         Comply with NFPA 70 "National Electrical Code" for components and installation. 
  
            B.         Listing and Labeling:  Provide products specified in this Section that are listed and labeled. 
  
                        1.         The Terms "Listed" and "Labeled":  As defined in the "National Electrical Code," Article 

100. 
  
                        2.         Listing and Labeling Agency Qualifications:  A "Nationally Recognized Testing Laboratory" 

(NRTL) as defined in OSHA Regulation 1910.7. 
  
            C.         Single-Source Responsibility:  All enclosed switches and circuit breakers shall be the product of a 

single manufacturer. 
  
  
PART 2 - PRODUCTS 
  
2.1      MANUFACTURERS 
  
            A.         Manufacturers:  Subject to compliance with requirements, provide enclosed switches and circuit 

breakers by one of the following: 
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                        1.         Fusible Switches: 
  
                                    a.         Cutler-Hammer Products; Eaton Corp. 
  
                                    b.         Siemens Energy & Automation, Inc. 
  
                                    c.         Square D Co. 
  
                        2.         Molded-Case Circuit Breakers: 
  
                                    a.         Cutler-Hammer Products; Eaton Corp. 
  
                                    b.         Siemens Energy & Automation, Inc. 
  
                                    c.         Square D Co. 
  
2.2      ENCLOSED SWITCHES 
  
            A.         Enclosed Non-fusible Switch:  NEMA KS 1, Type HD, handle lockable with 2 padlocks. 
  
            B.         Enclosed Fusible Switch, 800 Amperes and Smaller:  NEMA KS 1, Type HD, clips to accommo-

date specified fuses, enclosure consistent with environment where located, handle lockable 
with 2 padlocks, and interlocked with cover in CLOSED position. 

  
            C.         Enclosure:  NEMA KS 1, Type 1, unless specified or required otherwise to meet environmental 

conditions of installed location. 
  
                        1.         Outdoor Locations:  Type 3R. 
  
2.3      ENCLOSED CIRCUIT BREAKERS 
  
            A.         Enclosed Molded-Case Circuit Breaker:  NEMA AB 1, handle lockable with 2 padlocks. 
  
            B.         Characteristics:  Frame size, trip rating, number of poles, and auxiliary devices as indicated; inter-

rupting capacity rating as listed in Section 16180; with appropriate application listing when 
used for switching fluorescent lighting loads or heating, air conditioning, and refrigeration 
equipment. 

  
            C.         Interchangeable Trips:  Circuit breakers, 200 amperes and larger, with trip units interchangeable 

within frame size. 
  
            D.         Lugs:  Mechanical lugs and power-distribution connectors for number, size, and material of con-

ductors indicated. 
  
            E.         Shunt Trip:  Where indicated, 120 volts, 60 Hz. 
  
            F.         Enclosure:  NEMA AB 1, Type 1, unless specified or required otherwise to meet environmental 

conditions of installed location. 
  
                        1.         Outdoor Locations:  Type 3R. 
  
  
PART 3 - EXECUTION 
  
3.1      INSTALLATION 
  
            A.         Install enclosed switches and circuit breakers in locations as indicated, according to manufac-

turer's written instructions. 
  
            B.         Install enclosed switches and circuit breakers level and plumb. 
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            C.         Install wiring between enclosed switches and circuit breakers and control/indication devices. 
  
            D.         Connect enclosed switches and circuit breakers and components to wiring system and to ground 

as indicated and instructed by manufacturer.  Tighten connectors and terminals, including 
screws and bolts according to equipment manufacturer's published torque tightening values for 
equipment connectors.  Where manufacturer's torquing requirements are not indicated, tighten 
connectors and terminals according to tightening torques specified in UL Standard 486A. 

  
3.2      FIELD QUALITY CONTROL 
  
            A.         Testing:  After installing enclosed switches and circuit breakers and after electrical circuitry has 

been energized, demonstrate product capability and compliance with requirements. 
  
                        1.         Procedures:  Perform each visual and mechanical inspection and electrical test stated in 

NETA Standard ATS, Section 7.5 for enclosed switches and Section 7.6 for 
molded-case circuit breakers.  Certify compliance with test parameters. 

  
            B.         Correct malfunctioning units at site, where possible, and retest to demonstrate compliance; oth-

erwise, remove and replace with new units, and retest. 
  
3.3      ADJUSTING 
  
            A.         Set field-adjustable enclosed switches and circuit breaker trip ranges as indicated. 
  
3.4      CLEANING 
  
            A.         After completing system installation, including outlet fittings and devices, inspect exposed finish.  

Remove burrs, dirt, and construction debris and repair damaged finish including chips, 
scratches, and abrasions. 

  
3.5      DEMONSTRATION 
  
            A.         Train Owner's maintenance personnel on procedures and schedules for startup and shutdown, 

troubleshooting, servicing, and preventive maintenance. 
  
            B.         Review data in the "Operating and Maintenance Manual." Refer to Division 1 Section "Project 

Closeout." 
  
            C.         Schedule training with Owner through the Architect with at least 7 days' advance notice. 
  
  

END OF SECTION 16 476 – DISCONNECTS AND CIRCUIT BREAKERS 
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